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Overview 

To the extent that there are Hawaiian Electric Proposals to the RFP, the Company will endeavor 
to evaluate these Hawaiian Electric Proposals on a fair basis compared to third party Proposals. 
As described in Section 1.9.1 of the RFP, “[t]he Competitive Bidding Framework allows the 
Company the option to offer a Self-Build Proposal in response to this RFP (“Hawaiian Electric 
Proposal”). Accordingly, the Company must follow certain requirements and procedures designed 
to safeguard against and address concerns associated with: (1) preferential treatment of the 
Hawaiian Electric Proposal or members, agents or consultants of the Company formulating the 
Hawaiian Electric Development Team; and (2) preferential access to proprietary information to 
the Hawaiian Electric Development Team.” A Hawaiian Electric Proposal will be required to 
comply with the provisions in the Framework for Competitive Bidding (“Framework”) as well as 
this RFP. 

In addition to its Proposal, the Hawaiian Electric Development Team will be required to submit 
Attachment 1 to this Appendix G, Hawaiian Electric Development Team Certification Form, 
acknowledging it has followed the rules and requirements of the RFP to the best of its ability and 
has not engaged in any collusive actions or received any preferential treatment or information 
providing an impermissible competitive advantage to the Hawaiian Electric Development Team 
over other proposers responding to this RFP, as well as adherence to ESSA terms and milestones 
required of all proposers and the Hawaiian Electric Proposal’s proposed cost protection measures. 

Pursuant to the Framework and as set forth in the RFP Schedule, the Company will require that 
the Hawaiian Electric Proposal be submitted electronically through the Electronic Procurement 
Platform a minimum of one (1) Day before other Proposals are due.   

Except where specifically noted, a Hawaiian Electric Proposal must adhere to the same price and 
non-price Proposal requirements as required of all Proposers.   

As described in Section 3.8.4 of the RFP, if selected, a Hawaiian Electric Proposer will not be 
required to enter into an ESSA with the Company.  However, the Hawaiian Electric Proposer 
will be held to the proposed modifications to the ESSA, if any, it submits as part of the Hawaiian 
Electric Proposal in accordance with Section 3.8.7 of the RFP.  Moreover, the Hawaiian Electric 
Proposal will be held to the same performance metrics and milestones set forth in the ESSA to 
the same extent as all Proposers, as attested to in the Hawaiian Electric Development Team 
Certification submittal.  If liquidated damages are assessed, they will be paid from shareholder 
funds and returned to customers through the Purchased Power Adjustment Clause , or other 
appropriate rate adjustment mechanisms. 

In lieu of price components, the Hawaiian Electric Proposal will need to provide its total project 
capital costs, any associated annual O&M costs, as well as annual revenue requirements by year 
(see Appendix B Section 2.0). The Hawaiian Electric Proposal shall submit revenue requirement 



 

 

 

 

 

 

  
 
 
 
 

  
 
  
  

 

 
 

 

 

 

 

worksheets with their Proposal that support their annual revenue requirements estimates  (see 
Appendix B, Section 2.1.) . A starter revenue requirements template example can be requested 
by the Hawaiian Electric Development Team via email to the RFP Email Address or through the 
PowerAdvocate Messaging function once the RFP event opens. The revenue requirements 
worksheets submitted will be customized by the Hawaiian Electric Development Team to reflect 
the details of the Project’s Proposal.  All assumptions used will be reflected in an assumptions 
input tab. 

Hawaiian Electric Proposal Total Project Capital Cost 

The following is a high-level breakdown followed by a narrative explanation of the total capital 
cost estimate for a potential Hawaiian Electric Proposal. The total project capital cost (and annual 
O&M costs) will be used to calculate the Revenue Requirement, which will then be used to 
calculate a LB for Proposal comparison purposes.  The categories of costs include: 

o Facility 
o EPC Contract 
o Allowance for Change Orders 
o Equipment 
o Owner’s Cost 

o Outside Services 
o Interconnection 
o Overheads 
o AFUDC 

These costs will be identified in Section 2.3.2.2 of the Hawaiian Electric Proposal (see Appendix 
B Section 2.3.2.2). 

 Facility (including any generation and storage components) - This line item, to the 
extent applicable, should include costs such as: 

Engineering, Procurement, and Construction (“EPC”) Contract  
The total cost estimate of the facility is the projected EPC contract cost including 
the design of the facility up to the high-voltage terminals of the step-up 
transformers, procurement of all the equipment, and services necessary to build the 
facility and construction and commissioning of the facility.  

Allowance for Change Orders 
This allocation accounts for items such as additional requirements resulting from 
unforeseen conditions, unexpected permitting requirements, force majeure events, 
unanticipated interferences, different interpretations of design requirements, 
material unavailability, and longer than normal delivery times.  

Equipment 
This cost includes the generator and the facility equipment that support the 
operation of the generator and the distribution of electrical power around the 
station, as applicable. Engineering and testing services required to ensure that the 
equipment is properly functioning at the site, training and documentation necessary 



 

 

   

 

 

 

 
 

 
 

 

 
 

 
 

 

 
 

 

 

 

to operate and maintain the equipment, and performance guarantees may also be 
included here. 

Owner’s Cost 
Owner’s costs for the facility are all the costs necessary for the design, permitting, 
procurement, construction, and commissioning of the facility and for the 
preparation of the Proposal that are not included in the major contracts (i.e. EPC). 
The Companies’ Labor includes Project Management, Station Operator training 
and commissioning, Environmental, Safety, Legal, Corporate Communications, 
Community and Government Relations, Engineering, and Regulatory Affairs. 
Company Labor for the preparation of the Proposal is also included here. For 
purposes of recovery, only the incremental costs of Labor will be subject to separate 
recovery. 

 Outside Services - This line item, to the extent applicable, should include costs such 
as: 

 Construction Management to oversee the EPC contractor  
 Legal for the preparation of the Environmental Impact Statement and PUC 

process 
 Engineering for development and evaluation of the project technical 

specifications, Interconnection Requirements Study (IRS), and emissions 
testing 

 Environmental to conduct the Environmental Impact Statement (EIS) and 
Air Permit consulting 

 General Services such as surveys, land appraisals, Environmental 
Condition Reports, public relations, office trailer rental, archeological 
services, landscaping, miscellaneous permits, builder’s risk insurance, 
switchgear testing, hazard analysis, painting, monitoring services, and 
moving costs. 

 Material costs including spare parts, furnishings, IT equipment, 
appliances, generator system initial fills (fuels, oils, water), and 
telecommunications equipment for the station. 

 Travel costs required to inspect other similar facilities, observe final 
acceptance testing of critical equipment, and station operators’ factory 
training 

 Interconnection – This line item covers all interconnection costs that a similarly 
situated IPP would be responsible for as described in RFP Section 2.3.5, and to the 
extent applicable, should include costs such as: 

Distribution Line 
The cost estimate includes the design, procurement, and construction of any new 
distribution infrastructure needed to interconnect with the designated substation.  



 

 

 

 

 
 

 

 

 

   
  

 

 
 

 
 

 

Switchyard 
Work at the switchyard will include design, procurement, and construction of the 
switchyard and the interfaces between the high voltage terminals of the generator 
step-up transformers and the circuit to which it will be connected. Site preparation 
of the switchyard and the design, procurement, and installation of the step-up 
transformers located in the switchyard, are typically included in the EPC contract.  

Substation 
Work at the designated substation that will include the design, procurement, and 
construction of the interfaces between the new distribution line and the substation 
buswork to which it will be connected. 

Telecom 
Accounts for direct labor, materials, and outside services to install 
telecommunication requirements for the project.  

Project Management 
Cost estimate of the project management design, procurement, contracting, and 
scheduling efforts for the interconnection only. Project management costs for the 
facility are included in the Owner’s Cost estimate above. 

 Overhead Costs 

Overhead costs for the proposed facility will be estimated by the Company’s budgeting 
software (UI Planner) and represent an allocation for those Company costs that are not 
attributable to any particular project or operation, but are essential nonetheless. Overheads 
are comprised of non-productive wages (such as holiday, sick, and vacation pay), employee 
benefits, payroll taxes, corporate administrative costs, and clearing costs.  

 Allowance for Funds Used During Construction (“AFUDC”) 

The AFUDC will be calculated using the Company’s budgeting software (UI Planner) and 
represents the cost of capital funding for the Project. The Company strives to minimize the 
cost of the AFUDC by ensuring that Project elements that are used or useful are placed in 
service as soon as possible, as well as minimizing the amount of time that AFUDC can 
accumulate, by minimizing the amount of time between expenditures on Project elements 
and their placement in service.  

The Hawaiian Electric Proposal will include a Revenue Requirement for each year, which 
is calculated from the total project capital cost to determine the revenues needed to recover 
the cost of the project. The value of the Revenue Requirement Calculation for the Total 
Hawaiian Electric Proposal Project Capital Cost will be included in the Levelized Benefit 
calculation described below. 



 

 

 
 

 
 

 

 
 

 

 

 
 
 

 
 

 

 

 
 

  
  
  
  
  

 

Annual O&M 

The cost for ongoing O&M (fixed and variable) will be a component of the Revenue Requirement. 
All O&M should be included in this category, unless captured elsewhere in the Revenue 
Requirement Calculation, including but not limited to annual O&M expense to maintain facility; 
property taxes (if applicable), and insurance. As described in RFP Appendix G, a Hawaiian 
Electric Proposal will be required to cap its O&M costs at the amount included in the Proposal. 
Only actual costs will be recovered if such actual costs are lower than the maximum amounts in 
the Proposal. 

Annual Revenue Requirement 

The Hawaiian Electric Proposal will include a Revenue Requirement for each year, which is 
calculated from the total project capital cost to determine the revenues needed to recover the cost 
of the project. The value of the Revenue Requirement Calculation for the Total Hawaiian Electric 
Project Capital Cost will be included in the Levelized Benefit calculation. 

The following is a narrative description of the proposed revenue requirement calculation and 
significant assumptions that the Hawaiian Electric Proposal should account for. The objective of 
a revenue requirement analysis is to illustrate the annual revenue requirements (ARR) for a 
Hawaiian Electric Proposal. 

Revenue Requirement is defined as a calculated value which represents the estimated revenues 
needed from ratepayers which would allow the Company to recover its capital investment and 
expenses, honor its debt obligations, pay its revenue and income tax liabilities, and pay its preferred 
shareholders while providing a fair return to its common shareholders for their investment. 
Specific factors or assumptions related to that particular project will be included in the analysis. 

The purpose of a revenue requirement calculation is to determine the annual and total revenue 
requirements of a capital investment and annual O&M expense needed from customers.  The 
ratemaking formula for revenue requirements is shown below. 

RR = O + T + D + r(RB) 

Where: RR = Revenue Requirements 
O = Operating and Maintenance Expense 
T = Tax Expense (Income and Revenue) 
D = Depreciation Expense 
r = Rate of Return on Rate Base 
RB = Rate Base 

The Company, in conjunction with the Independent Observer, may also conduct a risk 
assessment of the Hawaiian Electric Proposal to ensure an appropriate level of customer cost 
protection measures are included in such proposal. 



 

 

 

               

 

 

 

 

 

                      
                             

              

 
                        

 
                            

                     
                        

              
 

                        
                         

                 
                       

                    
 

                        
                         

                        

 
                          

 
                      

                           
            

 
                          

                         
                    

 
                    

               

       
      

 

         

APPENDIX G ATTACHMENT 1 ‐ HAWAIIAN ELECTRIC PROPOSAL TEAM CERTIFICATION 

Name of Hawaiian Electrc 
Proposal Team Contact: 

Unique Name of Facility: 

This Hawaiian Electric Development Team Cerfitication forHawai‘i Electric Light Company, Inc.’s 
(“Company”) Proposal in response to the Company’s Request for Proposals for Energy Storage (“RFP”) is 
made as of the date stated below. 

A.            COMPLIANCE  WITH  THE  RFP  AND  CODE  OF  CONDUCT   

The Hawaiian Electric Development Team certifies and acknowledges that it will/has: 

1. Adhered to the terms of the RFP applicable to the Hawaiian Electric Development Team, 
including but not limited to: Section 1.7.1 (proposal submittal requirements), Section 
1.7.4 (certification of non‐collusion), Section 1.9 (Procedures for any Hawaiian Electric or 
Affiliate Proposals), and Section 3.4.4 (authorized signatory); 

2. Adhered to the technical requirements of the RFP, excluding however those requirements 
inapplicable to the Hawaiian Electric Development Team such as execution of the Model 
ESSA, pricing formula requirements for independent power producer proposals, 
submission of a Proposal Fee, dispute resolution, credit requirements, selection of a 
priority list, and submission of a best and final offer; 

3. Complied with the Company’s Code of Conduct Procedures Manual, attached as Appendix 
C to this RFP, with particular attention to the Communications Protocols described in 
Section C therein with respect to communication with the Company RFP Team. 

B.  INDEPENDENT  INVESTIGATION  

The Hawaiian Electric Development Team further certifies and acknowledges that it will/has: 

1. Submitted the Hawaiian Electric Proposal based on its own investigations, examinations, 
and determinations, including assessments of any risks that could have an effect on its 
obligations under the Hawaiian Electric Proposal. 

2. Carefully examined the RFP documents and its appendices and has a clear and 
comprehensive knowledge of what is required of a Proposer under the RFP, and 
correspondingly, what is required of the Hawaiian Electric Development Team. 

3. Examined and understands the technical requirements, schedule, and evaluation process 
as it is laid out in the RFP. 



 

 

 

                   

                              
             

                                
                    

                            
                       

                         
                         

                               
       

                   

                          
                         

                         
 

                        
 

                    
                             

                     
                     

       
 

                            
                     
           

 
                        

         
 

                        
               

 
 

 
                          

                       

C.   COST  PROPOSAL  ACKNOWLEDGEMENTS  

The Hawaiian Electric Development Team acknowledges and agrees that: 

1. Recovery for Project capital costs and O&M costs will be capped at the amount included 
in the Hawaiian Electric Development Team’s Proposal. 

2. Only actual capital costs and O&M costs will be recovered even if such actual costs are 
lower than the Hawaiian Electric Development Team’s proposed maximum amounts. 

3. Costs of developing the proposal must be included in the Hawaiian Electric Proposal for 
evaluation purposes only. Only the incremental costs of developing the Hawaiian Electric 
Development Team’s proposal will be charged to the project and passed through to 
customers. Incremental costs for the Hawaiian Electric Proposal not serving as the 
Parallel Plan and which are not selected to the Final Award Group will not be recoverable 
from the Companies’ customers. 

D.  ADHERENCE  TO  ESSA  REQUIREMENTS  AND  MILESTONES  

The Hawaiian Electric Development Team acknowledges and agrees that: 

1. The Hawaiian Electric Proposal will be consistent with the scope of work and 
responsibilities of the “Seller” under the terms of the Model ESSA excluding inapplicable 
terms related to commercial and legal interactions between the Seller and the Company. 

2. The Hawaiian Electric Proposal Facility will be designed and constructed to: 

a. Achieve the Performance Standards identified in Section 3 ‐ Performance Standards, 
in Attachment B of the Model ESSA as modified by the IRS (subject to reasonable 
adjustment agreeable to the Company consistent with the Company’s negotiation of 
such performance standards that would be completed with an independent power 
producer under similar circumstances); 

b. Meet the following performance metrics as specified in Article 4 of the Model ESSA: 
(i) Performance Level Rated Energy Capacity, (ii) Performance Level Availability, and 
(iii) Performance Level Round Trip Efficiency; 

c. Pass the Acceptance Test specified in Attachment N – Acceptance Test General 
Criteria of the Model ESSA. 

d. Pass the Control System Performance Test specified in Attachment O – Control 
System Acceptance Test Criteria of the Model ESSA; 

e. Meet the project milestones identified in the Hawaiian Electric Proposal no later than 
the dates specified therein, which shall be consistent with the guaranteed project 



 

 

                       
                     

                       
                   

                       
 

                        
                       

                       
                     

                     
                   

                       

                          
                       

                     
                       
                 

                        
   

                        

 
                      

                       
                     

                        
                     
    

    

                       
                             

   

                    
 

                
                          

 
 
               
                         

     

______________________________________________ 

_____________________________________________ 

milestones required in Attachment K – Guaranteed Project Milestones of the Model 
ESSA (subject to reasonable adjustment agreeable to the Company consistent with 
the Company’s negotiation of such milestones that would be completed with an 
independent power producer under similar circumstances). Notice of completion of 
milestones and any delay will be provided to PUC and Consumer Advocate. 

f. Achieve the reporting milestones identified in the Hawaiian Electric Proposal no later 
than the dates specified therein, which shall be consistent with the reporting 
milestones required in Attachment L – Reporting Milestones of the Model ESSA 
(subject to reasonable adjustment agreeable to the Company consistent with the 
Company’s negotiation of such milestones that would be completed with an 
independent power producer under similar circumstances). Notice of completion of 
milestones and any delay will be provided to PUC and Consumer Advocate. 

g. Will be subject to the applicable liquidated damages for the Model ESSA provisions 
above. These liquidated damages would be paid from shareholder funds and would 
be passed through to customers through the Companies’ Power Purchase Adjustment 
Clause. Notice of any liquidated damages assessed and amounts of such liquidated 
damages will be provided to PUC and Consumer Advocate. 

h. Will reconfirm requirements in GO7 application and any resulting approval order for 
such application. 

i. Will provide annual report to PUC and Consumer Advocate on performance metrics. 

E.   DECLARATION  AND  SIGNATURE  

1. The individual(s) that has (have) signed this Hawaiian Electric Development Team 
Certification is (are) duly authorized by the Hawaiian Electric Development Team to 
execute such on behalf of the Hawaiian Electric Development Team; and 

2. All statements, specifications, data, confirmations, and other information set out in this 
Hawaiian Electric Development Team Certification are complete and accurate in all 
material respects. 

IN WITNESS WHEREOF, the HAWAIIAN ELECTRIC DEVELOPMENT TEAM hereby makes the certifications, 
acknowledgements, and agreements stated herein as of the date stated under the signature of its 
authorized representative: 

Dated at __________________, _________ this _____________ day of ________________ 20________. 

Signature of Hawaiian Electric Development Team 
Representative 

Name of Hawaiian Electric Development Team 
Representative (please print) 



 

 

 
               
                         

      
             

               

______________________________________________ 
Title of Hawaiian Electric Development Team 

Representative (please print) 




