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DRAFT 

REQUEST FOR PROPOSALS 

FOR 

COMMUNITY-BASED RENEWABLE ENERGY PROJECTS 

FOR 

LOW- AND MODERATE-INCOME SUBSCRIBERS 

ISLAND OF MAUI 

SEPTEMBER 8, 2020 

Docket No. 2015-0389 
This Request for Proposals (“RFP”) is a DRAFT only. Maui Electric Company, Ltd. 
(“Maui Electric” or “Company”) will employ a competitive bidding process to select 
Community Based Renewable Energy projects consistent with the State of Hawai‘i 
Public Utilities Commission’s (“PUC”) Competitive Bidding Framework. Under the 
Competitive Bidding Framework, Maui Electric filed the initial draft RFP with the 
(PUC). Then, Maui Electric sought input from prospective Proposers and other 
stakeholders through a Technical Conference as described in the draft RFP and modified 
the draft RFP to the extent feasible to address input received in order to foster a robust 
competitive process. The proposed final RFP is being submitted to the PUC for approval 
and is subject to further revision based upon direction received from the PUC. After 
approval by the PUC, Maui Electric will issue the final RFP. 
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Chapter 1: Introduction and General Information  

Maui Electric Company, Ltd. (“Maui Electric” or the “Company”) seeks proposals for 
Community-Based Renewable Energy (“CBRE”) projects, dedicated to Low- and Moderate-
Income Subscribers (“LMI Subscribers”),  for the Maui Electric System on the island of Maui in 
accordance with this Request for Proposals (“RFP”). 

Affiliates of the Company may submit a Proposal in response to this RFP subject to the 
requirements of this RFP.  The Company will not submit a Proposal in response to this RFP.   

The Company seeks new variable renewable dispatchable generation projects (with or without 
storage systems) in this RFP. For projects 250 kW or greater in size, up to and including 2.5 
MW, a pre-approved standard form contract will be used in the form of Appendix L for 
photovoltaic (“PV”) generation projects and Appendix N for wind generation projects (“Mid-
Tier SFC”).  The Mid-Tier SFC treats variable generation facilities as fully dispatchable.  For 
projects greater than 2.5 MW in size, the Company intends to contract for variable renewable 
dispatchable generation projects through this RFP using its Model Renewable Dispatchable 
Generation Power Purchase Agreement (“RDG PPA”), which treats variable generation facilities 
as fully dispatchable.  The Company has created a PV version (the “PV RDG PPA”) and a wind 
version (the “Wind RDG PPA”) of its RDG PPA attached as Appendix K and Appendix M 
respectively. 

Each successful Proposer will provide variable renewable dispatchable generation and optionally 
energy storage to the Company pursuant to the terms of an RDG PPA or Mid-Tier SFC.  
Selected projects greater than 2.5 MW in size will be subject to PUC review and approval by the 
State of Hawai‘i Public Utilities Commission (“PUC”), while projects selected in this RFP that 
are 250 kW or greater in size, up to and including 2.5 MW will not be subject to further 
regulatory review and approval of the Mid-Tier SFC. 

The Company’s Model RDG PPA and Mid-Tier SFC employ an innovative contracting 
mechanism which is very different than traditional PPA structures.  Proposers are instructed to 
thoroughly review the Model RDG PPA attached as Appendix J and L and the Mid-Tier SFC 
attached as Appendix K and M, based on the size and technology of their project.  The structure 
of the RDG PPA and Mid-Tier SFC intends to provide payments to the Proposer by the 
Company on a monthly lump sum basis, based upon the energy potential of the facility, 
regardless of the actual energy dispatched.  In exchange, the utility maintains full dispatch 
control of the Facility as needed1. Under the RDG PPA and Mid-Tier SFC, each Facility must 
meet certain requirements to receive the full lump sum payment each month.  These 
requirements ensure that each plant is available to the Company for dispatch to meet system 
needs. 

1 Wind projects only may include a Price for Purchase of Electric Energy component in addition to the Lump Sum 
Payment component.  The energy payment would be based on actual production and delivery to the grid. As the 
RDG PPA allows the Company dispatch rights and does not guarantee Seller any amount of energy will be delivered 
to the Point of Interconnection (POI), in the event that the Company does not accept any energy at the POI, the 
Company will not pay any Price for Electric Energy. 
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The Company will evaluate Proposals using the evaluation and selection process described in 
Chapter 4. The Company will evaluate and select Proposals based on both price and non-price 
factors that impact the Company, its customers, and communities affected by the proposed 
Projects.  Depending on the quality and cost-effectiveness of bids received in response to this 
RFP; economic comparison to other RFP responses; updates to the Company’s forecasts; circuit 
availability; and changes to regulatory or legal requirements, among other things, the Company 
will select one (1) project, but may optionally choose to select additional projects through this 
RFP.   

All requirements necessary to submit a Proposal(s) are stated in this RFP.  A description of the 
technical requirements for Proposers is included in the body of this RFP, Appendix B, and in the 
applicable RDG PPA and Mid-Tier SFC attached as Appendix K, L, M, and N. 

All capitalized terms used in this RFP shall have the meaning set forth in the glossary of defined 
terms attached as Appendix A.  Capitalized terms that are not included in Appendix A shall have 
the meaning ascribed in this RFP. 

1.1 Authority and Purpose of the Request for Proposals  

1.1.1 This RFP is issued in response to Order No. 37070 issued on April 20, 2020 and Order 
No. 37139 issued on May 14, 2020 in Docket No. 2015-0389 as part of a procurement 
process established by the PUC.   

1.1.2 This RFP is subject to Decision and Order (“D&O”) No. 23121 in Docket No. 03-0372 
(To Investigate Competitive Bidding for New Generating Capacity in Hawai‘i), which 
sets forth the PUC’s Framework for Competitive Bidding (“Framework” or “Competitive 
Bidding Framework”). 

1.1.3 Proposers should review Appendix O, Grid Needs Assessment, to inform Proposers as to 
the system needs and costs based on inputs and assumptions developed through the 
Company’s integrated grid planning process, and recent renewable dispatchable 
generation procurements.2 The Grid Needs Assessment is intended to inform the 
development of their Proposals that best meets the needs of the system. 

1.2 Scope of the RFP 

1.2.1 Proposals submitted in response to this RFP shall meet the requirements identified in 
Parts II and III of Tariff Rule No. 29 Community-Based Renewable Energy Program 
Phase 2 attached as Appendix J. 

1.2.2 The Company will only accept Proposals that utilize PV or wind generation technologies.   
Proposals may be submitted as: 1) Generation only Projects; or 2) Generation paired with 
energy storage Projects (“Paired Projects”). 

2 See https://www hawaiianelectric.com/clean-energy-hawaii/our-clean-energy-portfolio/renewable-project-status-
board 

2 

https://hawaiianelectric.com/clean-energy-hawaii/our-clean-energy-portfolio/renewable-project-status
https://www
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1.2.3 The Project shall be dedicated to LMI Subscribers.  A minimum of 60% of the Project’s 
capacity shall be reserved for LMI Customers, as defined in Tariff Rule No. 29 in 
Appendix J.  Up to 40% of the Project’s capacity may be allocated to a LMI Anchor 
Tenant(s), as described in Tariff Rule No. 29 in Appendix J. Unsubscribed RDG 
compensation will be subject to the requirements in Article 2 of the RDG PPA or 
Attachment C of the applicable Mid-Tier SFC. 

1.2.4 Each Proposal submitted in response to this RFP must represent a Project that is capable 
of meeting the requirements of this RFP without having to rely on the completion or 
implementation of any other Project, or without having to rely on a proposed change in 
law, rule, or regulation. 

1.2.5 Proposals that will require system upgrades and the construction of which, in the 
reasonable judgment of the Company (in consultation with the Independent Observer), 
creates a significant risk that their Project’s Guaranteed Commercial Operations Date 
(“GCOD”) will not be met, will not be considered in this RFP. 

1.2.6 Projects submitted in response to this RFP must be located on the Island of Maui. 

1.2.7 Proposers will determine their Project Site.  Proposers have the option of submitting a 
Proposal using potential Sites offered and described in Section 3.11. Proposers must 
locate all Project infrastructure within areas of their Site that are outside the 3.2 feet sea 
level rise exposure area (SLR-XA) as described in the Hawai‘i Sea Level Rise 
Vulnerability and Adaptation Report (2017)3 and are not located within a Tsunami 
Evacuation Zone.4  All equipment required for a Proposer’s project must be sited within 
the Proposer’s project site with no assumptions that any equipment will be sited on 
Company property unless specified by the Company. 

1.2.8 Projects must interconnect to the Company’s System at the distribution level (12 kV or 
lower).  Projects interconnecting at the distribution level must not exceed 3 MW. 

1.2.9 Projects submitted in response to this RFP must be 250 kW or larger.  Proposers for 
CBRE projects smaller than 250 kW should refer to the Company’s CBRE website for 
instructions on how to submit proposals at www.hawaiianelectric.com/communitysolar.  

1.2.10 Contracts for Projects selected through this RFP must use the RDG PPA or Mid-Tier 
SFC, as described in Section 3.8. Under the RDG PPA and Mid-Tier SFC, the Company 
shall maintain exclusive rights to fully direct dispatch of the Facility, subject to 

3 Hawaiʻi Climate Change Mitigation and Adaptation Commission. 2017. Hawaiʻi Sea Level Rise Vulnerability and 
Adaptation Report. Prepared by Tetra Tech, Inc. and the State of Hawaiʻi Department of Land and Natural 
Resources, Office of Conservation and Coastal Lands, under the State of Hawaiʻi Department of Land and Natural 
Resources Contract No: 64064.  This report is available at: https://climateadaptation.hawaii.gov/wp-
content/uploads/2017/12/SLR-Report Dec2017.pdf 
4 See Hawai‘i Sea Level Rise Viewer at https://www.pacioos hawaii.edu/shoreline/slr-hawaii/, and National Oceanic 
and Atmospheric Administration (NOAA) interactive map in partnership with the State of Hawaiʻi at 
https://tsunami.coast.noaa.gov/#/.  Projects infrastructure must be outside the “Tsunami Evacuation Zone” (but not 
necessary to be outside the “Extreme Tsunami Evacuation Zone”). 

3 

https://tsunami.coast.noaa.gov
https://hawaii.edu/shoreline/slr-hawaii
https://www.pacioos
https://climateadaptation.hawaii.gov/wp
www.hawaiianelectric.com/communitysolar
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availability of the resource and Section 1.2.11 below.  The term of the PPA will be 20 
years. 

1.2.11 The storage component of a Paired Project will be charged during periods when full 
potential export of the generation component is not being dispatched by the Company, 
and the storage component can be used to provide energy to the Company during other 
times that are beneficial to the system.  The storage component of a Paired Project must 
be sized to support the Facility’s Allowed Capacity (in MW) for a minimum of four (4) 
continuous hours throughout the term of the RDG PPA or Mid-Tier SFC. 

For example, for a 2 MW facility, the storage component must be able to store and 
discharge at least 8 MWh of energy at 2 MW in a cycle throughout the term of the RDG 
PPA or Mid-Tier SFC. 

1.2.12 All Paired Projects must be able to be charged from the grid at the direction of the 
Company after the 5-year Investment Tax Credit (“ITC”) recapture period has lapsed.  
Paired Projects that are incapable of claiming the ITC must be capable of being 100% 
charged from the grid from the GCOD. 

1.2.13 The amount of energy discharged from any energy storage component in a year will be 
limited to the energy storage contract capacity (in MWh) multiplied by the number of 
Days in that year.  An energy storage component may be dispatched more than once per 
Day, subject to such discharge energy limitations. 

1.2.14 Proposals must specify a GCOD no later than December 31, 2025.  Preference will be 
given to Proposals that specify an earlier GCOD during the non-price evaluation.  A 
Proposer’s GCOD set forth in its Proposal will be the GCOD in any resulting RDG PPA 
or Mid-Tier SFC if such Proposal is selected to the Final Award Group.  Proposers will 
not be able to request a change in the GCOD set forth in their Proposals.  Proposals that 
propose an earlier GCOD will be scored higher during the Initial Evaluation phase (see 
Chapter 4). 

1.2.15 If selected, Proposers will be responsible for all costs throughout the term of the PPA or 
Mid-Tier SFC, including but not limited to Project development, completion of an 
Interconnection Requirements Study (“IRS”), the cost of conducting a greenhouse gas 
analysis, land acquisition,  permitting, financing, construction of the Facility and all 
Interconnection Facilities, and the operation and maintenance (“O&M”) of the Facility. 

1.2.16 If selected, Proposers will be solely responsible for the decommissioning of the Project 
and the restoration of the Site upon the expiration of the PPA, as described in Attachment 
G, Section 7 of the RDG PPA or the Mid-Tier SFC. 

1.2.17 If selected, Proposers shall pursue all available applicable federal and state tax credits.  
Proposal pricing must be set to incorporate the benefit of such available federal tax 
credits.  However, to mitigate the risk on Proposers due solely to potential changes to the 
state’s tax credit law before a selected project reaches commercial operations, Proposal 
pricing shall be set without including any state tax credits.  If a Proposal is selected, the 
PPA for the project will require the Proposer to pursue the maximum available state tax 
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credit and remit tax credit proceeds to the Company for customers’ benefit as described 
in Attachment J of the RDG PPA or the Mid-Tier SFC.  The PPA will also provide that 
the Proposer will be responsible for payment of liquidated damages for failure to pursue 
the state tax credit. 

1.3 Competitive Bidding Framework 

Consistent with the Framework, this RFP outlines the Company’s requirements in 
relation to the resources being solicited and the procedures for conducting the RFP 
process.  It also includes information and instructions to prospective Proposers 
participating in and responding to this RFP. 

1.4 Role of the Independent Observer 

1.4.1 Part III.C.1 of the Framework sets forth the circumstances under which an Independent 
Observer is required in a competitive bidding process.  The Independent Observer will 
advise and monitor all phases of the RFP process and will coordinate with PUC staff 
throughout the RFP process to ensure that the RFP is undertaken in a fair and unbiased 
manner. In particular, the Company will review and discuss with the Independent 
Observer decisions regarding the evaluation, disqualification, non-selection, and selection 
of Proposals. 

1.4.2 The role of the Independent Observer, as described in the Framework, will include but is 
not limited to: 
 Monitor all steps in the competitive bidding process 
 Monitor communications (and communications protocols) with Proposers 
 Monitor adherence to the Company’s Code of Conduct 
 Submit comments and recommendations, if any, to the PUC concerning the RFP 
 Review the Company’s Proposal evaluation methodology, models, criteria, and 

assumptions 
 Review the Company’s evaluation of Proposals 
 Advise the Company on its decision-making 
 Participate in dispute resolution as set forth in Section 1.10 
 Monitor contract negotiations with Proposers 
 Report to the PUC on monitoring results during each stage of the competitive bidding 

process 
 Provide an overall assessment of whether the goals of the RFP were achieved 

1.4.3 The Independent Observer for this RFP is Arroyo Seco Consulting. 

1.5 Communications Between the Company and Proposers – Code of Conduct 
Procedures Manual 

1.5.1 Communications and other procedures under this RFP are governed by the “Code of 
Conduct Procedures Manual,” (also referred to as the “Procedures Manual”) developed 
by the Company as required by the Framework, and attached as Appendix C. 
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1.5.2 All pre-Proposal communication with prospective Proposers will be conducted via the 
Company’s RFP website, Electronic Procurement Platform and/or electronic mail 
(“Email”) through the address specified in Section 1.6 (the “RFP Email Address”).  
Phone communication or face-to-face meetings will not be supported.  Frequently asked 
questions submitted by prospective Proposers and the answers to those questions may be 
posted on the Company’s RFP website.  The Company reserves the right to respond only 
to comments and questions it deems are appropriate and relevant to the RFP.  Proposers 
shall submit questions no later than fifteen Days before the Proposal Due Date (RFP 
Schedule in Section 3.1, Item 6).  The Company will endeavor to respond to all questions 
no later than five Days before the Proposal Due Date.  

1.5.3 After Proposals have been submitted, the Company may contact individual Proposers for 
purposes of clarifying their Proposal(s). 

1.5.4 Any confidential information deemed by the Company, in its sole discretion, to be 
appropriate to share, will only be transmitted to the requesting party after receipt of a 
fully executed CBRE Mutual Confidentiality and Non-Disclosure Agreement (“CBRE 
NDA”).  See Appendix E.   

1.5.5 Except as expressly permitted and in the manner prescribed in the Procedures Manual, 
any unsolicited contact by a Proposer or prospective Proposer with personnel of the 
Company pertaining to this RFP is prohibited. 

1.6 Company Contact for Proposals 

The primary contact for this RFP is: 

Isaac Kawahara 
Energy Contract Manager 
Hawaiian Electric Company, Inc. 

RFP Email Address: cbrerfp@hawaiianelectric.com 

1.7 Proposal Submission Requirements 

1.7.1 All Proposals must be prepared and submitted in accordance with the procedures and 
format specified in the RFP.  Proposers are required to respond to all questions and 
provide all information requested in the RFP, as applicable, and only via the 
communication methods specified in the RFP.  

1.7.2 Detailed requirements regarding the form, submission, organization and information for 
the Proposal are set forth in Chapter 3 and Appendix B. 

1.7.3 Proposals must not rely on any information that is not contained within the Proposal itself 
in demonstrating compliance for any requirement in this RFP. 

1.7.4 In submitting a Proposal in response to this RFP, each Proposer certifies that the Proposal 
has been submitted in good faith and without fraud or collusion with any other 
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unaffiliated person or entity.  The Proposer shall acknowledge this in the Response 
Package submitted with its Proposal.  Furthermore, in executing the CBRE NDA 
provided as Appendix E, the Proposer agrees on behalf of its Representatives (as defined 
in the CBRE NDA) that the Company’s negotiating positions will not be shared with 
other Proposers or their respective Representatives. 

In addition, in submitting a Proposal, a Proposer will be required to provide Company 
with its legal counsel’s written certification in the form attached as Appendix B 
Attachment 1 certifying in relevant part that irrespective of any Proposer’s direction, 
waiver, or request to the contrary, that the attorney will not share a Proposer’s 
confidential information associated with such Proposer with others, including, but not 
limited to, such information such as a Proposer’s or Company’s negotiating positions.  If 
legal counsel represents multiple unaffiliated Proposers whose Proposals are selected for 
the Final Award Group, such counsel will also be required to submit a similar 
certification at the conclusion of power purchase agreement negotiations that he or she 
has not shared a Proposer’s confidential information or the Company’s confidential 
information associated with such Proposer with others, including but not limited to, such 
information as a Proposer’s or Company’s negotiating positions.  

1.7.5 All Proposals must be submitted via the Electronic Procurement Platform by 2:00 pm 
Hawai‘i Standard Time (“HST”) on the Proposal Due Date shown in the RFP Schedule in 
Section 3.1 Item 6. No hard copies of these Proposals will be accepted by the Company. 

It is the Proposer’s sole responsibility to ensure that complete and accurate information 
has been submitted on time and consistent with the instructions of this RFP.  With this 
assurance, Company shall be entitled to rely upon the completeness and accuracy of 
every Proposal.  Any errors identified by the Proposer or Company after the Proposal 
Due Date has passed may jeopardize further consideration and success of the Proposal.  If 
an error or errors are later identified, Company, in consultation with the Independent 
Observer, may permit the error(s) to be corrected without further revision to the Proposal, 
or may require Proposer to adhere to terms of the Proposal as submitted without 
correction.  Additionally, and in Company’s sole discretion, if such error(s) would 
materially affect the Priority List or Final Award Group, Company reserves the right, in 
consultation with the Independent Observer, to remove or disqualify a Proposal upon 
discovery of the material error(s).  The Proposer of such Proposal shall bear the full 
responsibility for such error(s) and shall have no recourse against Company’s decision to 
address Proposal error(s), including removal or disqualification.  The Energy Contract 
Manager, in consultation with the Independent Observer, will confirm that Proposals 
were submitted by the Proposal Due Date in Section 3.1 Item 6. The Electronic 
Procurement Platform automatically closes to further submissions after the IPP and 
Affiliate Proposal Due Date in Section 3.1 Item 6. 

1.8 Proposal Fee 

1.8.1 IPP and Affiliate proposers are required to tender a non-refundable Proposal Fee of 
$1,000 for each Proposal submitted. 
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1.8.2 Proposers may submit multiple Proposal variations for a Project for a single Proposal 
Fee. If such Proposals are on different Sites or for different generation technologies, a 
separate Proposal Fee must be paid for each Proposal.  The method of submitting 
multiple Proposals within this RFP is described in Appendix B. 

1.8.3 Proposers may also submit up to a total of two (2) variations of their Proposal, one 
variation of which is the base variation of the Proposal.  Variations of pricing terms, 
Facility size, or with/without storage can be offered.  All variations within a Proposal 
must be proposed on the same Site and using the same generation technology to avoid 
paying a separate Proposal Fee.  Whether or not a separate Proposal Fee is required, all 
unique information for each variation of a Proposal, no matter how minor such variation 
is, must be clearly identified and separated by following the instructions in Appendix B 
Section 4. 

1.8.4 The Proposal Fee must be in the form of a cashier’s check or equivalent from a U.S.-
chartered bank made payable to “Maui Electric Company, Ltd.” and must be delivered 
and received by the Company by 2:00 pm (HST) on the Proposal Due Date shown in the 
RFP Schedule in Section 3.1 Item 6. The cashier’s check should include a reference to 
the Proposal(s) for which the Proposal Fee is being provided.  Proposers must identify in 
the Proposal Response Package (find instructions in Appendix B Section 1) the delivery 
information for its Proposal Fee.  Proposers are strongly encouraged to utilize a delivery 
service method that provides proof of delivery to validate delivery date and time.   

If the Proposal Fee is delivered by U.S. Postal Service (with registered, certified, receipt 
verification), the Proposer shall address it to: 

Isaac Kawahara 
Energy Contract Manager 
Hawaiian Electric Company, Inc. 
Mail Code CP21-IU 
PO Box 2750 
Honolulu, Hawai‘i  96840 

If the Proposal Fee is delivered by other courier services, the Proposer shall address it to: 

Hawaiian Electric Company, Inc. 
Ward Receiving 
Attention: Isaac Kawahara, Energy Contract Manager 
Mail Code CP21-IU 
799 S. King St. 
Honolulu, Hawai‘i  96813 

Due to COVID-19 disease prevention measures, Proposal Fees cannot be delivered in 
person.  
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1.9 Procedures for Affiliate Proposals  

1.9.1 The Competitive Bidding Framework allows the Company and its Affiliates the 
opportunity to submit Proposals5 to RFPs issued by the Company.  Requirements for 
Company Self-Build (“Self-Build Option” or “SBO”) and Affiliate Proposals are 
specified in the Code of Conduct (“CBRE Code of Conduct”) required under the 
Framework and implemented by certain rules and procedures found in the Procedures 
Manual submitted to the PUC in Docket No. 2015-0389 on July 9, 2020.  However, the 
Company will not submit a SBO to this RFP.  The CBRE Code of Conduct will apply to 
all CBRE Phase 2 RFPs regardless of whether the Company submits a SBO.  A copy of 
the Procedures Manual is attached as Appendix C. 

Affiliate Proposals are also subject to any applicable Affiliate Transaction Requirements 
issued by the PUC in Decision and Order No. 35962 on December 19, 2018, and 
subsequently modified by Order No. 36112, issued on January 24, 2019, in Docket No. 
2018-0065. However, for Affiliate Proposals with nameplate capacities up to 2.5 MW, 
the PUC will not require an additional review pursuant to the Affiliate Transaction 
Requirements, but will hold Affiliate Proposals to the terms of their Proposal.  Affiliate 
Proposals will be treated identically to an IPP Proposal and must be submitted 
electronically through the Electronic Procurement Platform by Milestone (6) IPP and 
Affiliate Proposal Due Date in RFP Table 1. 

1.10 Dispute Resolution Process 

1.10.1 If disputes arise under the RFP, the provisions of Section 1.10 and the dispute resolution 
process established in the Framework will control.  See Part V of the Framework. 

1.10.2 Proposers who challenge or contest any aspect of the RFP process must first attempt to 
resolve their concerns with the Company and the Independent Observer (“Initial 
Meeting”).  The Independent Observer will seek to work cooperatively with the parties to 
resolve any disputes or pending issues and may offer to mediate the Initial Meeting to 
resolve disputes prior to such issues being presented to the PUC.  

1.10.3 Any and all disputes arising out of or relating to the RFP which remain unresolved for a 
period of twenty (20) Days after the Initial Meeting takes place may, upon the agreement 
of the Proposer and the Company, be submitted to confidential Mediation in Honolulu, 
Hawai‘i, pursuant to and in accordance with the Mediation Rules, Procedures, and 
Protocols of Dispute Prevention Resolution, Inc. (“DPR”) (or its successor) or, in its 
absence, the American Arbitration Association then in effect (“Mediation”).  The 
Mediation will be administered by DPR.  If the parties agree to submit the dispute to 
Mediation, the Proposer and the Company shall each pay fifty percent (50%) of the cost 
of the Mediation (i.e., the fees and expenses charged by the mediator and DPR) and shall 
otherwise each bear their own Mediation costs and attorney’s fees. 

1.10.4 If settlement of the dispute is not reached within sixty (60) Days after commencement of 
the Mediation, or if after the Initial Meeting, the parties do not agree to submit any 

5 A Proposal will also be treated as an Affiliate Proposal if the Affiliate is a partner for the Proposal. 
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unresolved disputes to Mediation, then as provided in the Framework, the Proposer may 
submit the dispute to the PUC in accordance with the Framework. 

1.10.5 In accordance with the Framework, the PUC will serve as the arbiter of last resort for any 
disputes relating to this RFP involving Proposers.  The PUC will use an informal 
expedited dispute resolution process to resolve the dispute within thirty (30) Days, as 
described in Parts III.B.8 and V of the Framework.6  There will be no right to hearing or 
appeal from this informal expedited dispute resolution process. 

1.10.6 If any Proposer initiates a dispute resolution process for any dispute or claim arising 
under or relating to this RFP, other than that permitted by the Framework and Section 
1.10 (e.g., a court proceeding), then such Proposer shall be responsible for any and all 
attorneys’ fees and costs that may be incurred by the Company or the PUC in order to 
resolve such claim. 

1.11 No Protest or Appeal 

Subject to Section 1.10, no Proposer or other person will have the right to protest or 
appeal any award or disqualification of a Project made by the Company. 

By submitting a Proposal in response to the RFP, the Proposer expressly agrees to the 
terms and conditions set forth in this RFP. 

1.12 Modification or Cancellation of the Solicitation Process 

1.12.1 Unless otherwise expressly prohibited, the Company may, at any time up to the final 
execution of an RDG PPA or Mid-Tier SFC, as may be applicable, in consultation with 
the Independent Observer, postpone, withdraw and/or cancel any requirement, term or 
condition of this RFP, including deferral of the award or negotiation of any contract, 
and/or cancellation of the award all together, all of which will be without any liability to 
the Company. 

1.12.2 The Company may modify this RFP subject to requirements of the Framework, whereby 
the modified RFP will be reviewed by the Independent Observer and submitted to the 
PUC thirty (30) Days prior to its issuance, unless the PUC directs otherwise.  See 
Framework Part IV.B.10. The Company will follow the same procedure with regard to 
any potential postponement, withdrawal or cancellation of the RFP or any portion 
thereof. 

6 The informal expedited dispute resolution process does not apply to PUC review of contracts that result from the 
RFP. See Decision and Order No. 23121 at 34-35. Further, the informal expedited dispute resolution process does 
not apply to the Framework’s process relating to issuance of a draft and final RFP, and/or to the PUC approval of the 
RFP because: (1) the Framework (and the RFP) set forth specific processes whereby interested parties may provide 
input through the submission of comments; and (2) the Framework’s dispute resolution process applies to “Bidders” 
and there are no “Bidders” at this stage in the RFP process. 
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2.1 Performance Standards 

Proposals must meet the attributes set forth in this RFP, the technical requirements 
identified in Appendix I of Rule 14H, and either the requirements of the RDG PPA for 
proposals greater than 2.5 MW or the applicable Mid-Tier SFC for proposals 250 kW or 
greater, up to and including 2.5 MW.  This RFP, Rule 14H, and either the RDG PPA or 
applicable Mid-Tier SFC set forth the minimum requirements that all Proposals must 
satisfy to be eligible for consideration in this RFP.  If there is a conflict between the 
Performance Standards in Rule 14H and the RDG PPA or applicable Mid-Tier SFC, the 
contract terms will control. Additional Performance Standards may be required based on 
the results of the IRS.    

2.1.1 For Paired Projects, the functionality and characteristics of the storage must be 
maintained throughout the term of the PPA or Mid-Tier SFC.  To be clear, Proposers may 
not propose any degradation for either capacity or efficiency in their Proposals. 

2.1.2 Grid forming and black start capability are preferred but not required. 

2.2 Distribution-Level System Information  

Proposers are encouraged to use the Locational Value Maps located at: 
https://www.hawaiianelectric.com/clean-energy-hawaii/integration-tools-and-
resources/locational-value-maps to determine circuit capacity. However, while the 
Locational Value Map provides information regarding an initial assessment of the 
potential MW hosting capacity for distribution level circuits, these numbers should only 
be used as a screening tool to select a circuit that will provide a higher likelihood of 
interconnection.  This is because the methodology used to develop theses hosting 
capacity numbers is geared towards smaller distributed energy resources (DERs) and 
does not include the scenario of a larger DER interconnecting at one point.  As a result, 
load flow analyses are required to confirm the impact to line capacities and voltage 
limits.  Detailed load flow analyses will be performed as part of the project selection 
process.     

2.2.1 A detailed IRS, when performed, may reveal other adverse system impacts that may 
further limit a Project’s ability to interconnect and/or further limit the net output of the 
Facility without upgrades.   

2.3 Interconnection to the Company System  

2.3.1 The Proposer must provide all information pertaining to the design, development, and 
construction of the Seller-Owned Interconnection Facilities as specified in Appendix B. 

2.3.2 All Proposals must include a description and conceptual or schematic diagrams of the 
Proposer’s plan to transmit power from the Facility to the Company System.  The 
proposed Interconnection Facilities must be compatible with the Company System.  In 
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the design, Projects must adequately consider Company requirements to address impacts 
on the performance and reliability of the Company System.   

2.3.2.1 In addition to the Performance Standards and findings of the IRS, the design of the 
Interconnection Facilities, including power rating, Point(s) of Interconnection with the 
Company System, and scheme of interconnection, must meet Company standards.  The 
Company will provide its construction standards and procedures to the Proposer 
(Engineer, Procure, Construct Specifications for Hawaiian Electric Power Lines and 
Substations) if requested via the communication methods identified in Section 1.5 and 
upon the execution of a CBRE NDA as specified in Section 3.12.1. These specifications 
are intended to illustrate the scope of work typically required to administer and perform 
the design and construction of a Maui Electric substation and power line. 

2.3.2.2 Interconnection Facilities must be designed such that it meets or exceeds the applicable 
single line diagram in Appendix H, Attachment 1 or Attachment 2. 

2.3.2.3 Tariff Rule No. 19, a copy of which is attached as Appendix I, establishes provisions for 
Interconnection and Transmission Upgrades.  The tariff provisions are intended to 
simplify the rules regarding who pays for, installs, owns, and operates interconnection 
facilities in the context of competitive bidding. 

2.3.3 The Proposer shall be responsible for all costs for all Seller-Owned Interconnection 
Facilities required to interconnect a Project to the Company System. Costs for Company-
Owned Interconnection Facilities should not be included in the Proposal pricing.    

2.3.4 Proposers are required to include in their pricing proposal all costs for Seller-Owned 
Interconnection Facilities expected to be required between their Facility and their 
proposed Point of Interconnection.  Appendix H includes information related to 
Company-Owned Interconnection Facilities.  The Company will develop assumed costs 
for interconnection based on the typical CBRE interconnection provided in Appendix H, 
and will use these assumed costs as a proxy in the evaluation process.  Selected Proposers 
shall be responsible for the actual final costs of all Seller-Owned Interconnection 
Facilities (see Appendix H, Attachment 1 or Attachment 2), whether or not such costs 
exceed the costs set forth in a Proposer’s Proposal.  No adjustments will be allowed to the 
proposed price in a Proposal if actual costs for Interconnection Facilities exceed the 
amounts proposed.  Selected Proposers shall not be responsible for the costs of the 
Company-Owned Interconnection Facilities.  

2.3.5 Proposers are required to include in their pricing proposal all costs for distribution-level 
service interconnection for station power. 

2.3.6 All Projects will be screened for general readiness to comply with the requirements for 
interconnection.  Proposals selected to the Final Award Group will be subject to Section 
5.1.1. Proposals selected to the Final Award Group may be subject to further study in the 
form of an IRS.  The IRS process is further described in Section 5.1.2. The results of the 
completed IRS or as identified through the Detailed Evaluation process, as well as any 
mitigation measures identified, will be incorporated into the terms and conditions of a 
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final executed PPA or the Mid-Tier SFC for proposals 250 kW or greater, up to and 
including 2.5 MW.   

Chapter 3: Instructions to Proposers 

3.1 Schedule for the Proposal Process 

Table 1 sets forth the proposed schedule for the proposal process (the “RFP Schedule”).  
The RFP Schedule is subject to PUC approval.  The Company reserves the right to revise 
the RFP Schedule as necessary.  Changes to the RFP Schedule prior to the RFP Proposal 
Due Date will be posted to the RFP website.  Changes to the RFP Schedule after the 
Proposal Due Date will be communicated via Email to the Proposers and posted on the 
RFP Website. 

Table 1 
Proposed RFP Schedule 

Milestone Schedule Dates 
(1) Draft RFP filed July 9, 2020 

(2) Technical Conference July 29, 2020 
(3) Parties and Participants file Comments by August 12, 2020 
(4) Proposed Final RFP filed September 8, 2020 
(5) Final RFP is Issued October 20, 20207 

(6) IPP and Affiliate Proposal Due Date December 22, 2020 at 2:00 pm 
HST 

(7) Selection of Priority List March 5, 2021 
(8) BAFOs Due March 12, 2021 
(9) Selection of Final Award Group June 25, 2021 
(10) Contract Negotiations Start July 6, 2021 

3.2 Company RFP Website/Electronic Procurement Platform 

3.2.1 The Company has established a website for general information to share with potential 
Proposers.  The RFP website is located at the following link: 

www.hawaiianelectric.com/competitivebidding 

The Company will provide general notices, updates, schedules and other information on 
the RFP website throughout the process.  Proposers should check the website frequently 

7 Per Section IV.B.6.e.ii of the Competitive Bidding Framework “[t]he utility shall have the right to issue the RFP if 
the Commission does not direct the utility to do otherwise within thirty (30) days after the Commission receives the 
proposed RFP and the Independent Observer's comments and recommendations.” October 20, 2020 assumes the 
Company issues a Final RFP to comply with Commission guidance received after 30 days.  The Final RFP may be 
issued sooner, but the Company will not issue the Final RFP early without Commission guidance. 
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to stay abreast of any new developments.  This website will also contain the link to the 
Electronic Procurement Platform employed by the Company for the receipt of Proposals.  

“Sourcing Intelligence” developed by Power Advocate is the Electronic Procurement 
Platform that the Company has licensed and will utilize for the receipt of Proposals in 
this RFP.  Proposers who do not already have an existing account with PowerAdvocate 
and who intend to submit a Proposal for this RFP will need to register as a “Supplier” 
with PowerAdvocate. 

3.2.2 There are no license fees, costs, or usage fees to Proposers for the use of the Electronic 
Procurement Platform. 

See Appendix D for user information on and screenshots of PowerAdvocate’s Sourcing 
Intelligence procurement platform. 

3.3 Information Exchange 

The PUC conducted a Technical Status Conference on July 29, 2020 to discuss the draft 
RFP.  Parties and Participants had the opportunity to submit comments on the draft RFP.  
The Company then revised the RFP after considering the comments received and filed a 
final RFP for PUC review and approval.     

Additionally, the Company will hold a prerecorded webinar for CBRE in accordance 
with the Competitive Bidding Framework for prospective Proposers to learn about the 
provisions and requirements of this RFP.  This prerecorded webinar will be posted to the 
Company’s website within one week of the issuance of the final RFP.   

Prospective Proposers may also submit written questions regarding the RFP to the RFP 
Email Address set forth in Section 1.6. The Company will endeavor to address all 
questions that will be helpful to prospective Proposers via a Q&A section on the RFP 
website. 

Prospective Proposers should review the RFP Website’s Q&A section prior to 
submission of their Proposal.  Duplicate questions will not be answered. 

3.4 Preparation of Proposals 

3.4.1 Each Proposer shall be solely responsible for reviewing the RFP (including all 
attachments and links) and for thoroughly investigating and informing itself with respect 
to all matters pertinent to this RFP, the Proposer’s Proposal, and the Proposer’s 
anticipated performance under the RDG PPA or applicable Mid-Tier SFC.  It is the 
Proposer’s responsibility to ensure it understands all requirements of the RFP, to seek 
clarification if the RFP’s requirements or Company’s request is not clear, and to ask for 
any confirmation of receipt of submission of information.  Under Section 1.7.5, the 
Proposer is solely responsible for all errors in its Proposal(s).  The Company will not 
accept any explanation by a Proposer that it was incumbent on the Company to catch any 
error.   
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3.4.2 Proposers shall rely only on official information provided by the Company in this RFP 
when preparing their Proposal.  The Company will rely only on the information included 
in the Proposals, and additional information solicited by the Company to Proposers in the 
format requested, to evaluate the Proposals received.  Evaluation will be based on the 
stated information in this RFP and on information submitted by Proposers in response to 
this RFP.  Proposals must clearly state all capabilities, functionality and characteristics of 
the Project; must clearly detail plans to be performed; must explain applicability of 
information; and must provide all referenced material if it is to be considered during the 
Proposal evaluation.  Referencing previous RFP submissions or projects for support will 
not be considered.  Proposers should not assume that any previous RFP decisions or 
preferences will also apply to this RFP. 

3.4.3 Each Proposer shall be solely responsible for, and shall bear all of its costs incurred in the 
preparation of its Proposal and/or its participation in this RFP, including, but not limited 
to, all costs incurred with respect to the following:  (1) review of the RFP documents; (2) 
status conference participation; (3) Site visits; (4) third-party consultant consultation; and 
(5) investigation and research relating to its Proposal and this RFP.  The Company will 
not reimburse any Proposer for any such costs, including the selected Proposer(s). 

3.4.4 Each Proposal must contain the full name and business address of the Proposer and must 
be signed by an authorized officer or agent8 of the Proposer. 

3.5 Organization of the Proposal 

The Proposal must be organized as specified in Appendix B. It is the Proposer’s 
responsibility to ensure the information requested in this RFP is submitted and contained 
within the defined proposal sections as specified in Appendix B. 

3.6 Proposal Limitations 

Proposers expressly acknowledge that Proposals are submitted subject to the following 
limitations: 

The RFP does not commit or require the Company to award a contract, pay any costs 
incurred by a Proposer in the preparation of a Proposal, or procure or contract for 
products or services of any kind whatsoever.  The Company reserves the right, in 
consultation with the Independent Observer, to accept or reject, in whole or in part, any 
or all Proposals submitted in response to this RFP, to negotiate with any or all Proposers 
eligible to be selected for award, or to withdraw or modify this RFP in whole or in part at 
any time.   

 The Company reserves the right, in consultation with the Independent Observer, to 
request additional information from any or all Proposers relating to their Proposals 

8 Proposer’s officer or agent must be authorized to sign the Proposal.  Such authorization must be in writing and may 
be granted via Proposer’s organizational documents (i.e., Articles of Incorporation, Articles of Organization, By-
laws, etc.), resolution, or similar documentation. 
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or to request that Proposers clarify the contents of their Proposals.  Proposers who 
are not responsive to such information requests may be eliminated from further 
consideration upon consultation with the Independent Observer. 

 The Company reserves the right, in consultation with the Independent Observer, to 
solicit additional Proposals from Proposers after reviewing the initial Proposals.  
Other than as provided in this RFP, no Proposer will be allowed to alter its Proposal 
or add new information to a Proposal after the Proposal Due Date. 

 All material submitted in response to this RFP will become the sole property of the 
Company, subject to the terms of the CBRE NDA. 

3.7 Proposal Compliance and Bases for Disqualification 

Proposers may be deemed non-responsive and/or Proposals may not be considered for 
reasons including, but not limited to, the following: 

 Any unsolicited contact by a Proposer or prospective Proposer with personnel of the 
Company pertaining to this RFP as described in Section 1.5.5. 

 Any illegal or undue attempts by or on behalf of the Proposer or others to influence 
the Proposal Review process. 

 The Proposal does not meet one or more of the Eligibility Requirements specified 
in Section 4.2. 

 The Proposal does not meet one or more of the Threshold Requirements specified 
in Section 4.3. 

 The Proposal is deemed to be unacceptable through a fatal flaws analysis as 
described in Section 4.4.2. 

 The Proposer does not respond to a Company request for additional information to 
clarify the contents of its Proposal within the timelines specified by the Company. 

 The Proposal contains misrepresentations or errors. 

3.8 Power Purchase Agreement  

3.8.1 The Power Purchase Agreement for proposals selected under this RFP that are greater 
than 2.5 MW in size will be in the form of the RDG PPA, attached as Appendix K and 
Appendix M. 

3.8.2 The Power Purchase Agreement for proposals selected under this RFP that are 250 kW or 
larger, up to and including 2.5 MW in size, will be in the form of a pre-approved Mid-
Tier SFC, attached as Appendix L and Appendix N.  These Mid-Tier SFCs will be 
reviewed and pre-approved by the PUC, and as a result will not be negotiable. 
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3.8.3 If selected, any Affiliate Proposers will be required to enter into the RDG PPA or Mid-
Tier SFC with the Company. 

3.8.4 In general, under the RDG PPA and Mid-Tier SFC, payment to the Seller consists of a 
Lump Sum Payment component to cover the costs of the Project.  For wind projects only 
the Company will allow developers to also include an additional Price for Purchase of 
Electric Energy component ($/MWh component) to cover variable operations and 
maintenance costs that cannot be captured within the Lump Sum Payment component.  In 
return for the Lump Sum Payment component, the Seller shall guarantee minimum 
performance and availability metrics to ensure that the Facility is maintained and 
available for energy storage (if applicable) and dispatch, as well as provide an indication 
of the available energy in near real-time for the Company’s dispatch.  Company shall not 
be obligated to accept, nor shall it be required to pay for test energy generated by the 
Facility during acceptance testing or other test conditions. 

3.8.5 The Performance Standards identified in Section 2.1 establish the minimum requirements 
a Proposal must satisfy to be eligible for consideration in this RFP.  A proposed Facility’s 
ability to meet these Performance Standards is both a Threshold Requirement and a Non-
Price Related Criteria under Sections 4.3 and 4.4.2, respectively.  As such, these 
Performance Standards are non-negotiable.  Proposers may propose modifications to 
other sections of the RDG PPA but are encouraged to accept such terms as written in 
order to expedite the overall RFP process and potential contract negotiations.  As a 
component of their respective Proposals,  Proposers who elect to propose modifications 
shall provide a Microsoft Word red-line version of the relevant document identifying 
specific proposed modifications to the model language that the Proposer is agreeable to, 
as well as a detailed explanation and supporting rationale for each modification.   

3.8.5.1 General comments, drafting notes and footnotes such as “parties to discuss”, and 
reservation of rights to propose modifications at a later time are unacceptable and will be 
considered non-responsive.  Proposed modifications to the RDG PPA will be evaluated 
as a non-price evaluation criterion as further described in Section 4.4.2. In order to 
facilitate this process, the Company will make available electronic versions of the model 
agreements on the RFP website and through the Electronic Procurement Platform for the 
RFP.  Any proposed modifications to the RDG PPA will be subject to negotiation 
between the Company and the Final Award Group and should not be assumed to have 
been accepted either as a result of being selected to the Final Award Group or based on 
any previously executed PPA.  As stated above, since general comments, drafting notes, 
and footnotes without accompanying specific proposed language modifications are 
unacceptable and non-responsive, the Company will not negotiate provisions simply 
marked by such general comments, drafting notes and footnotes.  

3.8.5.2 The Company has an interest in maintaining consistency for certain provisions of the 
RDG PPAs, such as the calculation of availability and payment terms.  Therefore, for 
such provisions, the Company will endeavor to negotiate similar and consistent language 
across PPAs for the Final Award Group. 
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3.8.6 Proposals that do not include specific proposed modifications to the attached RDG PPAs 
will be deemed to have accepted the RDG PPA in its entirety.  

3.9 Pricing Requirements  

3.9.1 Proposers must submit pricing for each of their variations associated with each Proposal 
(if variations as described in Section 1.8.2 and 1.8.3 are submitted). Proposers are 
responsible for understanding the terms of the RDG PPA or Mid-Tier SFC.  Pricing 
cannot be specified as contingent upon other factors (e.g., changes to federal tax policy or 
receiving all Investment Tax Credits assumed). 

3.9.2 Escalation in pricing over the term of the RDG PPA or the term of the Mid-Tier SFC is 
prohibited. 

3.9.3 Pricing information must only be identified within specified sections of the Proposal 
instructed by this RFP’s Appendix B Proposer’s Response Package (i.e., Proposal pricing 
information must be contained within defined Proposal sections of the Proposal 
submission).  Pricing information contained anywhere else in a Proposal will not be 
considered during the evaluation process. 

3.9.4 The Proposer’s Response Package must include the following prices for each Proposal 
(and variation): 

 Lump Sum Payment ($/year):  Payment amount for full dispatchability of the 
Facility.  Payment will be made in monthly increments. 

 (Optional, For Wind Projects Only) Price for Purchase of Electric Energy 
($/MWh): Payment for delivery of net energy sourced from the variable generation 
resource, if desired.  No Energy Payment will be provided for any energy delivery 
that is sourced originally from the grid (Company’s System). 

3.9.5 As identified in the Schedule of Defined Terms in the PPA under “BESS Allocated 
Portion of the Lump Sum Payment”, the allocated portion of the Lump Sum Payment 
specified for energy storage for the Facility for determining liquidated damages is 50% 
and shall be a non-negotiable percentage in the PPA.  

3.10 Project Description 

3.10.1 Proposals are required to provide a NEP RFP Projection for the Project.  The NEP RFP 
Projection associated with the proposed Project represents the estimated annual net 
energy (in MWh) that could be produced by the Facility and delivered to the Point of 
Interconnection over a ten-year period with a probability of exceedance of 95%.  For 
Paired Projects, the energy generated by the Facility in excess of Company Dispatch but 
below the Facility’s Allowed Capacity that is stored in the Facility’s energy storage 
component and can later be discharged to the POI considering the BESS Contract 
Capacity and Maximum Rated Output should be included in the NEP RFP Projection.  
Any energy in excess of what is allowed to be delivered to the POI and would exceed the 
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BESS Contract Capacity shall be excluded from the Net Energy Potential.  To achieve 
this objective, the BESS Contract Capacity (MWh) must be at least four times the MW 
Capcity of the installed PV Capacity.  Any energy generated outside of the proposed 
Facility that is used to charge the energy storage component should not be factored into 
the NEP RFP Projection.  Any losses that may be incurred from energy being stored and 
then discharged from the energy storage (round trip efficiency losses) should be excluded 
from the NEP RFP Projection, but the NEP should consider auxiliary loads in developing 
the value relative to the POI.  The NEP RFP Projection will be used in the RFP 
evaluation process and therefore Proposers will be held to their provided value.9 

3.10.2 Paired Project Proposals are required to provide a single value Round Trip Efficiency 
(“RTE”), measured at the Point of Interconnection, that the Facility will maintain 
throughout the term of the PPA or Mid-Tier SFC.  This RTE value will be used in the 
RFP evaluation process and therefore Proposers will be held to this provided value.  The 
RTE is specified in Appendix B Section 2. 

3.10.3 Each Proposer must also agree to provide Project financial information, including 
proposed Project finance structure information specified in Appendix B. Such 
information will be used to evaluate Threshold Requirements and non-price criteria (e.g., 
Financial Viability of Proposer, Financial Strength and Financing Plan, State of Project 
Development and Schedule) set forth in Sections 4.3 and 4.4.2. Upon selection, the Final 
Award Group may be requested to provide further detailed cost information if requested 
by the PUC or the Consumer Advocate as part of the PPA approval process.  If requested, 
such information would be provided to the PUC, Consumer Advocate and Company 
pursuant to a protective order in the docket. 

3.10.4 The Proposer agrees that no material changes or additions to the Facility from what is 
submitted in its Proposal will be made without the Proposer first having obtained prior 
written consent from the Company.  Evaluation of all Proposals in this RFP is based on 
the information submitted in each Proposal at the Proposal Due Date. If any Proposer 
requests any Proposal information to be changed after that date, the Company, in 
consultation with the Independent Observer, and in consideration of whether the 
evaluation is affected, will determine whether the change is permitted. 

3.11 Sites Identified by the Company 

3.11.1 As an alternative to a Site identified by the Proposer, the Company has identified 
potential Sites where landowners have expressed a willingness to negotiate a lease or 
purchase of the land to support a renewable energy project.  These Sites were identified 

9 If a Proposal is selected to the Final Award Group and a PPA or Mid-Tier SFC is executed between the Company 
and the Proposer, the NEP RFP Projection will be further evaluated at several steps throughout the process as set 
forth in the RDG PPA or Mid-Tier SFC, and adjustments to the Lump Sum Payment will be made accordingly.  
Additionally, because the Company will rely on an accurate representation of the NEP RFP Projection in the RFP 
evaluation, a one-time liquidated damage as described in the RDG PPA or Mid-Tier SFC will be assessed if the First 
NEP benchmark is less than the Proposer’s NEP RFP Projection.  After the Facility has achieved commercial 
operations, the performance of the Facility will be assessed on a continuing basis against key metrics identified in 
the RDG PPA or Mid-Tier SFC.  See Article 2 and Attachment U of the RDG PPA or Mid-Tier SFC. 

19 



 

  
   

 
 

 
  

   

 

  
  

   
  

    
   

 
 

 
   

    
 

  

   

       
   

    
    

  

   
      

 
   

  

  

   
 

 
  

EXHIBIT 5 
PAGE 24 OF 45

through a Land RFI.  Proposers will be responsible for working directly with the land 
owner and must secure Site Control with such land owner prior to submitting a Proposal. 
Land RFI information is available to interested parties who sign the CBRE NDA.  The 
Land RFI is further described in Appendix F. 

Proposers are not required to select a Site identified in the Land RFI and as noted above 
may propose any Site for a Project.  

3.12 Confidentiality 

3.12.1 Each prospective Proposer must submit an executed CBRE NDA in the form attached as 
Appendix E by the Proposal Due Date specified in the RFP Schedule in Section 3.1 Item 
6. The form of the CBRE NDA is not negotiable.  Information designated as confidential 
by the Company will be provided on a limited basis, and only those prospective 
Proposers who have submitted an executed CBRE NDA will be considered.  NDAs that 
were fully executed for prior RFPs will not be accepted. Proposers must clearly identify 
all confidential information in their Proposals.  However, Proposers should designate as 
confidential only those portions of their Proposals that genuinely warrant confidential 
treatment.  The Company discourages the practice of marking every page of a Proposal as 
confidential.  The Company will make reasonable efforts to protect any such information 
that is clearly marked as confidential.  Consistent with the terms of the CBRE NDA, the 
Company reserves the right to share any information, even if marked confidential, to its 
agents, contractors, or the Independent Observer for the purpose of evaluating the 
Proposal and facilitating potential contract negotiations. 

3.12.2 Proposers, in submitting any Proposal(s) to Company in response to this RFP, certify that 
such Proposer has not shared its Proposal(s), or any part thereof, with any other Proposer 
of a Proposal(s) responsive to this RFP.   

3.12.3 The Company will request that the PUC issue a Protective Order to protect confidential 
information provided by Proposers to the Company and to be filed in a proceeding before 
the PUC.  A copy of the Protective Order, once issued by the PUC, will be provided to 
Proposers.  Proposers should be aware that the Company may be required to share certain 
confidential information contained in Proposals with the PUC, the State of Hawai‘i 
Department of Commerce and Consumer Affairs, Division of Consumer Advocacy, and 
the parties to any docket instituted by the PUC, provided that recipients of confidential 
information have first agreed in writing to abide by the terms of the Protective Order. 
Notwithstanding the foregoing, no Proposer will be provided with Proposals from any 
other Proposer, nor will Proposers be provided with any other information contained in 
such Proposals or provided by or with respect to any other Proposer. 

3.13 Credit Requirements 

3.13.1 Proposers with whom the Company enters into a RDG PPA or Mid-Tier SFC must post 
Development Period Security and Operating Period Security in the form of an irrevocable 
standby letter of credit from a bank chartered in the United States as required and set 
forth in Article 14 of the RDG PPA or the Mid-Tier SFC.  
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3.13.2 The Development Period Security and Operating Period Security identified in the RDG 
PPAs or the Mid-Tier SFC are minimum requirements.  Proposers shall not propose an 
amount lower than that set forth in the RDG PPAs or the Mid-Tier SFC. 

3.13.3 Each Proposer shall be required to provide a satisfactory irrevocable standby letter of 
credit in favor of the Company from a bank chartered in the United States to guarantee 
Proposer’s payment of interconnection costs for all Company-Owned Interconnection 
Facilities in excess of the Total Estimated Interconnection Costs and/or all relocations 
costs in excess of Total Estimated Relocation Costs that are payable to Company as 
required and set forth in Attachment G to the RDG PPAs or the Mid-Tier SFC.    

3.13.4 Proposers may be required to provide an irrevocable standby letter of credit in favor of 
the Company from a bank chartered in the United States in lieu of the required Source 
Code Escrow in an amount and as required and set forth in Attachment B to the RDG 
PPAs or Mid-Tier SFC. 

Chapter 4: Evaluation Process and Evaluation Criteria 

4.1 Proposal Evaluation and Selection Process  

The Company will employ a multi-step evaluation process.  Once the Proposals are 
received, the Proposals will be subject to a consistent and defined review, evaluation, and 
selection process.  This Chapter provides a description of each step of the process, along 
with the requirements of Proposers at each step.  Figure 1 sets forth the flowchart for the 
proposal evaluation and selection process.  

Upon receipt of the Proposals, the Company will review each Proposal submission to 
determine if it meets the Eligibility Requirements and the Threshold Requirements.  The 
Company, in coordination with the Independent Observer will determine if a Proposer is 
allowed to cure any aspect of its Proposal or whether the Proposal would be eliminated 
based on failure to meet either Eligibility or Threshold Requirements.10 If a Proposer is 
provided the opportunity to cure any aspect of its Proposal, the Proposer shall be given 
three (3) business days to cure from the date of notification to cure.11  Proposals that have 
successfully met the Eligibility and Threshold Requirements will then enter a two-phase 
process for Proposal evaluation, which includes the Initial Evaluation resulting in the 
development of a Priority List, followed by the opportunity for Priority List Proposals to 
provide Best and Final Offers, and then a Detailed Evaluation process to arrive at a Final 
Award Group. 

10 As a general rule, if a Proposer does not include a requested document, inadvertently excludes minor information 
or provides inconsistencies in its information, it may be given a chance to cure such deficiency.  If a Proposer fails 
to provide material required information in its Proposal and providing the Proposer an opportunity to cure is deemed 
by the Company, in consultation with the Independent Observer, as an unfair advantage to such Proposer, the 
Proposal could be classified as non-conforming and eliminated for failure to meet the Eligibility Requirements. 
11 The initial request will be offered 3 business days to cure. Succeeding inquiries on the deficiencies will be offered 
cure periods deemed sufficient by the Company and Independent Observer. 
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4.2 Eligibility Requirements Assessment 

Upon receipt of the Proposals, each Proposal will be reviewed to ensure that it meets the 
following Eligibility Requirements. 

 A Proposer is not eligible to participate in this RFP if the Proposer, its parent 
company, or an affiliate of the Proposer has: 

o defaulted on a current contract with the Company, or 
o had a contract terminated by the Company, or 
o any pending litigation with the Company.  

 The Proposal including required uploaded files must be received on time via the 
Electronic Procurement Platform.   

 The Proposal Fee must be received on or before the Proposal Due Date. 
 The Proposal must not contain material omissions. 
 The Proposal must be signed and certified by an officer or other authorized person 

of the Proposer. 
 The Proposer must fully execute the CBRE NDA and any other document required 

pursuant to this RFP. 
 The Proposer must provide a Certificate of Vendor Compliance from the Hawai‘i 

Compliance Express dated and issued within 60 days of the date of Proposal 
submission (a certificate of good standing from the State of Hawai‘i Department of 
Commerce and Consumer Affairs and also federal and Hawai‘i state tax clearance 
certificates for the Proposer may be substituted for the Certificate of Vendor 
Compliance). 

 The Proposal must not be contingent upon changes to existing county, state, or 
federal laws or regulations.  

 The proposed Project must be located on the island of Maui. 
 Project must be 250 kW or larger. 
 Projects interconnecting to a distribution circuit (12 kV or lower) must not exceed 3 

MW.  
 The Project must be dedicated to LMI Subscribers with a minimum of 60% 

dedicated to LMI Customers as described in Section 1.2.3. 
 Project infrastructure and point of interconnection must be located outside the 3.2 

feet sea level rise exposure area (SLR-XA) as described in the Hawai‘i Sea Level 
Rise Vulnerability and Adaptation Report (2017), and not located within a Tsunami 
Evacuation Zone. 

 Proposals must meet the grid-charging requirements of Section 1.2.12. 
 Proposals must specify a GCOD no later than December 31, 2025. 
 Proposers shall agree to post Development Period Security and Operating Period 

Security as described in Section 3.13. 

4.3 Threshold Requirement Assessment 

Proposals that meet all the Eligibility Requirements will then be evaluated to determine 
compliance with the Threshold Requirements, which have been designed to screen out Proposals 
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that are insufficiently developed, lack demonstrated technology, or will impose unacceptable 
execution risk for the Company.   

Proposals must provide explanations and contain supporting information demonstrating how and 
why the Project proposed meets each of the Threshold Requirements.  Proposals that fail to 
provide this information or meet a Threshold Requirement will be eliminated from further 
consideration upon concurrence with the Independent Observer.  

The Threshold Requirements for this RFP are the following: 

1. Site Control:  The Proposal must demonstrate that the Proposer has Site Control for all 
real property required for the successful implementation of a specific Proposal at a Site 
not controlled by the Company, including any Interconnection Facilities for which the 
Proposer is responsible. The need for a firm commitment is necessary to ensure that 
Proposals are indeed realistic and can be relied upon as the Company moves through the 
remainder of the RFP process. In addition, developmental requirements and restrictions 
such as zoning of the Site and the status of easements must be identified and will be 
considered in determining whether the Proposal meets the Site Control threshold.    

To meet this Site Control requirement, Proposers must do one of the following: 
 Provide documentation confirming (1) that the Proposer has an existing 

legally enforceable right to use and control the Site, either in fee simple or 
under leasehold for a term at least equal to the term of the RDG PPA or Mid-
Tier SFC (“Site Control”) as specified in the Proposer’s Proposal (taking into 
account the timelines set forth in this RFP for selection, negotiation, and 
execution of a RDG PPA or Mid-Tier SFC and PUC approval as applicable), 
and (2) the applicable zoning for the Site and that such zoning does not 
prohibit the development of the Site consistent with the Proposal; or 

 Provide documentation confirming, at a minimum, (1) that the Proposer has 
an executed binding letter of intent, memorandum of understanding, option 
agreement, or similar document with the land owner (a “binding 
commitment”) which sets forth the general terms of a transaction that would 
grant the Proposer the required Site Control, and (2) the applicable zoning for 
the Site and that such zoning does not prohibit the development of the Site 
consistent with the Proposal.  The binding commitment does not need to be 
exclusive to the Proposer at the time the Proposal is submitted and may be 
contingent upon selection of the Proposal to the Final Award Group.  If 
multiple Projects are provided a binding commitment for the same Site, the 
documents granting the binding commitments must not prevent the Company 
from choosing the Proposal that otherwise would have been selected. 

 Government/Public Lands Only: The above two bullet points may not be 
feasible where government or publicly-owned lands are part of the Site or are 
required for the successful implementation of the Proposal.  In such a case, at 
a minimum the Proposer must provide a credible and viable plan, including 
evidence of any steps taken to date, to secure all necessary Site Control for the 
Proposal, including but not limited to evidence of sufficient progress toward 
approval by the government agency or other body vested with the authority to 
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grant such approval (as demonstrated by records of the agency).  The Proposer 
will still be required, however, to demonstrate Site Control as required in the 
applicable RDG PPA or Mid-Tier SFC should the Proposal be selected to the 
Final Award Group.    

2. Performance Standards:  The proposed Facility must be able to meet the 
performance attributes identified in this RFP and the Performance Standards identified in 
Section 2.1 of this RFP.  Proposals should include sufficient documentation to support 
the stated claim that the Facility will be able to meet the Performance Standards.  The 
Proposal should include information required to make such a determination in an 
organized manner to ensure this evaluation can be completed within the evaluation 
review period. 

3. Proven Technology:  This criterion is intended as a check to ensure that the 
technology proposed is viable and can reasonably be relied upon to meet the objectives of 
this RFP.  The Company will only consider Proposals utilizing technologies that have 
successfully reached commercial operations in commercial applications (i.e., a PPA) at 
the scale being proposed.  Proposals should include any supporting information for the 
Company to assess the commercial and financial maturity of the technology being 
proposed. 

4. Experience of the Proposer:  The Proposer, its affiliated companies, partners, and/or 
contractors and consultants on the Proposer’s Project team must have experience in 
financing, designing, constructing, interconnecting, owning, operating, and maintaining 
at least one (1) electricity generation project, including all components of the project (i.e., 
storage or other attributes), similar in size, scope, technology, and structure to the Project 
being proposed by Proposer.  The Company will consider a Proposer to have reasonably 
met this Threshold Requirement if the Proposer can provide sufficient information in its 
Proposal’s RFP Appendix B Section 2.13 tables demonstrating that at least one member 
of the Proposer’s team (identified in the Proposal) has specific experience in each of the 
following categories: financing, designing, constructing, interconnecting, owning, 
operating, and maintaining projects similar to the Project being proposed. 

5. Financial Compliance: The proposed Project must not cause the Company to be 
subject to consolidation, as set forth in Financial Accounting Standards Board (“FASB”) 
Accounting Standards Codification Topic 810, Consolidation (“ASC 810”), as issued and 
amended from time to time by FASB.  Proposers are required to state to the best of their 
knowledge, with supporting information to allow the Company to verify such conclusion, 
that the Proposal will not result in the Seller under the PPA being a Variable Interest 
Entity (“VIE”) and result in the Company being the primary beneficiary of the Seller that 
would trigger consolidation of the Seller’s finances on to the Company’s financial 
statements under FASB ASC 810.  The Company will perform a preliminary 
consolidation assessment based on the Proposals received.  The Company reserves the 
right to allow a Proposal to proceed through the evaluation process through selection of 
the Priority List and work with the Proposer on this issue prior to or during PPA 
negotiations.  The Company has determined that for purposes of FASB ASC 842, a 
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generation plus storage facility will be treated as two separate measurements of account. 
For accounting purposes, the energy storage portion (if applicable) will be treated as a 
lease, while the generation facility will not. As a result, no lease evaluation will be 
completed as part of the Proposal evaluation. 

6. Community Outreach:   Gaining community support is an important part of a 
Project’s viability and success.  A comprehensive community outreach and 
communications plan (“Community Outreach Plan”) is an essential roadmap that guides a 
developer as they work with various communities and stakeholders to gain their support 
for a Project.  Proposers must include a Community Outreach Plan that describes the 
Proposer’s commitment to work with the neighboring community and stakeholders and to 
provide them timely Project information during all phases of the Project.  The 
Community Outreach Plan shall include, but not be limited to, the following information: 
Project description, community scoping (including stakeholders and community 
concerns), Project benefits, government approvals, development process (including 
Project schedule), and a comprehensive communications plan. 

7. Cultural Resource Impacts:  Proposers need to be mindful of the Project’s potential 
impacts to historical and cultural resources.  Proposers must identify:  (1) valued cultural, 
historical, or natural resources in the area in question, including the extent to which 
traditional and customary native Hawaiian rights are exercised in the area; (2) the extent 
to which those resources – including traditional and customary native Hawaiian rights – 
will be affected or impaired by the proposed action; and (3) the feasible action, if any, to 
be taken to reasonably protect any identified cultural, historical, or natural resources in 
the area in question, and the reasonable protection of traditional and customary native 
Hawaiian rights in the affected area.  Also, Proposers must have already contracted with a 
consultant with expertise in this field to begin a cultural impact assessment for the 
Project. 

4.4 Initial Evaluation – Price and Non-Price Analysis 

Proposals that meet both the Eligibility and Threshold Requirements are Eligible 
Proposals which will then be subject to a price and non-price assessment.  Two teams 
have been established to undertake the Proposal evaluation process: a Price Evaluation 
Team and Non-Price Evaluation Team.  The results of the price and non-price analysis 
will be a relative ranking and scoring of all Eligible Proposals.  Price-related criteria will 
account for fifty-one percent (51%) of the total score and non-price-related criteria will 
account for forty-nine percent (49%) of the total score.  The non-price criteria and 
methodology for applying the criteria are explained in Section 4.4.2. 

The Company will employ a closed-bidding process for this solicitation in accordance 
with Part IV.H.3 of the Framework where the price and non-price evaluation models to 
be used will not be provided to Proposers.  However, the Company will provide the 
Independent Observer with all necessary information to allow the Independent Observer 
to understand the evaluation models and to enable the Independent Observer to observe 
the entire analysis to ensure a fair process.  
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4.4.1 Initial Evaluation of the Price Related Criteria 

For the initial price analysis, an avoided cost screening approach will be used to rank 
proposals. Using the forecast and planning assumptions developed for the Company’s 
Integrated Grid Planning process and evaluation methodology proposed in the Solution 
Evaluation & Optimization Working Group, a resource portfolio will be developed using 
a capacity expansion model to identify proxy resources that serve the grid needs and 
inform their marginal avoided costs.  For each Proposal, the avoided cost of each grid 
service would be multiplied by the expected ability of the Proposal to provide that service 
or others, and summed across the services to determine the potential benefit of the 
Proposal.  The benefit would then be reduced by the Proposal cost and normalized by the 
Net Energy Potential (“NEP”) provided in the Proposal to calculate a Levelized Benefit 
(“LB”) ($/MWh). 

The Company will conduct the comparative evaluation and award evaluation points to 
Proposals in accordance with the relative ranking based on LB.  The Eligible Proposal 
with the highest LB will receive 510 points.  All other Eligible Proposals will receive 
points based on a proportionate reduction using the percentage by which the Eligible 
Proposal’s LB is lower than the highest LB.  For example, if a Proposal’s LB is ten 
percent (10%) lower than the highest LB, the Proposal will be awarded 459 points (that 
is, 510 points less 10%).  The result of this assessment will be a ranking and scoring of 
the Proposals.   

4.4.2 Initial Evaluation of the Non-Price Related Criteria 

For the non-price analysis, each Proposal will be evaluated on each of the twelve (12) 
non-price criteria categories set forth below: 

1. Community Outreach 
2. State of Project Development and Schedule 
3. Performance Standards 
4. Locational Value: Non-Wires Alternative (NWA) and Community Resilience 
5. Commitment to Residential Subcriber Participation 
6. CBRE Program 
7. Environmental Compliance and Permitting Plan 
8. Experience and Qualifications 
9. Financial Strength and Financing Plan 
10. RDG PPA Contract Proposed Modifications 
11. Guaranteed Commercial Operations Date 
12. Cultural Resource Impacts 

Each of the first six criteria – Community Outreach, State of Project Development and 
Schedule, Performance Standards, Locational Value: NWA and Community Resilience, 
Commitment to Residential Subscriber Participaton and CBRE Program – will be 
weighted twice as heavily as the others to reflect the impact these categories have to 
achieve a successful and timely procurement.  The non-price criteria are generally scored 
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on a scale of 1 (poor) to 5 (highly preferable). A score of 3 means that a Proposal meets 
the minimum standard for that criteria. 

The total non-price score will be the sum of the scores for each of the individual non-
price criteria.  The Company will then award non-price evaluation points in accordance 
with the relative ranking of scores within each evaluation category.  The Proposal in each 
evaluation category with the highest total non-price score will receive 490 points, and all 
other Proposals will receive points equal to the Proposal’s score divided by the top score, 
multiplied by 490. 

During the non-price criteria evaluation, a fatal flaws analysis will also be conducted 
such that any Proposal that is deemed not to meet the minimum standards level for four 
(4) or more non-price criteria will be disqualified given that the Proposal has failed to 
meet a majority of non-price factors that are indicative as to the general feasibility and 
operational viability of a proposed Project.  Non-price criteria number 4, 5, and 11 above 
will be excluded from the fatal flaws analysis. 

The Company’s evaluation of the non-price criteria will be based on the materials 
provided by a Proposer in its Proposal.  Acceptance of any Proposal into the Final Award 
Group shall not be assumed or construed to be an endorsement or approval that the 
materials provided by Proposer are complete, accurate or in compliance with applicable 
law.  The Company assumes no obligation to correct, confirm or further research any of 
the materials submitted by Proposers.  Proposers retain sole responsibility to ensure their 
Proposals are accurate and in compliance with all laws. 

The non-price criteria are: 

1. Community Outreach – Gaining community support is an important part of a Project’s 
viability and success.  An effective Community Outreach Plan will call for early meaningful 
communications with stakeholders and will reflect a deep understanding and respect for the 
community’s desire for information to enable them to make informed decisions about future 
projects in their communities.  Therefore, Proposals will be evaluated on the quality of the 
Community Outreach Plan to inform the Project’s impacted communities.   

     Proposals should include a Community Outreach Plan that describes the Proposer’s 
commitment to work with the neighboring community and stakeholders and to provide 
timely Project information during project development, construction and operation.  The 
Community Outreach Plan shall include, but not be limited to the following: 

1) Project description.  A thorough description including a map of the location of the 
Project.  This information will help the community understand the impact that the 
Project may have on the community. 

2) Community scoping.  Identify stakeholders (individuals, community leaders, 
organizations), community issues and concerns, and community sentiment. 

3) Project benefits.  An explanation of the need for the Project.  This will help the 
community to understand how the Project might benefit their community. 
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4) Government approvals.  Required government permits and approvals, public hearings 
and other opportunities for public comment.  This information will help the 
community to understand the level of public scrutiny and participation that might 
occur for the Project and the opportunities to provide public comments. 

5) Development process.  A Project schedule that identifies key milestones will facilitate 
the community’s understanding of the development process. 

6) Communications Plan.  A communications plan including a detailed community 
outreach schedule that will keep the affected communities and stakeholders informed 
about the Project’s outreach efforts during early Project development period through 
construction and operations. 

     Preference will be given to Proposers who have already identified established contacts to 
work with the local community, have used community input to incorporate changes to the 
final design of the Project and mitigate community concerns, have proposed a community 
benefits package (including details of the community recipients and benefits package), or 
have community consultants as part of the Project team doing business in Hawai‘i that have 
successfully worked with communities in Hawai‘i on the development of two or more energy 
projects or projects with similar community issues.  These criteria are aligned with the 
Company’s community engagement expectation whereby all developers will be required to 
engage in community outreach prior to signing a PPA with the Company.  This process is 
also outlined in RFP Section 5.3. Further information and instructions regarding 
expectations for the Community Outreach Plan are included as Attachment 4 and 5 to 
Appendix B. 

2. State of Project Development and Schedule – Projects that are further along in 
development generally have lower project execution risk and a greater probability of being 
able to be successfully placed into service prior to the GCOD (specifically identified in each 
Proposal).  At a minimum, Projects should demonstrate how they plan to capture any ITC 
safe harbor and reach their GCOD specified, including identification of risks and schedule 
assumptions.  (Schedules must identify the IRS completion date and PUC approval dates 
assumed.)  Proposals should also demonstrate, via a detailed critical path schedule, that there 
is a high likelihood that the Project will be able to reach commercial operations as specified.  
Proposals shall include a Gantt chart that clearly illustrates the overall schedule and 
demonstrates achievement of any ITC safe harbor, if applicable, and commercial operations 
by their specified GCOD.  The Gantt chart shall include task durations and dependencies, 
identify tasks that will be fast tracked, and identifies slack time and contingencies.  This 
criterion will also look at the high-level Project costs set forth in the Proposal including: 
costs for equipment, construction, engineering, Seller-Owned Interconnection Facilities, 
Company-Owned Interconnection Facilities, land, annual O&M, the reasonableness of such 
costs and the assumptions used for such costs.  Project costs that do not appear reasonable for 
a project of the size proposed may result in a lower ranking for this criterion if the Company 
reasonably determines that the cost information is unrealistic based on prior experience in the 
market which may result in a risk that the Project can be built on time and for the price 
proposed by the Proposer.  The Company reserves the right to discuss any cost and financial 
information with a Proposer to ensure the information provided is accurate and correct. 
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3. Performance Standards:  The proposed Facility must be able to meet the performance 
attributes identified in this RFP and the Performance Standards identified in the RDG PPA or 
the Mid-Tier SFC.  The Company will review the Proposal information received, including 
design documents and operating procedures materials provided in the Proposal, and evaluate 
whether the Project as designed is able to meet the Performance Standards identified in the 
RDG PPA or Mid-Tier SFC and in this RFP.  At a minimum, in addition to meeting the 
Performance Standards, the Proposal should include sufficient documentation, provided in an 
organized manner, to support the stated claim that the Facility will be able to meet the 
Performance Standards.  The Proposal should include information required to make such a 
determination in an organized manner to ensure this evaluation can be completed on a timely 
basis.  Preference will be given to Proposals that provide detailed technical and design 
information showing how each standard can be met by the proposed Facility.  Preference will 
also be provided on facilities that offer additional capabilities (e.g., Black-Start, Grid-
Forming). 

4. Locational Value: Non-Wires Alternative and Community Resilience – The Company 
has identified areas on the grid where the siting of a CBRE Project would support grid needs 
and non-wire alternatives and/or community resilience.  Non-wires alternatives have been 
identified for areas with grid needs.  For Projects to support community resilience, storage 
with grid-forming and black start capability is needed.  Proposals should provide a 
description of the critical infrastructure or community resilience hubs in proximate location 
to the proposed Project site that could benefit from the islanding capabilities of the proposed 
Project.  Proposers are encouraged to and will be scored more favorably for locating projects 
in the following: 

o Areas where the grid needs that are identified in Appendix O have a 
higher certainty rating 

o Areas with identified community resilience that are more vulnerable to 
extended outages are: 

Maui County:  Hana 

5. Commitment to Residential Subscriber Participation – Proposals will be evaluated on the 
stated commitments of the Project’s Subscriber Organization to residential Subscribers.  All 
residential Subscribers must be LMI Customers.  At a minimum, Subscriber Organizations 
will be required to set aside 60% of the Project’s capacity for residential Subscribers.  
Proposers that commit to reserving a portion larger than 60% of their Project capacity for 
residential Subscribers will be given more favorable scoring. 

6. CBRE Program: Proposals will be evaluated on several facets of the CBRE program being 
proposed. 

1. Program Offering – Proposals will be evaluated to give preference to program 
offerings that provide the most benefits to residential and LMI Customers.  Financing 
options, upfront fees, payment over time, public funding options, and other creative 
approaches will be preferred along with programs that offer higher expected LMI 
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Customer level savings, favorable payback periods and mechanisms, and other LMI 
Customer benefits. In addition, Proposals shall describe the extent to which LMI 
Subscribers will be financially responsible for the Facility’s underperformance. 

2. Marketing and Outreach Plans: Proposals will be evaluated on the proposed 
strategies and methods to encourage LMI Customer and potential LMI Anchor 
Tenant participation, as well as the Proposer’s plan to educate, inform, and stimulate 
the market in order to achieve their target levels of participation of LMI and 
residential customers.  Efforts may include community or community organization 
partnerships.  Proposers must include details on Direct-to-consumer marketing 
strategies on how the Subscriber Organization will reach traditionally hard-to-reach 
LMI Customers. 

3. Subscriber Retention: Proposals will also be assessed on the stated plans to acquire 
and retain a market that is historically less financially and socially stable than more 
affluent residential markets, including how turnover and churn will be handled as 
well as how participation targets will be maintained among a potentially less stable 
market segment. 

4. Program Experience: Proposals will also be evaluated on Proposers documented 
success in reaching and retaining participation of LMI and residential customers in 
other community-based renewable energy programs. 

7. Environmental Compliance and Permitting Plan – This criterion relates to the potential 
(short- and long-term) environmental impacts associated with each project, the quality of the 
plan offered by the Proposer to mitigate and manage any environmental impacts (including 
any pre-existing environmental conditions), and the plan of Proposers to remain in 
environmental compliance over the term of the contract.  These impacts are reflected on a 
technology-specific basis.  Completing any necessary environmental review and obtaining 
the required permitting in a timely manner is also important and Proposals will be evaluated 
on their plan to identify, apply for, and secure the required permits for the Project, any 
permitting activity that has been completed to date, including having initial discussions with 
the applicable regulating agencies such as U.S. Fish and Wildlife and the State of Hawai‘i 
Department of Land and Natural Resources’ Division of Forestry and Wildlife, prior to 
submitting a Proposal, and the degree of certainty offered by the Proposer in securing the 
necessary permits.  

At a minimum, proposed Projects should be expected to have minimal environmental 
impact for most areas and Proposals should provide a comprehensive plan to mitigate the 
identified potential or actual significant environmental impacts to remain in environmental 
compliance. The proposed mitigation plans should be included in the Project timeline.  
Preference will be given to Proposals that provide a more detailed plan as well as those that 
have proactively taken steps to mitigate potential environmental impacts.
     Also, this criterion requires that, at a minimum, Proposers should have identified, and 
disclosed in their Proposal(s) all major permits, approvals, appurtenances and entitlements 
(including applicable access, rights of way and/or easements) (collectively, the “permits”) 
required and have a preliminary plan for securing such permits.  Preference will be given to 
Proposals that are able to provide a greater degree of certainty that its plan to secure the 
required permits is realistic and achievable, or have already received all or a majority of the 
required permits.  The Proposer should disclose all identified (a) discretionary permits 
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required, i.e., those requiring public or contested case hearings and/or review and 
discretionary approval by an appropriate government agency and (b) ministerial conditions 
without discretionary approval conditions.  In all cases, the Proposer must provide a credible 
and viable plan to secure all necessary and appropriate permits necessary for the project.  For 
example, if the project is located within an agricultural district, the Proposer shall provide 
evidence of Proposer’s verification with the appropriate government agency that the project 
complies with HRS Section 205-2 and Section 205-4.5, relating to solar energy facilities 
placed on agricultural land, provided, however that where a special use permit (under Section 
205-6), exemption (under Section 205-6), or amendment to land use district boundary lines 
(under Section 205-4) is required to secure such compliance, Proposer shall identify the need 
for such permit, exemption or amendment and provide a list of required prerequisites and/or 
conditions and a realistic timeline necessary to obtain such permit, exemption or amendment 
satisfactory for Proposer to still meet its designated Guaranteed Commercial Operations 
Date. 

8. Experience and Qualifications – Proposals will be evaluated based on the experience of the 
Proposer in financing, designing, constructing, interconnecting, owning, operating, and 
maintaining projects (including all components of the project) of similar size, scope and 
technology.  At a minimum, Proposals must show via the table format specified in RFP 
Appendix B Section 2.13 that at least one (1) member must have specific experience in each 
of the following categories: financing, designing, constructing, interconnecting, owning, 
operating, and maintaining at least one electricity generation project including all 
components of the project similar to the Project being proposed. Preference will be given to 
Proposers with experience in successfully developing multiple projects that are similar to the 
one being proposed and/or that have prior experience successfully developing and 
interconnecting a utility scale project to the Company’s System. 

9. Financial Strength and Financing Plan – This criterion addresses the comprehensiveness 
and reasonableness of the financial plan for the Project as well as assesses the financial 
strength and capability of the Proposer to develop the Project.  A complete financial plan 
addresses the following issues:  Project ownership, capital cost and capital structure, sources 
of debt and equity, and evidence that credit-worthy entities are interested in financing the 
Project.  The financial strength of Proposers or their credit support providers will be 
considered, including their credit ratings.  The financing participants are expected to be 
reasonably strong financially.  Developers and their sources of capital that have investment 
grade credit ratings from a reputable credit rating agency (S&P, Moody’s, Fitch) will also be 
given preference, with those that have higher credit ratings ranked higher. 

10. RDG PPA Contract Proposed Modifications – Proposers are encouraged to accept the 
contract terms identified in the model RDG PPA in its entirety in order to expedite the 
overall RFP process and potential contract negotiations.  Proposers who accept the model 
RDG PPA without edits or utilize the Mid-Tier SFC, which is non-negotiable and cannot be 
marked up as part of their Proposal, will receive a higher score and will be the only proposals 
that can achieve the highest scoring for this non-price evaluation criterion. Technology-
specific or operating characteristic-required modifications, with adequate explanation as to 
the necessity of such modifications, will not jeopardize a project’s ability to achieve the 
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highest score.  Proposers who elect to propose modifications to the model agreements shall 
provide a Microsoft Word red-line version of the applicable document identifying specific 
proposed modifications to the model agreement language, as well as a detailed explanation 
and supporting rationale for each modification.  General comments without proposed 
alternate language, drafting notes without explanation or alternate language, footnotes such 
as “parties to discuss,” or a reservation of rights to make additional modifications to the 
model agreements at a later time are unacceptable, will be considered unresponsive, and will 
result in a lower score.  See also Section 3.8.  The Company and Independent Observer will 
evaluate the impact that the proposed modifications will have on the overall risk assessment 
associated with the evaluation of each Proposal. 

11. Guaranteed Commercial Operations Date – Proposers that are able to design for and 
commit to an earlier GCOD will be given more favorable scoring.  Proposers will be held to 
the GCOD identified in their Proposal.  The GCOD will be a Guaranteed Milestone and will 
be inserted without amendment into the RDG PPA or Mid-Tier SFC, as applicable. 

12. Cultural Resource Impacts – Proposers need to be mindful of the Project’s potential 
impacts to historical and cultural resources.  Proposers should have identified (1) valued 
cultural, historical, or natural resources in the area in question, including the extent to which 
traditional and customary native Hawaiian rights are exercised in the area; (2) the extent to 
which those resources – including traditional and customary native Hawaiian rights – will be 
affected or impaired by the proposed action; and (3) the feasible action, if any, to be taken to 
reasonably protect any identified cultural, historical, or natural resources in the area in 
question, and the reasonable protection of traditional and customary native Hawaiian rights 
in the affected area. 

Also, Proposers should have already contracted with a consultant with expertise in this 
field to begin a cultural impact assessment for the Project.  Proposals will be evaluated on the 
Proposer’s plan and commitment to addressing cultural resource impacts on their Project, if 
any.  Therefore, in order to be evaluated for this criterion, Proposers should, at least, provide 
the following documentation, as applicable:  1) Proposer’s or its consultant’s experience with 
cultural resource impacts on past projects; 2) the status of their cultural impact assessment 
plan.  Proposals will be evaluated on the extent to which their cultural impact assessment 
plan has been developed, and preference will be given to Proposals that are further along in 
the assessment process, including but not limited to, whether a mitigation/action plan has 
been provided that addresses any identified cultural resource issues, or a date for when such a 
plan will be available has been identified, or any portions of such plan have been completed. 

4.5 Selection of a Priority List 

At the conclusion of both the price and non-price analysis, a total score will be calculated 
for each Proposal using the 51% price-related criteria / 49% non-price-related criteria 
weighting outlined above.  The price and non-price analysis, and the summation of both 
price and non-price scores described above, will result in a ranking of Proposals. 

The Company will determine a Priority List from the highest scoring Proposals.  The 
Company will develop the Priority Lists in consultation with the Independent Observer.  
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The Company reserves the right, in consultation with the Independent Observer, to limit 
the projects allowed for further consideration in the initial evaluation to projects that fall 
within 15% of the highest Levelized Benefit.  Selection to the Priority List does not 
assure an eligible Project’s inclusion in the selection of the Final Award Group.  

4.6 Best and Final Offer (BAFO) 

4.6.1 The Company will solicit a Best and Final Offer from Proposers selected to the Priority 
List.  Proposers selected to the Priority List will have the opportunity to update 
(downward only)12 the pricing elements in their Proposal in order to improve the 
competitiveness of their Proposal prior to being further assessed in the Detailed 
Evaluation phase.  At this point in the process, updates may only be made to the 
following pricing elements: 

 Lump Sum Payment ($/year) amount 
 (For Wind Projects Only) Price for Purchase of Electric Energy ($/MWh) amount.  

Payment for delivery of net energy sourced from the variable generation resource.  
No Energy Payment will be provided for any energy delivery that is sourced 
originally from the grid (Company’s System). 

Proposers will not be allowed to increase their price13 but may elect to maintain the same 
pricing submitted in their original Proposal.  Proposers will not be allowed to make any 
other changes to their Proposal during the Best and Final Offer. 

4.6.2 If a Proposer does not propose improvements to their pricing elements during the Best 
and Final Offer solicitation, the original Proposal pricing elements will be deemed its 
Best and Final Offer.14 

4.7 Detailed Evaluation 

The Best and Final Offers of the Priority List Proposals will be further assessed in the 
Detailed Evaluation to identify the Proposals selected to the Final Award Group. 

The detailed evaluation process will consist of assessment of combinations of Proposals 
from the Priority List.  A capacity expansion model will use the same assumptions as in 
the Initial Evaluation but replace the generic resource costs and performance 
characteristics with the specific costs and performance characteristics of the Projects.  
Due to computational limitations, all Proposals from the Priority List may not be 
evaluated simultaneously.  The ranking developed in the Initial Evaluation can be used to 
screen the Proposals in the Detailed Evaluation to those that provide the highest potential 

12 Proposers will only be allowed to adjust pricing elements downward.  No upward adjustment to the pricing 
elements will be permitted or considered.  All other characteristics of the Proposal and Facility capabilities must 
remain valid and unchanged (e.g., NEP, GCOD, etc.) 
13 Proposers will not be allowed to increase the pricing in their Proposals to address interconnection and/or system 
upgrade costs or for any other reason. 
14 The Company reserves the right, in consultation with the Independent Observer, to adjust the parameters of the 
BAFO, in the unlikely event that system needs have evolved in a way that the Proposals received do not fully 
address. 
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benefit to the system.  A production simulation model will then be used to provide a 
feasibility check on the final resource portfolio of Projects.  

The evaluation will evaluate the benefits and costs of integrating the Project or 
combination of Projects onto the Company’s System which includes: 

1. The cost to dispatch the Project or combination of Projects and the energy and storage 
purchased; 

2. The fuel cost savings (benefits) and any other direct savings (IPP savings from 
dispatchable fossil fuel savings, where applicable) resulting from the displacement of 
generation by the Priority List Proposals, including consideration of round-trip 
efficiencies for facilities with storage; 

3. The estimated increase (or decrease) in operating cost, if any, incurred by the Company 
to maintain system reliability; and 

4. The cost of imputed debt, if applicable. 

As noted, the Company will take into account the cost of rebalancing its capital structure 
resulting from any debt or imputed debt impacts associated with each Proposal (including 
any costs to be incurred by the Company, as described above, that are necessary in 
implementing the Proposal).  The Company proposes to use the imputed debt 
methodology published by S&P that is applicable to the Proposal being evaluated.  S&P 
views long-term PPAs as creating fixed, debt-like financial obligations that represent 
substitutes for debt-financed capital investments in generation capacity.  By adjusting 
financial measures to incorporate PPA-fixed obligations, greater comparability of utilities 
that finance and build generation capacity and those that purchase capacity to satisfy new 
load are achieved. 

During the Detailed Evaluation and before the Proposals advance to the Final Award 
Group, the Company will perform load flow analyses to determine if certain Projects or 
combinations of Projects introduce circuit constraints that will factor into the selection 
process.  This is to address the possibility that even though sufficient line capacity was 
identified for an individual Project, Projects on separate or same circuits that are in close 
proximity with each other could introduce additional circuit constraints  The Company 
reserves the right, in consultation with the Independent Observer, to allow minor 
modifications (i.e., downsize project) to a Proposal to avoid such additional constraints.  
If such modification resulted in a reduced size of the Facility, the pricing proposed would 
also need to be revised.  Under no circumstances would a Proposer be allowed to increase 
their price as a result of such minor modification.   

Also in the Detailed Evaluation, other factors will be validated to ensure that the final 
combination of Projects provides the contemplated benefits that the Company seeks.  The 
Company will evaluate the collateral consequences of the implementation of a 
combination of Projects, including consideration of the geographic diversity, resource 
diversity, interconnection complexity, and flexibility and latitude of operation control of 
the Projects. 
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The Company may assess additional combinations of Projects if requested by the 
Independent Observer and if the time and capability exist to perform such analyses. 

Projects interconnecting to distribution circuits may be subject to the Technical Review 
process of Rule 14H. The Company may consider a Project’s performance through this 
process in the Detailed Evaluation. 

4.8 Selection of the Final Award Group  

Based on the results of the Detailed Evaluation and review of the results with the 
Independent Observer, the Company will select a Final Award Group.  Projects selected 
to the Final Award Group that are 250 kW or greater, up to and including 2.5 MW in size 
will execute a Mid-Tier SFC with the Company in the form of Appendix L or Appendix 
N. Projects larger than 2.5 MW will enter into RDG PPA (in the form of Appendix K or 
Appendix M) negotiations.  All Proposers will be notified at this stage of the evaluation 
process whether their Proposal is included in the Final Award Group. 

Selection to the Final Award Group and/or entering into contract negotiations does not 
guarantee execution of a PPA. 

Further, if at any time during the evaluation process it is discovered that a Proposer’s 
Proposal contains incorrect or misrepresented information that has a material effect on 
any of the evaluation processes, including selection of the Priority List or the Final 
Award Group, the Company reserves the right, at any time prior to submission of the 
PPA Application with the PUC, in consultation with the Independent Observer, to 
disqualify the Proposer from the RFP.  If discovery of the incorrect or misrepresented 
information is made after the Company has filed its PUC application for approval of the 
PPA with the Proposer, the Company will disclose the incorrect or misrepresented 
information to the PUC for evaluation and decision as to whether such Proposer should 
be disqualified and the Company’s application dismissed.   

Following any removal of a proposal from the Final Award Group, either by 
disqualification noted immediately above, or via any other removal or withdrawal of a 
proposal, including failure to reach agreement to the PPA, the Company, taking into 
consideration the timing of such removal and the current status of the Company’s needs 
under the RFP, in consultation with and concurrence from the Independent Observer, will 
review the Priority List to determine (1) if another proposal should be added to the Final 
Award Group; or (2) if the remaining proposals in the Final Award Group should remain 
unchanged. 

Chapter 5: Post Evaluation Process 

5.1 Project Interconnection Process 

5.1.1 Interconnection Modeling Process 
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For all projects greater than or equal to 1 MW in size (regardless of whether an IRS is 
required), a complete package of Project Interconnection Data Request worksheets, 
Project single line diagram(s), models for equipment and controls, list(s) to clearly 
identify the components and respective files (for inverters and power plant controller), 
and complete documentation with instructions shall be submitted with each Proposal 
within 30 days after selection to the Final Award Group.  See Section 2.11.1 of Appendix 
B. PSSE Generic models, PSSE User models, and ASPEN models shall be configured to 
represent all of the functional equipment with settings in place to comply with the 
Company’s performance requirements.  These must be checked for functionality by the 
Proposer or its vendors and consultants prior to submission to the Company.  Similar and 
fully accurate PSCAD models shall be submitted in a condition that complies with the 
PSCAD modeling guidelines provided by the Company.  Overlaid validation plots of 
PSSE Generic models, PSSE User models, and PSCAD models shall be submitted as 
described in the Project Interconnection Data Request worksheets to ensure compatible 
responses from each model.   

If the Company determines that an IRS is not required, the Company will provide an 
Interconnection Modeling Letter Agreement for each selected project greater than or 
equal to 1 MW in size, with a statement of required deposit for individual work for:  (a) a 
technical model checkout for each project, and (b) any considerations that are specific to 
a particular project and location.  After proposals and models are submitted, the 
Company will inspect the data packages for general completeness.  For any incomplete 
submissions, a list of missing or non-functional items will be provided.  Proposers will be 
given 15 Days to resolve data and modeling deficiencies.  The Company, in consultation 
with the Independent Observer, may remove Proposals if their submission requirements 
are deemed incomplete for the lack of requested models and validation plots.   

The technical model checkouts will be conducted first.  Upon identification of any 
functional problems or deficiencies, corrective action shall be taken immediately and on 
an interactive basis so that the problems or deficiencies can be resolved within 15 Days, 
including re-submission of data and updated models, or the Project shall be deemed 
withdrawn.  At the discretion of the Company and provided that there is a demonstration 
of good faith action to minimize delay that would affect the schedule, a second round of 
model checkout and problem solving may proceed.  Thereafter, any notice that a Project 
is deemed withdrawn for lack of completeness shall be final.  Subject to consultation with 
the Independent Observer, failure to provide all requested material within the time(s) 
specified, or changes to the data provided after the due date(s), shall result in elimination 
from consideration. 

5.1.2 Interconnection Requirements Study Process 

The Detailed Evaluation process or Appendix III of Rule 14H shall determine the need 
for an IRS.  Upon notification of selection to the Final Award Group, and subject to Rule 
14H, the Company will provide an IRS Letter Agreement (in lieu of an Interconnection 
Modeling Letter Agreement) for each selected project that will require an IRS, with a 
statement of required deposit for individual and prorated work as part of an IRS Scope 
for:  1) a System Impact Study that will involve (a) technical model checkout for each 
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project, (b) any considerations that are specific to a particular project and location, and 
(c) system impact analyses of the projects as a group; and 2) a Facilities Study that 
includes the Interconnection cost and schedule, including cost of any required system 
upgrades.  After proposals and models are submitted within 30 days after selection to the 
Final Award Group, the Company will inspect the data packages for general 
completeness.  For any incomplete submissions, a list of missing or non-functional items 
will be provided.  Proposers will be given 15 Days to resolve data and modeling 
deficiencies.  The Company, in consultation with the Independent Observer, may remove 
Proposals if their submission requirements are deemed incomplete for the lack of 
requested models and validation plots. 

The technical model checkouts will be conducted first.  Upon identification of any 
functional problems or deficiencies, corrective action shall be taken immediately and on 
an interactive basis so that the problems or deficiencies can be resolved within 15 Days, 
including re-submission of data and updated models, or the Project shall be deemed 
withdrawn.  At the discretion of the Company and provided that there is a demonstration 
of good faith action to minimize delay that would affect the schedule, a second round of 
model checkout and problem solving may proceed.  Thereafter, any notice that a Project 
is deemed withdrawn for lack of completeness shall be final.  Subject to consultation with 
the Independent Observer, failure to provide all requested material within the time(s) 
specified, or changes to the data provided after the due date(s), shall result in elimination 
from consideration. 

Proposers shall be responsible for the cost of the IRS, under separate agreements for the 
System Impact Study and the Facilities Study.  The overall IRS will provide information 
including, but not limited to, an estimated cost and schedule for the required 
Interconnection Facilities for a particular Project and any required mitigation measures. 
Proposers will be responsible for the actual final costs of all Seller-Owned 
Interconnection Facilities and Company-Owned Interconnection Facilities.  Upon 
reviewing the results of the IRS, Detailed Evaluation, or Technical Review process, if 
required, pursuant to Rule 14H, Appendix III, Proposers will have the opportunity to 
declare the RDG PPA or Mid-Tier SFC null and void in the event that the estimated 
interconnection costs and schedule for the Project are higher than what was estimated in 
the Project Proposal.  See Section 12.4 of the RDG PPA. 

5.2 Contract Negotiation Process 

Within five (5) business Days of being notified by the Company of its intent to enter into 
contract negotiations or execute a Mid-Tier SFC, Proposers selected for the Final Award 
Group will be required to indicate, in writing to the Company’s primary contact for this 
RFP, whether they intend to proceed with their Proposals.  Proposers who elect to remain 
in the Final Award Group will be required to keep their Proposal valid through the award 
period.  Contract negotiations will take place in parallel with the IRS process.  The 
Company intends to execute and file the PPA with the PUC for approval and later amend 
the PPA to include the results of the IRS. 
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5.3 Community Outreach and Engagement 

The public meeting and comment solicitation process described in this section and 
Section 29.21 of the PPA (Community Outreach Plan) and Section 28 of the Mid-Tier 
SFC (Community Outreach) do not represent the only community outreach and 
engagement activities that can or should be performed by a Proposer.  

The Company will publicly announce the Final Award Group no more than 5 business 
days after the notification is given to Proposers who are selected to the Final Award 
Group. Selected Proposers shall not disclose their selection to the public before the 
Company publicly announces the Final Award Group selection. 

On the next business day after the Company notifies a Proposer they were selected, each 
Proposer shall provide the Company with links to their Project website, which the 
Company will post on the Company’s website.  Each Proposer will launch a Project 
website that will go-live on the day the Company publicly announces the Final Award 
Group selection.  Information on what should be included on the Project website is 
identified in Appendix B. 

Within 5 business days of notification of selection to the Final Award Group, Proposers 
must provide the Company with an updated comprehensive Community Outreach Plan to 
work with and inform neighboring communities and stakeholders and to provide them 
timely information during all phases of the Project.  The Community Outreach Plan shall 
include but not be limited to the following information:  Project description, Project 
stakeholders, community concerns and Proposer’s efforts to address such concerns, 
Project benefits, government approvals, Project schedule, and a comprehensive 
communications plan.  The Proposer's Community Outreach Plan shall be a public 
document identified on the Proposer’s Project website and made available to the public 
upon request.  As an option, Proposers may provide their updated Community Outreach 
Plan and website information to the Company for review and feedback.  If provided at 
least 30 days prior to the dates required, the Company will endeavor to review such 
information and provide feedback on the information before it is made available to the 
public.  Details on the Community Outreach Plan can be found in Appendix B, 
Attachments 4 and 5.  

Prior to the execution date of the PPA, Proposers shall also host a public meeting in the 
community where the proposed Project is to be located for community and neighborhood 
groups in and around the vicinity of the Project Site that provided the neighboring 
community, stakeholders and the general public with:  (i) a reasonable opportunity to 
learn about the proposed Project; (ii) an opportunity to engage in a dialogue about 
concerns, mitigation measures, and potential community benefits of the proposed Project; 
and (iii) information concerning the process and/or intent for the public’s input and 
engagement, including advising attendees for projects greater than 2.5 MW in size that 
they will have thirty (30) calendar days from the date of said public meeting to submit 
written comments to Company and/or Proposer for inclusion in the Company’s 
submission to the PUC of its application for a satisfactory PUC Approval Order for 
Projects greater than 2.5 MW and for inclusion on the Proposer’s website for Projects up 
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to and including 2.5 MW.  The Proposer shall collect all public comments, and then 
provide the Company copies of all comments received in their original, unedited form, 
along with copies of all comments with personal information redacted and ready for 
filing.  If a RDG PPA is executed by the Proposer and the Company, the Company may 
submit any and all public comments (presented in its original, unedited form) as part of 
its PUC application for this Project.  Proposers shall notify the public at least three weeks 
in advance of the meeting.  The Company shall be informed of the meeting.  The 
Company has provided Proposers with detailed instructions regarding the community 
meeting requirement after the selection of the Final Award Group (Attachment 4 to 
Appendix B).  (For example, notice will be published in county or regional 
newspapers/media, as well as media with statewide distribution.  The Proposer will be 
directed to notify certain individuals and organizations.  The Proposer will be provided 
templates to use for the public meeting notices, agenda, and presentation.) Proposers 
must also comply with any other requirement set forth in the PPA relating to Community 
Outreach. 

Following the submission of the PUC application for the Project, and prior to the date 
when the Parties’ statements of position are to be filed in the docketed PUC proceeding 
for the Project, the Proposer shall provide another opportunity for the public to comment 
on the proposed Project.  The Proposer’s statement of position filed in the docket 
associated with the Project will contain an attachment including those comments. 

The Proposer shall be responsible for community outreach and engagement for the 
Project, and that the public meeting and comment solicitation process described in this 
section do not represent the only community outreach and engagement activities that can 
or should be performed. 

5.4 Greenhouse Gas Emissions Analysis 

Proposers whose Proposal(s) are selected for the Final Award Group and are greater than 
2.5 MW in size shall cooperate with and promptly provide to the Company and/or 
Company’s consultant(s) upon request all information necessary, in the Company’s sole 
and exclusive discretion, for such consultant to prepare a greenhouse gas (“GHG”) 
emissions analysis and report in support of a PUC application for approval of the PPA for 
the project (the “GHG Review”).  Proposers shall be responsible for the full cost of the 
GHG Review associated with their project under a Greenhouse Gas Analysis Letter 
Agreement between the Proposer and the Company.  The GHG Review is anticipated to 
address whether the GHG emissions that would result from approval of the PPA and 
subsequent to addition of the Project to the Company’s system are greater than the GHG 
emissions that would result from the operations of the Company’s System without the 
addition of the Project, whether the cost for renewable, dispatchable generation, and/or 
energy storage services as applicable under the PPA is reasonable in light of the potential 
for GHG emissions, and whether the terms of the PPA are prudent and in the public 
interest in light of its potential hidden and long-term consequences. 
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5.5 PUC Approval 

Any signed PPA resulting from this RFP, greater than 2.5 MW in size, is subject to PUC 
approval as described in the RDG PPA, including Article 12 and Section 29.20 thereof.  
Selected projects that are 250 kW or greater, up to and including 2.5 MW will execute a 
Mid-Tier SFC with the Company which will not be subject to further regulatory review 
and approval. 

5.6 Facility In-Service 

In order to facilitate the timely commissioning of the projects selected through this RFP, 
the Company requires the following be included with the 60% design drawings: relay 
settings and protection coordination study, including fuse selection and ac/dc schematic 
trip scheme. 

For the Company to test the Facility, coordination between the Company and Project is 
required.  Drawings must be approved by the Company prior to testing.  The entire 
Facility must be ready for testing to commence.  Piecemeal testing will not be allowed.  
Communication infrastructure and equipment must be tested by the IPP and ready for 
operation prior to Company testing.   

If approved drawings are not available, or if the Facility is otherwise not test ready as 
scheduled, the Project will be moved to the end of the Company’s testing queue. If tests 
are not completed within the allotted scheduled testing time, the Project will be moved to 
the end of the Company’s testing queue.  The IPP will be allowed to cure if successful 
testing is completed within the allotted scheduled time.  No adjustments will be made to 
RDG PPA or Mid-Tier SFC milestones if tests are not completed within the original 
allotted time.  Liquidated damages for missed milestones will be assessed pursuant to the 
RDG PPA or Mid-Tier SFC. 
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“Affiliate” means any person or entity that possesses an “affiliated interest” in a utility as defined 
by section 269-19.5, Hawaii Revised Statutes (“HRS”), including a utility’s parent holding 
company but excluding a utility’s subsidiary or parent which is also a regulated utility. 

“Allowed Capacity” has the meaning set forth in the RDG PPA and Mid-Tier SFC. 

“Best and Final Offer” or “BAFO” means the final offer from a Proposer, as further described in 
Section 4.6 and elsewhere in this RFP.  

“CBRE NDA” means the Mutual Confidentiality and Non-Disclosure Agreement attached to this 
RFP as Appendix E. 

“Code of Conduct” means the code of conduct approved by the PUC in Docket No. 03-0372 
(Decision and Order No. 23614, August 28, 2007) with respect to a Self-Build Option. An updated 
code of conduct was submitted to the PUC in Docket No. 2015-0389 on July 9, 2020. 

“Code of Conduct Procedures Manual” or “Procedures Manual” means the manual approved by 
the PUC, which was put in place to address and to safeguard against preferential treatment or 
preferential access to information in a Hawaiian Electric, Maui Electric, or Hawaii Electric Light 
RFP process. The Procedures Manual is attached as Appendix C to this RFP. 

“Commercial Operations” has the meaning set forth in the RDG PPA and Mid-Tier SFC. 

“Community Outreach Plan” is a community outreach and communication plan described in 
Section 4.3 and 4.4.2 of this RFP. 

“Company” means Maui Electric Company, Ltd., a Hawai‘i corporation. 

“Company-Owned Interconnection Facilities” has the meaning set forth in the RDG PPA and 
Mid-Tier SFC. 

“Competitive Bidding Framework” or “Framework” means the Framework for Competitive 
Bidding contained in Decision and Order No. 23121 issued by the Public Utilities Commission 
on December 8, 2006, and any subsequent orders providing for modifications from those set 
forth in Order No. 23121 issued December 8, 2006.  

“Consumer Advocate” means the Division of Consumer Advocacy of the Department of 
Commerce and Consumer Affairs of the State of Hawai‘i. 

“Day” means a calendar day, unless the term “business day” is used, which means calendar day 
excluding weekends and federal and State of Hawaiʻi holidays.  

“Development Period Security” has the meaning set forth in Section 14.2 of the RDG PPA and 
the Mid-Tier SFC. 

“Dispatchable” means the ability to turn on or turn off a generating resource at the request of the 
utility’s system operators, or the ability to increase or decrease the output of a generating resource 
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from moment to moment in response to signals from a utility’s Automatic Generation Control 
System, Energy Management System or similar control system, or at the request of the utility’s 
system operators. 

“Electronic Procurement Platform” means the third-party web-based sourcing platform that will 
be used for the intake of Proposals and associated electronic information, storage and handling of 
Proposer information, and communication.   

“Eligibility Requirements” has the meaning set forth in Section 4.2 of this RFP. 

“Eligible Proposals” means Proposals that meet both the Eligibility and Threshold Requirements. 

“Energy Contract Manager” is the primary Company contact for this RFP. 

“Evaluation Team” means agents of the Company who evaluate Proposals. 

“Facility” has the meaning set forth in the RDG PPA and Mid-Tier SFC. 

“Facilities Studies” means a study to develop the interconnection facilities cost and schedule 
estimate including the cost associated with the design and construction of the Company-owned 
interconnection facilities.   

“Final Award Group” means the group of Proposers selected by the Company from the Priority 
List, with which the Company will begin contract negotiations, based on the results of the 
Company’s detailed evaluation.  

“Greenhouse Gas” or “GHG” are gases that contribute to the greenhouse gas effect and trap 
head in the atmosphere. 

“Guaranteed Commercial Operations Date” or “GCOD” means the date on which a Facility first 
achieves Commercial Operations. 

“Hawaiian Electric” means Hawaiian Electric Company, Inc., a Hawai‘i corporation.  

“Hawaiian Electric Companies” or “Companies” means Hawaiian Electric Company, Inc. and its 
subsidiaries, Hawaii Electric Light Company, Inc. and Maui Electric Company, Limited. 

“HRS” means the Hawai‘i Revised Statutes as of the date of this Request for Proposals. 

“Imputed Debt” means adjustments to the debt amounts reported on financial statements 
prepared under generally accepted accounting principles (“GAAP”).  Certain obligations do not 
meet the GAAP criteria of “debt” but have debt-like characteristics; therefore, credit rating 
agencies “impute debt and interest” in evaluating the financial ratios of a company. 

“Independent Observer” has the meaning set forth in Section 1.4 of this RFP. 

“Independent Power Producer” or “IPP” means an entity that owns or operates an electricity 
generating facility that is not included in the Company’s rate base. 
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“Interconnection Facilities” means the equipment and devices required to permit a Facility to 
operate in parallel with, and deliver electric energy to, the Company System (in accordance with 
applicable provisions of the Commission’s General Order No. 7, Company tariffs, operational 
practices, interconnection requirements studies, and planning criteria), such as, but not limited to, 
transmission and distribution lines, transformers, switches, and circuit breakers.  Interconnection 
Facilities includes Company-Owned Interconnection Facilities and Seller-Owned 
Interconnection Facilities. 

“Interconnection Requirements Study” or “IRS” means a study, performed in accordance with 
the terms of the IRS Letter Agreement, to assess, among other things, (1) the system 
requirements and equipment requirements to interconnect  the Facility with the Company 
System, (2) the Performance Standards of the Facility, and (3) an estimate of interconnection 
costs and project schedule for interconnection of the Facility.  

“kV” means kilovolt. 

“Land RFI” refers to a Request for Information activity conducted by the Company to identify 
interested parties willing to make land available for utility-scale renewable energy projects and 
gather relevant property information.   

“Levelized Benefit” or “LB” means a calculation ($/MWh) used for comparison of Proposals 
based on information provided in the Proposal submission in this RFP. 

“LMI Anchor Tenant” is as defined in Tariff Rule No. 29 in Appendix J. 

“LMI Subscriber” means either a LMI Customer or LMI Anchor Tenant as defined in Tariff 
Rule No. 29 in Appendix J. 

“Low- and Moderate-Income Customer” or “LMI Customer” is as defined in Tariff Rule No. 29 
in Appendix J. 

“Lump Sum Payment” has the meaning set forth in the RDG PPA or Mid-Tier SFC.  It may also 
be referred to as a monthly Lump Sum Payment to reflect the portion of the payment made each 
month. 

“Maui Electric” means Maui Electric Company, Ltd., a Hawai‘i corporation. 

“Maui Electric System” or “System” means the electric system owned and operated by Maui 
Electric on the island of Maui (including any non-utility owned facilities) consisting of power 
plants, transmission and distribution lines, and related equipment for the production and delivery 
of electric power to the public. 

“Mediation” means the confidential mediation conducted in Honolulu, Hawai‘i, pursuant to and 
in accordance with the Mediation Rules, Procedures, and Protocols of Dispute Prevention 
Resolution, Inc. (or its successor) or, in its absence, the American Arbitration Association then in 
effect. 
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“Mid-Tier Standard Form Contract” or “Mid-Tier SFC” means the pre-approved standard form 
contract that will be used for projects 250 kW or greater in size, up to and including 2.5 MW, in 
the form of Appendix L or N of this RFP. 

“MW” means megawatt. 

“MWh” means megawatt hour. 

“NEP” means Net Energy Potential. 

“Non-Price Evaluation Team” means Employees and consultants of the Company who evaluate 
the Proposal non-price related criteria as set forth in Section 4.4 of this RFP.  Non-Price 
Evaluation Team members will not include any Shared Resources and will be solely made up of 
Company RFP Team Members. 

“O&M” means operation and maintenance. 

“Operating Period Security” has the meaning set forth in Section 14.4 of the RDG PPA and Mid-
Tier SFC. 

“Paired Projects” means a Project proposed that incorporates both an energy generation 
component and an energy storage component as part of its Facility. 

“Performance Standards” means the various performance standards for the operation of the 
Facility to the Company as set forth in Section 3 of Appendix B, as such standards may be 
revised from time to time pursuant to Article 23 of the RDG PPA or the Mid-Tier SFC, and as 
described in Chapter 2 of this RFP. 

“Point of Interconnection” has the meaning set forth in the RDG PPA and Mid-Tier SFC. 

“Power Purchase Agreement” or “PPA” means an agreement between an electric utility company 
and the developer of a renewable energy generation facility to sell the power generated by the 
facility to the electric utility company. 

“Price Evaluation Team” means Employees and consultants of the Company who evaluate the 
Proposal price related criteria as set forth in Section 4.4 of this RFP.  Price Evaluation Team 
members will not include any Shared Resources and will be solely made up of Company RFP 
Team Members. 

“Price for Purchase of Electric Energy” is the amount that the Company will pay the Seller for 
electric energy delivered to the Company in accordance with the terms and conditions of the 
RDG PPA on a monthly basis as described in Attachment J. This payment will be calculated in 
terms of dollars per MWh. 

“Priority List” means the group of Proposals selected by Maui Electric as described in 
Section 4.5 of this RFP. 

“Project” means a Facility proposed to Maui Electric by a Proposer pursuant to this RFP. 
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“Proposal” means a proposal submitted to Maui Electric by a Proposer pursuant to this RFP. 

“Proposal Due Date” means the date stated in RFP Schedule - Row 6 for IPP and Affiliate 
Proposals of this RFP. 

“Proposal Fee” means the non-refundable fee for each proposal submitted as set forth in Section 
1.8 of this RFP.  

“Proposer” means a person or entity that submits a Proposal to Maui Electric pursuant to this 
RFP. 

“Proposer’s Response Package” means the form in which the Proposal should be submitted, 
which is attached as Appendix B to this RFP. 

“PUC” means the State of Hawai‘i Public Utilities Commission. 

“RDG PPA” means the Model PV and/or Wind Renewable Dispatchable Generation Power 
Purchase Agreement that will be used for projects greater than 2.5 MW in size, attached as 
Appendix K and Appendix M respectively to this RFP. 

“Renewable Portfolio Standards” or “RPS” means the Hawai‘i law that mandates that the 
Company and its subsidiaries generate or purchase certain amounts of their net electricity sales 
over time from qualified renewable resources. The RPS requirements in Hawai‘i are currently 
codified in HRS §§ 269-91 through 269-95. 

“Request for Proposals” or “RFP” means a request for Proposals issued pursuant to a competitive 
bidding process authorized, reviewed, and approved by the PUC.   

“RFP Schedule” means the schedule set forth in Table 1, Section 3.1 of this RFP. 

“Self-Build Option” or “SBO” means a Proposal submitted by the Company that is responsive to 
the resource need identified in the RFP, as required by Section VI of the Framework.  

“Self-Build Team” means agents of the Company who develop Self-Build Option proposals. 

“Seller” means the entity that the Company is contracting with, as set forth in the RDG PPA and 
Mid-Tier SFC. 

“Seller-Owned Interconnection Facilities” has the meaning set forth in the RDG PPA and Mid-
Tier SFC. 

“Site” means the parcel of real property on which the Facility, or any portion thereof, will be 
constructed and located, together with any Land Rights reasonably necessary for the 
construction, ownership, operation and maintenance of the Facility.  

“Site Control” has the meaning set forth in Section 4.3 of this RFP. 

“Threshold Requirements” has the meaning set forth in Section 4.3 of this RFP. 
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Any capitalized term not defined in this RFP has the meaning set forth in the RDG PPA and 
Mid-Tier SFC. 
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1.0  GENERAL INSTRUCTIONS TO  PROPOSERS  
The Company has elected to use the services of PowerAdvocate®, a third-party electronic platform provider. 
Sourcing Intelligence®, developed by PowerAdvocate®, is the Electronic Procurement Platform that the 
Company has licensed and will utilize for the RFP process. All Proposals and all relevant information must be 
submitted via the Electronic Procurement Platform, in the manner described in this RFP.  

Proposers must adhere to the response structure and file naming conventions identified in this Appendix for the 
Proposer’s response package. Information submitted in the wrong location/section or submitted though 
communication means not specifically identified by the Company will not be considered by the Company. 

Proposers must provide a response for every item.  If input/submission items in the RFP are not applicable to a 
specific Proposer or Proposal variation, Proposers must clearly mark such items as “N/A” (Not Applicable) and 
provide a brief explanation. 

Proposers must clearly identify all confidential information in their Proposals, as described in more detail in 
Section 3.12 Confidentiality of the RFP. 

All information (including attachments) must be provided in English.  All financial information must be provided 
in U.S. Dollars and using U.S. credit ratings. 

It is the Proposer’s sole responsibility to notify the Company of any conflicting requirements, ambiguities, 
omission of information, or the need for clarification prior to submitting a Proposal. 

The RFP will be conducted as a “Sealed Bid” event within Sourcing Intelligence, meaning the Company will not 
be able to see or access any of the Proposer’s submitted information until after the event closes. 

1.1  ELECTRONIC PROCUREMENT PLATFORM 
To access the RFP event, the Proposer must register as a “Supplier”1 on Sourcing Intelligence (Electronic 
Procurement Platform).  One Proposal may be submitted with each Supplier registration.  Minor variations, as 
defined in Section 1.8.2 and 1.8.3 of this RFP may be submitted along with the Proposal under the same 
registration. 

If a Proposer is already registered on Sourcing Intelligence, the Proposer may use their current login information 
to submit their first Proposal.  One variation of the Proposal’s base variation can be submitted together as a 
Proposal by following the instructions outlined in this Appendix (Section 4).  If the Proposer chooses to submit 
more than one Proposal, the Proposer must register as a new “Supplier” on Sourcing Intelligence for each 
additional Proposal.  

Each registration will require a unique username, unique Email address, and unique Company name.  Proposers 
that require multiple registrations to submit multiple Proposals should use the Company name field to represent 

1 The language in Appendix B sometimes refers to “Energy Contract Managers” as “Bid Event Coordinator” and to 
“Proposers” as “Suppliers” (Bid Event Coordinator and Supplier are terms used by PowerAdvocate). 
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the Company name and Proposal number (ex: CompanyNameP1).  Proposers may use shorthand or clear 
abbreviations.  The unique Email address used to create the PowerAdvocate account does not necessarily have to 
match the Email address specified in Section 2.2.1 below.  For example, if the Proposer is submitting multiple 
Proposals, all of the Proposer’s Proposals could specify the same primary point of contact Email address if that is 
what the Proposer requests contact through for all their proposals. 

Proposers can register for an account on Sourcing Intelligence by clicking on the “Registration” button (located in 
the top right corner of the webpage) on the PowerAdvocate website at the following address: 
www.poweradvocate.com 

The Proposer’s use of the Electronic Procurement Platform is governed by PowerAdvocate’s Terms of Use.  By 
registering as a “Supplier” on the Electronic Procurement Platform, the Proposer acknowledges that the Proposer 
has read these Terms of Use and accepts and agrees that, each time the Proposer uses the Electronic Procurement 
Platform, the Proposer will be bound by the Terms of Use then accessible through the link(s) on the 
PowerAdvocate login page. 

Once a Proposer has successfully registered as a “Supplier” with PowerAdvocate, the Proposer shall request 
access to the subject RFP event from the Company Contact via Email through the RFP Email Address set forth in 
Section 1.6 of the RFP. The Email request must list the Company Name field and username under which the 
Proposer has registered with PowerAdvocate.  If the Proposer plans to submit multiple Proposals and has 
registered multiple accounts in accordance with the instructions above, the Email request must contain the 
Company Name field and username for each account that will be used to submit the Proposals.  After being added 
to the event, the Proposer will see the bid event on their dashboard upon logging into Sourcing Intelligence.  Once 
the RFP event opens, the Proposer may begin submitting their Proposal(s).  

After registering and prior to the opening of the RFP, Proposers are encouraged to familiarize themselves with the 
Electronic Procurement Platform, including tabs, the dashboard, PowerAdvocate Users Guide (RFP Appendix D), 
etc.  Proposers should note that they will not be able to access any bid documents until the event officially opens. 

Proposers may contact PowerAdvocate Support for help with registration or modification of registration if 
desired.  Support is available from 8 AM to 8 PM Eastern Time (2 AM to 2 PM Hawaiʻi Standard Time when 
daylight savings is in effect) Monday to Friday, except for Holidays posted on the PowerAdvocate website, both 
by phone (857-453-5800) and by Email (support@poweradvocate.com). 

Contact information for PowerAdvocate Support can also be found on the bottom border of the PowerAdvocate 
website: www.poweradvocate.com 

Once the RFP event is opened, registered Proposers will have online access to general notices and RFP-related 
documents via the Electronic Procurement Platform.  Proposers should also monitor the RFP Website throughout 
the RFP event. 

1.2  PROPOSAL SUBMISSION PROCEDURES 
An Email notification will be sent to all registered Proposers when the event has been opened to receive 
Proposals. 
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After logging onto the Electronic Procurement Platform, the RFP will be visible on the Proposer’s dashboard with 
several tabs, including the following: 

 “1. Download Documents:” Documents stored under this tab are provided for the Proposer’s use and 
information.  All documents can be downloaded and/or printed, as required. 

 “2. Upload Documents:” Proposal submission documents requested in Appendix B must be uploaded 
using this tab.  

 Note that “3. Commercial Data:”, “4. Technical Data:”, and “5. Pricing Data:” tabs are NOT USED for 
this event. 

Step-by-step instructions for submitting a complete Proposal are provided below: 

1. Proposers must upload their Proposal files, including all required forms and files, to submit a complete 
Proposal.  All files must be uploaded before the Proposal Due Date (RFP Section 3.1 Item 6). 

2. Submit (upload) one consolidated PDF representing your Proposal via the “2. Upload Documents” tab.  
That Proposal PDF must abide by the format specified in this Appendix B.  A MSWord.docx template 
that outlines the format of this document is available under the “1. Download Documents” tab for the 
Proposer’s use.  Response information must be provided in the order, format, and manner specified 
in this Appendix B and must clearly identify and reference the Appendix B section number that the 
information relates to. 

a. Proposers shall use a filename denoting:  CompanyName_Proposal#.pdf. 
(example: AceEnergy_P1.pdf) 

3. Proposal information that cannot be easily consolidated into the PDF file described in Step 2 (such as 
large-scale drawing files) or files that must remain in native file format (such as computer models and 
spreadsheets) shall be uploaded separately but must be referenced from within the main Proposal 
PDF file (e.g., “See AceEnergyP1V2_2.5_SiteControlMap.kmz”).  Such additional files must follow the 
naming convention below: 

a. File names must include, in order, Company Name, Proposal number (if more than one Proposal 
being submitted per Proposer), Variation (if any variations are being submitted), Appendix B 
section number, and a file descriptor, as shown in the example file name below: 

AceEnergyP1V2_2.5_SiteControlMap.kmz 
Proposers may use abbreviations if they are clear and easy to follow. 

4. Upload files using the "2. Upload Documents" tab on the Electronic Procurement Platform. 
a. For all documents identify the "Document Type" as “Technical Information.” (Do not identify 

any documents as “Commercial and Administrative” or “Pricing.”) 
b. "Reference ID" may be left blank. 
c. Select "Choose File..."  Navigate to and choose the corresponding file from your computer.  

Select "Open" and then "Submit Document." 

There is no limit to the number or size of files that can be uploaded.  Multiple files may be grouped into a 
.zip archive for upload.  (Any zipped files must still adhere to the naming directions in #3 above.)  When 
successfully uploaded, documents will appear under the "Bid Submissions" section on the bottom of the 
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tab's page, organized within the “Technical Information” Document Type.  Repeat steps a, b, and c, as 
required for each file upload. 

If a file with the same name is uploaded twice, the Platform will automatically append a unique numerical 
extension to the Document Name.  To delete a file that has been previously uploaded, click on the “X” 
button in the “Actions” column for the file to be deleted.  Do not upload any files prior to the issuance of 
the Final RFP. 

5. The Company will not be responsible for technical problems that interfere with the upload or download of 
Proposal information.  Support is available to answer technical questions about PowerAdvocate’s 
Sourcing Intelligence from 8 AM to 8 PM Eastern Time (2 AM to 2 PM Hawaiʻi Standard Time when 
daylight savings is in effect) Monday to Friday, except for Holidays posted on the PowerAdvocate 
website, both by phone (857-453-5800) and by Email (support@poweradvocate.com). 

6. Proposers are strongly encouraged to start early and avoid waiting until the last minute to submit the 
required information.  Proposers are allowed to add, modify, and/or delete documents that have been 
previously submitted any time prior to the event close deadline.  Repeating, it is the Proposer’s 
responsibility to ensure a complete Proposal is uploaded into PowerAdvocate before the Proposal Due 
Date.   

7. Any questions or concerns regarding the RFP, may be submitted to the Company Contact via the RFP 
Email address provided in Section 1.6 of the RFP.  Per RFP Section 1.4.2, the Independent Observer will 
monitor messages within the bid event.  Proposers are responsible for following instructions and 
uploading documents in their appropriate locations.  Documents uploaded in the wrong tab will not be 
considered by the Company. 

1.3 PROPOSAL COMPLETION AND CONFIRMATION PROCEDURES 
To confirm the submission of all proposal files, in the “Status” tab on the Electronic Procurement Platform, 
confirm that the “Total Uploaded Files” is the number of expected files to be included in the submission by 
checking it against your list of submitted files. Example “Status” tab view: 

Nothing should be uploaded to the Commercial, Technical or Pricing Datasheet tabs.  Documents uploaded there 
will not be included in your Proposal submission. 
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2.2.3 Pricing information.  Pricing information must be filled out in the Section 2.0 Proposal 
Summary Table above.  If a variation is proposed, the variation’s pricing summary must be identified in a 
similar pricing table in Sections 4.2.0 below.  Provide pricing information only in those table sections – do 
not embed pricing information in any other portion of the Proposal PDF.      

2.2.4  Provide a high-level overview of the proposed Facility, including at a minimum the following 
information: 

 Facility Generation Size (MWAC and MWDC) 
 Net Maximum Output Capacity of the Facility at the Point(s) of Interconnection (MWAC) 

 Identified Available Hosting Capacity of the Distribution-level (12 kV or less) Circuit Facility 
Interconnecting to (MWAC) 

 Technology Type 
 Number of Generators 
 Rated Output of each Generator 

 Generator Facility Design Characteristics 

For projects that include a storage component: 
 Technology Type (i.e. lithium ion battery) 

 Discharge Duration (hours) 
 Storage Capacity (i.e. amount of energy released to fully discharge and amount of energy 

required to fully charge, in MW and MWh) 
 Operational Limitations, such as, but not limited to: number of charge/discharge cycles per day-

month-year (see the energy discharge requirement in Section 1.2.12 and 1.2.14 of the RFP; 
however, operational limitations may not restrict the requirements set forth in these sections). 

 Minimum and Maximum Operational Ranges, such as minimum and maximum required state of 
charge 

 Round Trip Efficiency at rated power measured at the Point of Interconnection (i.e. discharge 
energy divided by charge energy, expressed as a percentage). Specify only a single value that the 
Facility will maintain throughout the term of the PPA.  (See RFP Section 3.10.2). 

 Round Trip Efficiency using full duty cycle for a fixed duration measured at the Point of 
Interconnection (%) 

 Estimated useful life of the storage component. 

2.3 FINANCIAL 
Provide the following financial information identified below.  As specified in the General Instructions in 
Section 1.0 above, all information (including attachments) must be provided in English, be provided in U.S. 
Dollars and use U. S. credit ratings. 

2.3.1 Identification of Equity Participants 

2.3.1.1 Who are the equity participants in the Project (or the equity partners’ other partners)? 

2.3.1.2 Provide an organizational structure for the Proposer including any general and limited partners 
and providers of capital that identifies: 
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 Associated responsibilities from a financial and legal perspective 
 Percentage interest of each party 

2.3.2 Project Financing 

2.3.2.1 How will the Project be financed (including construction and term financing)? Address at a 
minimum: 

 The Project’s projected financial structure 
 Expected source of debt and equity financing 

2.3.2.2 Identify all estimated development and capital costs for, at a minimum: 
 Equipment 

 Identify the manufacturer and model number for all major equipment 
 Construction 
 Engineering 
 Seller-Owned Interconnection Facilities 
 Land 
 Annual O&M 

 (For Projects that include a storage component) Specify a percentage of the total project cost that 
is estimated to be attributed to the storage functionality of the Facility.  As the storage 
functionality is treated as a lease, the Company will use the percentage for its preliminary 
calculation of the lease liability only. This percentage requested for the Company’s accounting 
purposes does not affect nor alter the liquidated damage provisions of the PPA, as those 
provisions reflect the benefit the Company seeks from the Project’s storage functionality. 

2.3.2.3 Discuss and/or provide supporting information on any project financing guarantees. 

2.3.2.4 Describe any written commitments obtained from the equity participants. 

2.3.2.5 Describe any conditions precedent to project financing, and the Proposer’s plan to address 
them, other than execution of the Power Purchase Agreement or any other applicable project agreements and 
State of Hawaiʻi Public Utilities Commission approval of the Power Purchase Agreement and other 
agreements. 

2.3.2.6 Provide any additional evidence to demonstrate that the Project is financeable. 

2.3.3 Project Financing Experience of the Proposer 
Describe the project financing experience of the Proposer in securing financing for projects of a similar 
size (i.e., no less than two-thirds the size) and technology as the one being proposed including the following 
information for any referenced projects: 

 Project Name 
 Project Technology 
 Project Size 
 Location 
 Date of Construction and Permanent Financing 
 Commercial Operations Date 
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 Proposer’s Role in Financing of the Project 
 Off-taker 

 Term of the Interconnection Agreement 
 Financing Structure 
 Major Pricing Terms 
 Name(s) of Finance Team Member(s); Time (i.e., years, months) worked on the project and 

Role/Responsibilities 

2.3.4 Evidence of the Proposer’s Financial Strength 

2.3.4.1 Provide copies of the Proposer’s audited financial statements (balance sheet, income 
statement, and statement of cash flows): 

 Legal Entity 
o Three (3) most recent fiscal years 
o Quarterly report for the most recent quarter ended 

 Parent Company 
o Three (3) most recent fiscal years 
o Quarterly report for the most recent quarter ended 

2.3.4.2 Provide the current credit ratings for the Proposer (or Parent Company, if not available for 
Proposer), affiliates, partners, and credit support provider: 

 Standard & Poor’s 
 Moody’s 
 Fitch 

2.3.4.3 Describe any current credit issues regarding the Proposer or affiliate entities raised by rating 
agencies, banks, or accounting firms. 

2.3.4.4 Provide any additional evidence that the Proposer has the financial resources and financial 
strength to complete and operate the Project as proposed. 

2.3.5 Provide evidence that the Proposer can provide the required securities. 

2.3.5.1 Describe the Proposer’s ability (and/or the ability of its credit support provider) and 
proposed plans to provide the required securities including: 

 Irrevocable standby letter of credit 
 Sources of security 
 Description of its credit support provider 

2.3.6 Disclosure of Litigation and Disputes 
Disclose any litigation, disputes, and the status of any lawsuits or dispute resolution related to projects 
owned or managed by the Proposer or any of its affiliates 
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2.4 CONTRACT EXCEPTIONS AND FINANCIAL COMPLIANCE 
2.4.1 If Proposers elect to propose modifications to the Model RDG PPA, provide a Microsoft Word 
red-line version of the Model RDG PPA identifying specific proposed modifications to the model language 
that the Proposer is agreeable to and a detailed explanation and supporting rationale for each modification. 
General comments, drafting notes and footnotes such as “parties to discuss” are unacceptable and will be 
considered non-responsive. 

Proposers that do not upload redlines of the applicable RDG PPA with their Proposal submission will be 
deemed to have accepted the Model RDG PPA in its entirety.  If no modifications are proposed, please state 
in this section “no modifications to the Model RDG PPA”. 

As set forth in RFP Section 3.8.5.1, proposed modifications to the RDG PPA will be subject to negotiation 
between the Company and the Final Award Group and should not be assumed to have been accepted either as 
a result of being selected to the Final Award Group or based on any previously executed PPA. 

The Mid-Tier SFC for projects 250 kW to 2.5 MW will be preapproved by the Commission and as a result, 
modifications may not be proposed to it.  

2.4.2 State to the best of the Proposer’s knowledge:  Will the Project result in consolidation of the 
Developer entity’s finances onto the Company’s financial statements under FASB 810.  Provide supporting 
information to allow the Company to verify such conclusion. 

2.5 SITE CONTROL 
2.5.1 The Proposal must demonstrate that the Proposer has Site Control for all real property required 
for the successful implementation of a specific Proposal at a Site not controlled by the Company, including 
any Interconnection Facilities for which the Proposer is responsible.  In addition, developmental requirements 
and restrictions such as zoning of the Site and the status of easements must be identified.  Provide 
documentation set forth in RFP Section 4.3 to prove Site Control. 
2.5.2 Provide a map of the Project site that clearly identifies: 

 Location of the parcel on which the site is located 
 Tax map key number (9-digit format:  Island Number (1 digit), Zone Number (1 digit), Section 

Number (1 digit), Plat Number (3 digits, add leading zeros if less than 3 digits), Parcel Number (3 
digits, add leading zeros if less than 3 digits) 

 Site boundaries (if the site does not cover the entire parcel) 
 Total acreage of the site 
 Point(s) of Interconnection 
 Relationship of the site to other local infrastructure 

2.5.3 Provide a site layout plan which illustrates: 
 Proposed location of all equipment 
 Proposed location of all facilities on the site, including any proposed line extensions 
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2.5.4 Describe the Interconnection route and include: 
 Site sketches of how the facility will be interconnected to the Company’s System (above-ground 

and/or underground) 
 Identify the approximate latitude and longitude of the proposed Point of Interconnection, in 

decimal degrees format, to six (6) decimal places. 
 Description of the rationale for the interconnection route 

2.5.5 Identify any rights-of-way or easements that are required for access to the site or for 
interconnection route: 

 Describe the status of rights-of-way or easement acquisition 
 Describe the plan for securing the necessary rights-of-way or easement, including the proposed 

timeline 

2.5.6 Provide a description of any critical infrastructure or community resilience hubs in proximate 
location to the proposed Project site that could benefit from an islanding capability of the proposed Project 
and could enhance resilience in the community. 

2.6  ENVIRONMENTAL REVIEW, PERMITTING PLAN, ENVIRONMENTAL 
COMPLIANCE/IMPACTS 

Scoring of proposals for the 2.6 Environmental Review, Permitting Plan, and Environmental 
Compliance/Impacts non-price evaluation criteria will be based on the completeness and thoroughness of 
responses to each of the criteria listed below.  The Company recommends that each Proposal incorporate the 
list below as an outline together with complete and thorough responses to each item in the list. Proposals that 
closely follow this recommendation will typically be awarded higher scores than proposals that do not. 

2.6.1 Describe your overall land use and environmental permits and approvals strategy and 
approach to obtaining successful, positive results from the agencies and authorities having jurisdiction, 
including: 

 Explanation of the conceptual plans for siting 
 Studies/assessments 
 Permits and approvals 
 Gantt format schedule which identifies the sequencing of permit application and approval 

activities and critical path.  (Schedule must be in MM/DD/YY format.) 

2.6.2 Discuss the City Zoning and State Land Use Classification: 
 Identify present and required zoning and the ability to site the proposed Project within those 

zoning allowances. 
 Identify present and required land use classifications and the ability to site the proposed Project 

within those classifications. 
 Provide evidence of proper zoning and land use classifications for selected site and 

interconnection route. 
 If changes in the above are required for the proposed Project, provide a plan and timeline to 

secure the necessary approvals. 
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2.6.3 Identify all required discretionary and non-discretionary land use, environmental and 
construction permits, and approvals required for development, financing, construction, and operation of the 
proposed Project, including but not limited to zoning changes, Environmental Assessments, and/or 
Environmental Impacts Statements. 

Provide a listing of such permits and approvals indicating: 
 Permit Name 
 Federal, State, or Local agencies and authorities having jurisdiction over the issuance 
 Status of approval and anticipated timeline for seeking and receiving the required permit and/or 

license 
 Explanation of your basis for the assumed timeline 
 Explain any situation where a permit or license for one aspect of the Project may influence the 

timing or permit of another aspect (e.g. a case where one permit is contingent upon completion of 
another permit or license), if applicable. 

 Explain your plans to secure all permits and approvals required for the Project. 

2.6.4 Provide a preliminary environmental assessment of the site (including any pre-existing 
environmental conditions) and potential short- and long-term impacts associated with, or resulting from, the 
proposed Project – including direct, indirect, and cumulative impacts associated with development, 
construction, operation, and maintenance of the proposed Project in every area identified below.  Discuss if 
alternatives have been or will be considered.  The assessment shall also include Proposer’s short- and long-
term plans to mitigate such impacts and explanation of the mitigation strategies for, but not limited to, each of 
the major environmental areas as presented below: 

  Natural Environment 
o Air quality 
o Biology (Natural habitats and ecosystems, flora/fauna/vegetation, and animals, especially if 

threatened or endangered) 
o Climate 
o Soils 
o Topography and geology 

 Land Regulation 
o Land Uses, including any land use restrictions and/or pre-existing environmental 

conditions/contamination 
o Flood and tsunami hazards 
o Noise 
o Roadways and Traffic 
o Utilities 

 Socio-Economic Characteristics 
 Aesthetic/Visual Resources 
 Solid Waste 
 Hazardous Materials 
 Water Quality 
 Public Safety Services (Police, Fire, Emergency Medical Services) 
 Recreation 
 Potential Cumulative and Secondary Impacts 

2.6.5 Provide a decommissioning plan, including: 
 Developing and implementing program for recycling to the fullest extent possible, or otherwise 

properly disposing of installed infrastructure, if any, and 
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 Demonstrating how restoration of the Site to its original ecological condition is guaranteed in the 
event of default by the Proposer in the applicable Site Control documentation. 

2.7 CULTURAL RESOURCE IMPACTS 
2.7.1 Provide a plan to address the below requirements as they pertain to the Project Site and 
interconnection route including the status of any consultant/s with expertise in this field that have been 
identified and/or contracted with, and documentation of any assessments or work that has been planned or 
performed to date.  Identify any cultural, historical or natural resources in the area in question.  For any 
impacts identified to the categories listed below, provide a mitigation strategy and the expected impact on the 
Project schedule.  Detail the potential impacts of the Proposal on cultural resources in the short- and long-
term and the Proposer’s plan to mitigate such impacts.  Proposers must provide as much information as 
possible to allow the Company to understand the considerations. 

 Archaeological Resources 
 Cultural Practices and Resources 

2.8 COMMUNITY OUTREACH 
Gaining community support is an important part of a Project’s viability and success.  An effective 
Community Outreach Plan will call for early meaningful communications with stakeholders and will reflect a 
deep understanding and respect for the community’s desire for information.  The public meeting and 
comment solicitation process described in Section 5.3 of the RFP is intended to support that premise and the 
Commission’s desire to increase bid transparency within the RFP process. When developers neglect to 
demonstrate transparency and a willingness to engage in early and frequent communication with Hawaii’s 
communities, costly and timely challenges to their projects have resulted.  In some instances, projects have 
failed.  Incorporating transparency during the competitive bidding phase may seem unconventional, but it has 
become an essential community expectation.  Developers must share information and work with communities 
to address concerns through careful listening, thoughtful responsiveness, and a commitment to respect the 
environmental and cultural values of Hawai‘i. 

2.8.1 Provide a detailed Community Outreach Plan to work with and inform neighboring 
communities and stakeholders and to provide them timely information during all phases of the Project.  The 
plan shall address, but not be limited to, the following items: 

 Project description 
 Community scoping 
 Project benefits 
 Government approvals 
 Development process 

 Identification of communities and other stakeholders that may be affected by the proposed 
Project: 
o How will they be affected? 
o What mitigation strategies will the Proposer implement? 

 Comprehensive communication strategy with affected communities and the general public 
regarding the proposed Project: 
o Describe frequency of communication 
o Provide source of information 
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o Identify communication outlets 
o Describe opportunities, if any for affected communities and general public to provide the 

developer with feedback and comments on the proposed Project 
Proposers are reminded of RFP Section 3.4.2 including Proposals must provide all referenced material if it is 
to be considered during the Proposal evaluation. 

2.8.2 Provide any documentation of local community support or opposition including any letters 
from local organizations, newspaper articles, or communications from local officials. 

2.8.3 Provide a description of community outreach efforts already taken or currently underway, 
including the names of organizations and stakeholders contacted about the proposed Project. 

2.8.4 Describe any anticipated or negotiated investment in the community and other community 
benefits that the Proposer proposes to provide in connection with the Project, along with an estimated value 
of the community benefits in dollars (including the cost to Proposers providing the benefits and supporting 
details on how those costs and benefits were derived). 

2.8.5 All Proposers selected to the Final Award Group must provide the below table of information 
onto their website described in Section 5.3 to provide communities Project information that is of interest to 
them in a standard format. All information in this table must be included in all community presentations in 
addition to the Proposer’s project website. 

PROJECT SUMMARY AND COMMUNITY OUTREACH PLAN 
* Proposer Name (Company name) 
* Parent Company/Owner/Sponsor/etc. 
* Project Name 
* Net AC Capacity of the Facility (MW) 

(must match Proposal information) 
* Proposed Facility Location in/near 

what City/Area 
* TMK(s) of Facility Location 

(must match Proposal information) 
* Point of Interconnection’s Circuit or 

Substation Name 
(must match Proposal information) 

* Project Description (A description that includes information about the project 
(in 200 words or less) that will enable the community to understand the impact 

that the Project might have on the community.) 
* Project site map (provide a map similar to what was provided in Section 

2.5.2) 
* Site layout plan (provide a layout similar to what was provided in Section 

2.5.3) 

* Interconnection route (provide a map of the route similar to what was provided 
in Section 2.5.4) 

Environmental Compliance, Impacts and Permitting Plan 
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* Overall land use and environmental 
permits and approvals strategy 

(provide information in level of detail as provided in 
Section 2.6.1) 

* Gantt format schedule which 
identifies the sequencing of permit 
applications and approval activities 
and critical path.  Schedule must be in 
MM/DD/YY format) 

(provide information in level of detail as provided in 
Section 2.6.1) 

* City Zoning and Land Use Classification (provide information in level of detail as provided in 
Section 2.6.2) 

* Discretionary and non-discretionary 
Land use, environmental and 
construction permits and approvals 

(provide information in level of detail as provided in 
Section 2.6.3) 

* Listing of Permits and approvals (provide information in level of detail as provided in 
Section 2.6.3) 

* Preliminary environmental assessment 
of the site (including any pre-existing 
environmental conditions) 

(provide information in level of detail as provided in 
Section 2.6.4) 

Cultural Resource Impacts 
* Proposer’s updated Community 

Outreach Plan must include a plan 
that (1) identifies any cultural, historic 
or natural resources that will be 
impacted by the project (2) describes 
the potential impacts on these 
resources and 3) identifies measures 
to mitigate such impacts. 

(provide information in level of detail as provided in 
Section 2.7) 

Community Outreach 
* Detailed Community Outreach Plan (provide key information from Community Outreach Plan 

as specified in Section 2.8.1 or provide a link to updated 
comprehensive Community Outreach Plan) 

* Local community support or 
opposition 

(provide latest comprehensive information) 

* Community outreach efforts (provide latest comprehensive information) 
* Community benefits (provide latest comprehensive information) 

2.9 OPERATIONS AND MAINTENANCE (O&M) 
2.9.1 To demonstrate the long-term operational viability of the proposed Project, describe the planned 
operations and maintenance, including: 

 Operations and maintenance funding levels, annually, throughout the term of the contract. 

B-15 



 

 

   
 

 
  

      
     

  

    

    
  

   

   
 

  

    

   

   

   
   

  

       
  

    
   

    

 
    

  
 

   
  

  
  

    
 

EXHIBIT 5 
APPENDIX B 

PAGE 17 OF 107

 Description of the operational requirements by frequency (daily, weekly, monthly, yearly, as-
necessary, run hour interval) and maintenance requirements by frequency (daily, weekly, 
monthly, yearly, as-necessary, run hour interval). 

 A discussion of the staffing levels proposed for the Project and location of such staff.  If such 
staff is offsite, describe response time and ability to control the Project remotely. 

 Technology specific maintenance experience records. 
 Identification of any O&M providers. 

 The expected role of the Proposer (Owner) or outside contractor. 
 Scheduling of major maintenance activity. 
 Plan for testing equipment. 
 Estimated life of Generation and/or Storage Facilities and associated Interconnection Facilities. 
 Safety plan, including historical safety records with environmental history records, violations, and 

compliance plans. 
 Security plan. 
 Site maintenance plan. 
 Substation equipment maintenance plan. 

2.9.2 State whether the Proposer would consider 24-hour staffing. Explain how this would be done. 

2.9.3 Describe the Proposer’s contingency plan, including the Proposer’s mitigation plans to address 
failures.  Such information should be described in the Proposal to demonstrate the Project’s reliability with 
regard to potential operational issues. 

2.9.4 Describe if the Proposer will coordinate their maintenance schedule for the Project with the 
Company’s annual planned generation maintenance.  See Article 5 of the model RDG PPA. 

2.9.5 Describe the status of any O&M agreements or contracts that the Proposer is required to 
secure.  Include a discussion of the Proposer’s plan for securing a long-term O&M contract. 

2.9.6 Provide examples of the Proposer’s experience with O&M services for other similar projects. 

2.10 PERFORMANCE STANDARDS 
2.10.1 Design and operating information.  Provide a description of the project design. Description 
shall include: 

 Configuration description, including conceptual or schematic diagrams   Overview of the Facility 
Control Systems – central control and inverter- or resource-level control 

 Diagrams approved by a Professional Electrical Engineer registered in the State of Hawaiʻi, 
indicated by the presence of the Engineer’s Professional seal on all drawings and documents. 
Including but not limited to: 
o A single-line diagram, relay list, trip scheme and settings of the generating facility, which 

identifies the Point of Interconnection, circuit breakers, relays, switches, synchronizing 
equipment, monitoring equipment, and control and protective devices and schemes. 
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o A three-line diagram which shows the Point of Interconnection, potential transformer (PT) 
and current transformer (CT) ratios, and details of the generating facility configuration, 
including relays, meters and test switches. 

2.10.1.1 Provide the projected hourly annual energy potential production profile of the Facility4 (24 
hours x 365 days, 8760 generation profile) for the provided RFP NEP Projection.  

2.10.1.2 Provide the sample rate of critical telemetry (i.e. frequency and voltage) based on inputs to the 
facility control systems. 

2.10.1.3 Provide a description of the Facility’s capability to be grid-forming and have black start 
capability. 

2.10.2 Capability of Meeting Performance Standards. The proposed Facility must meet the 
performance attributes identified in Section 2.1 of the RFP.  Provide confirmation that the proposed 
Facility will meet the requirements identified or provide clarification or comments about the Facility’s 
ability to meet the performance standards.  Proposals should include sufficient documentation to support the 
stated claim that the Facility will be able to meet the Performance Standards.  The Proposal should include 
information required to make such a determination in an organized manner to ensure this evaluation can be 
completed within the evaluation review period.  

2.10.3 Reactive Power Control: Provide the facility's ability to meet the Reactive Power Control 
capabilities, including Voltage Regulation at the point of interconnection, required in the Performance 
Standards, including contribution from the inverters of generation and/or storage and means of coordinating 
the response.  Provide the inverter capability curve(s).  Confirm ability to provide reactive power at zero 
active power. 

2.10.4 Ramp Rate for Generation Facilities: Confirm the ability to meet the ramp rate requirement 
specified in the Model PPA or Mid-Tier SFC. 

2.10.5 Undervoltage ride-through: Provide the facility’s terminal voltage level(s) and elapsed time at 
which the facility will disconnect from the utility system during the disturbance, if any.  Confirm the ability to 
meet ride-through requirements and include supporting documentation regarding inverter design, control 
parameters, etc. 

2.10.6 Overvoltage ride-through: Provide the facility’s terminal voltage level(s) and elapsed time at 
which the facility will disconnect from the utility system during the disturbance, if any.  Confirm the ability to 
meet ride-through requirements and include supporting documentation regarding inverter design, control 
parameters, etc. 

2.10.7 Transient stability ride-through: Provide the facility's ability to stay online during Company 
System: (1) three-phase fault located anywhere on the Company System and lasting up to__ cycles; and (2) a 

4 The projected hourly annual energy production profile is the projected output from the generating facility without 
curtailment and before any energy is directed to an energy storage component, if one will be provided. 

B-17 



 

 

   
 

    
    

  

     
    

   
 

      
 

  

     
 

  
 
 
 
   

   
 

 

    
  

       
 

    

     
   

 

      
   

 

      
   
     

EXHIBIT 5 
APPENDIX B 

PAGE 19 OF 107

single line to ground fault located anywhere on the Company System and lasting up to__ cycles. Provide the 
Facility’s ability to withstand subsequent events. 

2.10.8 Underfrequency ride-through: Provide the facility’s terminal frequency level(s) and elapsed 
time at which the facility will disconnect from the utility system during the disturbance, if any.  Confirm the 
ability to meet ride-through requirements and include supporting documentation regarding inverter design, 
control parameters, etc. 

2.10.9 Overfrequency ride-through: Provide the facility’s terminal frequency level(s) and elapsed time 
at which the facility will disconnect from the utility system during the disturbance, if any.  Confirm the ability 
to meet ride-through requirements and include supporting documentation regarding inverter design, control 
parameters, etc. 

2.10.10 Frequency Response: Provide the facility’s frequency response characteristics as required by the 
Model PPA or Mid-Tier SFC, including time of response, tunable parameters, alternate frequency response 
modes and means of implementing such features. 

2.10.11 Auxiliary Power Information:  Proposer must provide the maximum auxiliary power 
requirements for: 

 Start-up 
 Normal Operations (from generator) 

 Normal Operating Shutdown 

 Forced Emergency Shutdown 

 Maintenance Outage 

2.10.12 Coordination of Operations:  Provide a description of the control facilities required to 
coordinate generator operation with and between the Company’s System Operator and the Company’s 
System. 

 Include a description of the equipment and technology used to facilitate dispatch to the Company 
and communicate with the Company. 

 Include a description of the control and protection requirements of the generator and the 
Company’s System. 

2.10.13 Cycling Capability: Describe the Facility’s ability to cycle on/off and provide limitations. 

2.10.14 Active Power Control Interface:  Describe the means of implementing active power control and 
the Power Possible, including the contribution to the dispatch signal from paired storage, if any.  Provide the 
Proposer’s experience dealing with active power control, dispatch, frequency response, and ride-through. 

2.10.15 Provide the details of the major equipment (i.e. batteries, inverters, battery management 
system), including, but not limited to, name of manufacturer, models, key metrics, characteristics of the 
equipment, and performance specifications. 

2.10.16 Energy Storage performance standards: For projects that include a storage component, provide 
additional performance standard descriptions as follows: 

 MWh storage output for a full year 

B-18 



 

 

   
     
 

    

  

  

   
 

  

   
   

   
       

   
    

  
  

    
   

 
  

  

  
     

  
  

     
   

  

  
 

   

      
  

 

EXHIBIT 5 
APPENDIX B 

PAGE 20 OF 107

 Ramp Rate: Provide the Facility’s ramp rate, which should be no more than 2 MW/minute for all 
conditions other than those under control of the Company System Operator and/or those due to 
desired frequency response. 

 System Response Time – Idle to Design Maximum (minutes) 

 Discharge Start-up time (minutes from notification) 

 Charge Start-up time (minutes from notification) 

 Start and run-time limitations, if any 
 Ancillary Services provided, if any (i.e. Spinning Reserves, Non-Spinning Reserves, Regulation 

Up, Regulation Down, Black Start capability, other ) 

2.10.17 Provide the description and details of the grid-charging capabilities of the Facility. Include a 
description on the ability to control the charging source. 

2.11 INTERCONNECTION SUBMITTAL REQUIREMENTS 
2.11.1 For projects greater than or equal to 1 MW in size, provide the appropriate completed Project 
Interconnection Requirement Study Data Request worksheets for the proposed technology with the 
Proposal submission.  (The forms can be found in the “1. Download Documents” tab as Appx B Att 2 Project 
Interconnection Data Request Worksheets (PV Generation) or Project Interconnection Data Request 
Worksheets(Wind Generation) MSExcel files.)   Also provide all project diagram(s) with the Proposal 
submission.  Models for equipment and controls, list(s) identifying components and respective files (for 
inverters and power plant controller), and complete documentation with instructions shall be submitted 
within the timeframes specified in Section 5.1 of the RFP.3  Proposers may also download the Facility 
Technical Model Requirements and Review Process documentation labelled as Appx B Att 3 from the “1. 
Download Documents” tab also. 

2.12 PROVEN TECHNOLOGY 
2.12.1 Provide all supporting information for the Company to assess the commercial and financial 
maturity of the technology being proposed.  Provide any supporting documentation that shows examples of 
projects that: 

 Use the technology at the scale being proposed  
 Have successfully reached commercial operations (for example, by submitting a PPA) 

 Demonstrate experience in providing Active Power dispatch 

2.13 EXPERIENCE AND QUALIFICATIONS 
Proposers, its affiliated companies, partners, and/or contractors and consultants are required to demonstrate 
project experience and management capability to successfully develop and operate the proposed Project.    

2.13.1 Provide an organizational chart for the Project that lists the project participants and identifies 
the management structure and responsibilities.  In addition to the organizational chart, Proposers must provide 
a completed table: 
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 For each of the project participants (including the Proposer, partners, and proposed contractors), 
fill out the table below and provide statements that list the specific experience of the firm in: 
financing, designing, constructing, interconnecting, owning, operating, and maintaining 
renewable energy generating or storage facilities, or other projects of similar size and technology, 
and 

 Provide any evidence that the project participants have worked jointly on other projects. 

Participant 
Name: 
1. 
2. 
3. 

EXPERIENCE: 
In the applicable columns below, include project details (i.e., project name, location, technology, size) and 
relevant job duties (role/responsibilities) and time (in years/months) spent on the project. List multiple 
projects if applicable. 

Financing Designing Constructing Interconnecting Owning Operating Maintaining 

… 

2.13.2 Identify those member(s) of the team the Proposer is submitting to meet the experience 
Threshold Requirement and demonstrate the member(s) firm commitment to provide services to the Proposer. 

2.13.3 Identify those members of the team with experience and qualifications, including affiliates, 
and their principal personnel who will be involved in the project contracting to sell and deliver energy.  If the 
Proposer consists of multiple parties, such as joint ventures or partnerships, provide this information for each 
party, clearly indicating the proposed role of each party, including an ownership chart indicating direct and 
indirect ownership, and percentage interests in the partnership or joint venture. 

2.13.4 Provide a management chart which lists the key personnel dedicated to this Project and provide 
biographies / resumes of the key personnel, including position, years of relevant experience, and similar 
project experience.  Provide specifics as they relate to financing of renewable energy projects.  Identify 
architects and engineers or provision to provide same that are licensed to practice in the State of Hawai‘i. 

2.13.5 Provide a listing in the table format below, of all renewable energy generation or energy 
storage projects the Proposer has successfully developed or that are currently under construction.  Describe 
the Proposer’s role and responsibilities associated with these projects (lead developer, owner, investor, etc.).  
Provide the following information as part of the response: 

Project 
Name 

1. 
2. 
3. 

Location 
(City, 
State) 

Technology 
(wind, PV, 
hydro, plus 
storage, etc.) 

Size 
(MW/ 
MWh) 

Commercial 
Operation 
Date 

Offtaker (if 
applicable) 

Role & Responsibilities 

… 
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2.14 STATE OF PROJECT DEVELOPMENT AND SCHEDULE 
2.14.1 Provide a project schedule in GANTT chart format with complete critical path activities 
identified for the Proposal from the Notice of Selection of the Proposal to the start of Commercial Operations. 

 The schedule must include: 
o Interconnection Requirement Study (IRS) assumptions 
o Anticipated contract negotiation period assumptions 
o Regulatory assumptions 
o Anticipated submittal and approval dates for permitting (including but not limited to 

environmental and archaeological compliance) 
o Siting and land acquisition 
o Cultural Resource implications and mitigation activities 
o Community outreach and engagement activities 
o Energy resource assessment 
o Financing 
o Engineering 
o Procurement 
o Facility construction including construction management events 
o Applicable reporting milestone events specified in the Model PPA or Mid-Tier SFC 
o Testing 
o Interconnection (including engineering, procurement, and construction) 
o Commercial Operations Date 
o All other important elements outside of the direct construction of the Project 

 For each project element, list the start and end date (must be in MM/DD/YY format), and include 
predecessors to clearly illustrate schedule dependencies and durations.  

 Proposers must also list and describe critical path activities and milestone events, particularly as 
they relate to the integration and coordination of the project components and the Company’s 
Electric System.  Proposers must ensure that the schedule provided in this section is consistent 
with the milestone events contained in the PPA or Mid-Tier SFC and/or other agreements. 

2.14.2 Describe the construction execution strategy including: 
 Identification of contracting/subcontracting plans 
 Modular construction 
 Safety plans5 

 Quality control and assurance plan 
 Labor availability 
 Likely manufacturing sites and procurement plans 
 Similar projects where these construction methods have been used by the Proposer. 

2.14.3 Provide a description of any project activities that have been performed to date. 

5 A document that describes the various safety procedures and practices that will be implemented on the Project and how applicable safety 
regulations, standards, and work practices will be enforced on the Project. 
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Certification of Counsel for Proposer 
Hawaiian Electric Company, Inc., Maui Electric Company, Ltd, and Hawai‘i Electric Light 

Company, Inc. 

Pursuant to Section 1.7.4 of Hawaiian Electric Company, Inc., Hawai‘i Electric Light Company, 
Inc. and Maui Electric Company, Limited’s (each a “Company” and collectively, the “Companies”) 
Request For Proposals for Community-Based Rewewable Energy Projects for Low- and Moderate-
Income Subscribers, Island of Maui (“RFP”), the Companies may require legal counsel who represent 
multiple unaffiliated proposers to sign a certification that they have not shared confidential information 
obtained through the representation of one proposer with any other unafilliated proposer. 

Accordingly, by signing below, I hereby acknowledge, agree and certify that: 

(1) in connection with the RFP, I represent the following company that has submitted a 
proposal(s) for the RFP: ___________________ (“Proposer”); 

(2) irrespective of any proposer’s direction, waiver or request to the contrary, I will not share a 
proposer’s confidential information or the Company’s confidential information associated with such 
proposer, including, but not limited to, a proposer’s or Company’s negotiating positions, with third parties 
unaffiliated with Proposer (by contract or organizational structure), including other proposers responding 
to the RFP; 

(3) the Companies may rely on this certification for purposes of the RFP; and 

(4) at the conclusion of power purchase agreement negotiations, if any, the Company may 
require me to sign a certicate certifying that I have not shared a proposer’s confidential information or the 
Company’s confidential information associated with such proposer, including, but not limited to, a 
proposer’s or Company’s negotiating positions, with third parties unaffiliated with Proposer (by contract 
or organizational structure), including other proposers responding to the RFP. 

Name (print) 

Law Firm (if applicable) 

Signature Date 

Section 1.7.4 of the RFP provides in relevant part that: 

In submitting a Proposal in response to this RFP, each Proposer certifies that the Proposal has 
been submitted in good faith and without fraud or collusion with any other unaffiliated person or 
entity. The Proposer shall acknowledge this in the Response Package submitted with its 
Proposal. Furthermore, in executing the NDA provided as Appendix E, the Proposer agrees on 
behalf of its Representatives (as defined in the NDA) that the Company’s negotiating positions 
will not be shared with other Proposers or their respective Representatives. 

In addition, in submitting a Proposal, a Proposer will be required to provide Company with its 
legal counsel’s written certification in the form attached as Appendix B Attachment 1 certifying in 
relevant part that irrespective of any proposer’s direction, waiver, or request to the contrary, that 
the attorney will not share a proposer’s confidential information associated with such Proposer 
with others, including, but not limited to, such information such as a Proposer’s or Company’s 
negotiating positions. If legal counsel represents multiple unaffiliated proposers whose 
Proposals are selected for the Final Award Group, such counsel will also be required to submit a 
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Appendix B Attachment 1 

similar certification at the conclusion of power purchase agreement negotiations that he or she 
has not shared a proposer’s confidential information or the Company’s confidential information 
associated with such Proposer with others, including but not limited to, such information as a 
Proposer’s or Company’s negotiating positions. 



  

 

   
  

   

    

   

  

     

 

  

    

   

       

   

   

    
    

    

    
 

         
     

    
   

      

   
       

   

        
   

   

     

EXHIBIT 5 
APPENDIX B 

PAGE 27 OF 107

Appendix B Attachment 2 

  
 

 

 

 

 

 

 
 

1) 

2)  
 

a. Gross and net output of the facility 

b. Expected KW and KVAR loads including, but not limited to, generators' auxiliary load curve, 
process load(s) profile(s), etc. 

c. Expected minimum and maximum MW and MVAR “import from” AND “export to” HECO. 

3)       
 

a. The Single-line diagram(s) and Three-line diagram (s) should include: 

i. For main and generator step up transformer(s), please show: 

• Transformer voltage and MVA ratings. 

• Transformer impedance(s). 

• Transformer winding connections and grounding.  If neutrals are grounded through 
impedance, please show the impedance value. 

ii. The protective relaying and metering for the generators, transformers, buses, and all other 
main substation equipment. 

iii. For the potential transformers, please indicate the type, quantity, ratio, and accuracy rating. 

iv. For the current transformers, please indicate the type, quantity, ratio, and accuracy rating, 
and thermal rating factor. 

v. Auxiliary power devices (e.g. capacitors, reactors, storage systems, etc.) and their rating(s); 
additional inquiries may be made to obtain technical data for these devices. 

vi. For the interconnection / tie lines (overhead or underground) and the plant's generation 
system, please provide the following, as applicable: 
• Installation details such as cross-section(s), plan and profiles, etc. 

• Conductor data such as size, insulation, length etc. 

• Continuous and emergency current ratings. 

• Voltage rating (nominal and maximum KV). 

• BIL rating. 

• Positive, negative, and zero-sequence impedances (resistance, reactance, and 
susceptance) 

• Capacitance or charging current. 

• Short-circuit current capability. 

vii. Include station power for facility and all applicable details.    

viii. All applicable notes pertaining to the design and operation of the facility. 

b. The Protective relay list & trip schedule should list the protected equipment; the relay description, 
type, style number, quantity, ANSI Device No., and range; and the breaker(s)/switching device(s) 
tripped, for both the generator protection and the interconnection facilities protection. 

c. Please provide both a paper and an electronic version (e.g. dgn, dxf, or pdf) of the single-line 
diagram(s) and the protective relay list & trip schedule. 

d. Single-line diagrams should be provided for both the generation plant and the interconnection 
substation. 
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4) 

 

 

a. Inverter manufacturer, Type, Size, Impedances.  Attach copy of inverter data sheet. 

b. Power Factor Range Capability 

c. Inverter Reactive Power Capability Curve 

d. Auxillary loads (P, Q, Power Factor) 

e. Inverter's Internal Isolation Transformer Grounding Method, if used (i.e.  effectively grounded, 
resonant grounded, low inductance grounded, high-resistance grounded, low-resistance 
grounded, ungrounded).  If the transformer is not solidly grounded , provide the impedance value 
for the grounding neutral and the impedance for the isolation transformer. 

f. Diagram for Inverter's internal isolation transformer 

g. Switching and service restoration practice 

h. Protection data (voltage ride-through and trip settings, frequency ride-through and trip settings 
etc.).  Include setpoint and clearing time ranges for voltage and frequency settings. 

i. Description of harmonic spectrum of inverter injection (order, magnitude) 

5)  

a. Operation characteristics 

b. Voltage level 

c. Capacity (how long and how much can the battery support) 

d. Deployment strategy/schedule 

e. Energy storage system data sheet 

6)   

a. Conductor data such as size, insulation, etc. 

b. Continuous and emergency current ratings. 

c. Voltage rating (nominal and maximum kV). 

d. BIL rating. 

e. Positive, negative, and zero-sequence impedances (resistance, reactance, and susceptance). 

f. Capacitance or charging current. 

g. Short-circuit current capability. 

 



    
 

     
   

       
   

   

       
        

      

      

      
       

      
    

          
     

         
     

     
      

 

   
   

  

    

 

         
   

       
     

         
      

  

          
          

 
        
  

EXHIBIT 5 
APPENDIX B 

PAGE 29 OF 107

Appendix B Attachment 2 

  
 

 

 

 

 

7) 

 

 
(For model requirements, refer to the HECO Facility Technical Model Requirements and Review 
Process and PSCAD Model Requirements Rev.9) 
a. Validated PSS/E load flow model up to the point of interconnection.  The PSS/E model shall 

include the main transformer, collection system, generator step-up transformers, inverter 
systems, and any other components including capacitor banks, energy storage systems, DVAR, 
etc.  An equivalent respresentation of the collection system, generator step-up transformers, and 
inverter systems is acceptable.  Documentation on the model shall be provided. 

b. Validated PSS/E dynamic model for the inverter; and other components including energy storage 
system, DVAR, etc. if applicable.  The inverter model shall include the generator/converter, 
electrical controls, plant-level controller, and protection relays.  Generic and Detailed models shall 
be provided.  Documentation on the model(s) shall be provided, including the PSS/E dyre file with 
model parameters. 

i. Generic models shall parameterize models available within the PSS/E standard model library. 

ii. Detailed models shall be supplied by the vendor/manufacturer as user-written models.  The 
uncompiled source code for the user-written model shall be provided to ensure compatability 
with future versions of PSS/E.  In lieu of the uncompiled source code, a compiled object file 
and applicable library files shall be provided in PSS/E versions 33 AND 34 format.  Updates 
of the object file compatible with future PSS/E versions must be provided as requested for 
the life of the project as written in the power purchase agreement.  Documentation shall 
include the characteristics of the model, including block diagrams, values, names for all 
model parameters, and a list of all state variables. 

c. Validated PSCAD model of the inverter; and other components including energy storage system, 
DVAR, auxiliary plant controllers, etc. if applicable.  Documentation on the model(s) shall be 
provided. Refer to PSCAD Model Requirements Memo for model requirements. 

d. Overlayed plots validating the performance of the three dynamic models for a three-phase fault.  
Plots shall include voltage, real and reactive power, real and reactive current. 

e. Validated Aspen Oneliner short circuit model that accurately represents the facility (including 
energy storage system if applicable), and is valid for all faults conditions anywhere on the Utility 
system.  Documentation on the model(s) shall be provided.  (OTHERWISE SEE ADDITIONAL 
TABS FOR REQUIRED INFORMATION TO MODEL INVERTER AS A GENERATOR OR A 
VOLTAGE CONTROLLED CURRENT SOURCE) 

8)  

a. Transformer voltage and MVA ratings, and available taps.  Attach copy of transformer test report 
or data sheet 

b. The tap settings used. 

c. The LTC Control Scheme. 

d. Transformer winding connections and grounding used.  If the transformer is not solidly grounded, 
provide the impedance value for the grounding method. 

e. Positive, negative, and zero sequence impedance values. 

9)  
 

a. The voltage, continuous current and interrupting capability ratings. 

b. The trip speed (time to open). 
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10) 

 

 

a. The manufacturer, type, size, and interrupting capability. 

b. The minimum melt and total clearing curves. 

11)  

a. Data for the CTs used with the relaying including the manufacturer, type of CT, accuracy class, 
and thermal rating factor. 

b. Data for the PTs used with the relaying including the manufacturer, type of PT, voltage ratings, 
and quantity. 
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Instructions: 
Please fill in the data in the green blanks below 
(Note: This does not include the internal isolation transformer, if used) 

[1] Maximum rated output power = kVA 

[2] Impedances in  based on kVA from [1] 
R X 

Subtransient = 
Transient = 

Synchronous = 
Negative Sequence = 

Zero Sequence = 

  
       

       
     

  

[3] Neutral impedance (if any) in actual : 
R X 

NOTE:  These parameters should reflect the inverter response for all types of 
faults at any point on the electrical system to which the inverter is connected. 
This includes faults at the inverter output terminals, and also on the 138 kV 
transmission system. If the stated parameters do not cover this range, please 
state the adjustments needed to these parameters to accurately represent the 
inverter response across this range. 

These parameters will be used to model the inverter in the Aspen Oneliner 
program as shown in the sample dialog box below: 
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Instructions: 
Please fill in the data in the green blanks below 

[1] Internal open circuit voltage 

Magnitude = Per Unit 
Angle = Degrees 

[2] AC Output Current Limit = Amps 

NOTE:  These parameters should reflect the inverter response for all types of 
faults at any point on the electrical system to which the inverter is connected. This 
includes faults at the inverter output terminals, and also on the 138 kV 
transmission system.  If the stated parameters do not cover this range, please 
state the adjustments needed to these parameters to accurately represent the 
inverter response across this range. 

These parameters will be used to model the inverter in the Aspen Oneliner 
program as shown in the sample dialog box below: 
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Instructions: 
Please fill in the data in the green blanks below 

[1] Inverter MVA Rating: MVA 

[2] Voltage-Current Characteristics: 
Voltage PU Current (A) PF Angle (deg) 

[3] Location of Voltage Measurement: 
Device Terminal OR 

Network side of Transformer 

[4] Maximum Voltage: Times prefault value 

[5] Minimum Voltage Per Unit 

These parameters will be used to model the inverter in the Aspen Oneliner 
program as shown in the sample dialog box below: 
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Instructions: 
Please fill in the data in the green blanks below 
(Note: This is not required if an internal isolation transformer is not used) 

[1] Transformer rated power = kVA 

[2] Winding Configuration 

Inverter Side = Delta/Wye 
Customer Side = Delta/Wye 

[2] Impedances in  based on kVA 
R X 

Positive Sequence = 
Zero Sequence = 

[3] Neutral impedance (if any) in actual : 
R X 

These parameters will be used to model the inverter in the Aspen Oneliner 
program as shown in the sample dialog box below: 
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Updated 8/28/2020 Project Interconnection  - Data Request 
FOR WIND GENERATION 
PROJECT: 
DATE: 
(Nonexclusive Preliminary List) 
***ALL ITEMS ARE REQUIRED AND ALL RESPONSES MUST BE FILLED UNLESS NOT APPLICABLE.*** 

Response 

Please provide a plan map of the Non-Utility Generation (NUG) facility.  Please indicate the 
interconnection point to the HECO system. 

1) 

2) Please provide the following generation and load information for the NUG facility: 

a. Gross and net output of the facility 

b. Expected KW and KVAR loads including, but not limited to, generators' auxiliary load curve, 
process load(s) profile(s), etc. 

c. Expected minimum and maximum MW and MVAR “import from” AND “export to” HECO. 

3) Please provide Single-Line Diagram(s), Three-Line Diagram(s), and Protective Relay List & Trip 
Schedule for the generation and interconnection facilities: 

a. The Single-line diagram(s) and Three-line diagram (s) should include: 

i. For main and generator step up transformer(s), please show: 

• Transformer voltage and MVA ratings. 

• Transformer impedance(s). 

• Transformer winding connections and grounding. If neutrals are grounded through 
impedance, please show the impedance value. 

ii. The protective relaying and metering for the generators, transformers, buses, and all other 
main substation equipment. 

iii. For the potential transformers, please indicate the type, quantity, ratio, and accuracy rating. 

iv. For the current transformers, please indicate the type, quantity, ratio, and accuracy rating, 
and thermal rating factor. 

v. Auxiliary power devices (e.g. capacitors, reactors, storage systems, etc.) and their rating(s); 
additional inquiries may be made to obtain technical data for these devices. 

vi. For the interconnection / tie lines (overhead or underground) and the plant's generation 
system, please provide the following, as applicable: 
• Installation details such as cross-section(s), plan and profiles, etc. 

• Conductor data such as size, insulation, length etc. 

• Continuous and emergency current ratings. 

• Voltage rating (nominal and maximum KV). 

• BIL rating. 

• Positive, negative, and zero-sequence impedances (resistance, reactance, and 
susceptance) 

• Capacitance or charging current. 

• Short-circuit current capability. 

vii. Include station power for facility and all applicable details. 

viii. All applicable notes pertaining to the design and operation of the facility. 

b. The Protective relay list & trip schedule should list the protected equipment; the relay description, 
type, style number, quantity, ANSI Device No., and range; and the breaker(s)/switching device(s) 
tripped, for both the generator protection and the interconnection facilities protection. 

c. Please provide both a paper and an electronic version (e.g. dgn, dxf, or pdf) of the single-line 
diagram(s) and the protective relay list & trip schedule. 

d. Single-line diagrams should be provided for both the generation plant and the interconnection 
substation. 

Page 1 of 8 
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Updated 8/28/2020 Project Interconnection  - Data Request 
FOR WIND GENERATION 
PROJECT: 
DATE: 
(Nonexclusive Preliminary List) 
***ALL ITEMS ARE REQUIRED AND ALL RESPONSES MUST BE FILLED UNLESS NOT APPLICABLE.*** 

4) 

Response 

For the Wind Generating Faciltiy, please provide the following data: 

a. Turbine manufacturer, Type, Size, Impedances. Attach copy of turbine data sheet. 

b. Power Factor Range Capability 

c. Turbine Reactive Power Capability Curve 

d. Auxillary loads (P, Q, Power Factor) 

e. Grounding Method (i.e. effectively grounded, resonant grounded, low inductance grounded, high-
resistance grounded, low-resistance grounded, ungrounded). If the transformer is not solidly 
grounded or ungrounded, provide the impedance value for the grounding neutral, if applicable. 

f. Provide grounding diagram. 

g. Switching and service restoration practice 

h. Protection data (voltage ride-through and trip settings, frequency ride-through and trip settings 
etc.). Include setpoint and clearing time ranges for voltage and frequency settings. 

k. Description of harmonic spectrum of inverter injection (order, magnitude) 

5) Energy Storage System, if applicable 

a. Operation characteristics 

b. Voltage level 

c. Capacity (how long and how much can the battery support) 

d. Deployment strategy/schedule 

e. Energy storage system data sheet 

6) For the Wind plant's collector system, please provide the following, as applicable: 

a. Conductor data such as size, insulation, etc. 

b. Continuous and emergency current ratings. 

c. Voltage rating (nominal and maximum kV). 

d. BIL rating. 

e. Positive, negative, and zero-sequence impedances (resistance, reactance, and susceptance). 

f. Capacitance or charging current. 

g. Short-circuit current capability. 
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Appendix B Attachment 2 

Updated 8/28/2020 Project Interconnection  - Data Request 
FOR WIND GENERATION 
PROJECT: 
DATE: 
(Nonexclusive Preliminary List) 
***ALL ITEMS ARE REQUIRED AND ALL RESPONSES MUST BE FILLED UNLESS NOT APPLICABLE.*** 

7) 

Response 

Please provide the following software models that accurately represent the Facility: 
(For model requirements, refer to the HECO Facility Technical Model Requirements and Review 
Process and PSCAD Model Requirements Rev.9) 

a. Validated PSS/E load flow model up to the point of interconnection. The PSS/E model shall 
include the main transformer, collection system, generator step-up transformers, wind turbines, 
and any other components including capacitor banks, energy storage systems, DVAR, etc. An 
equivalent respresentation of the collection system, generator step-up transformers, and turbines 
is acceptable. Documentation on the model shall be provided. 

b. Validated PSS/E dynamic model for the wind turbine; and other components including energy 
storage system, DVAR, etc. if applicable. The wind turbine model shall include the 
generator/converter, electrical controls, plant-level controller, protection relays, and mechanical 
systems that impact its electrical performance. Generic and Detailed models shall be provided. 
Documentation on the model(s) shall be provided, including the PSS/E dyre file with model 
parameters. 

i. Generic models shall parameterize models available within the PSS/E standard model library. 

ii. Detailed models shall be supplied by the vendor/manufacturer as user-written models. The 
uncompiled source code for the user-written model shall be provided to ensure compatability 
with future versions of PSS/E. In lieu of the uncompiled source code, a compiled object file 
and applicable library files shall be provided in PSS/E versions 33 AND 34 format. Updates 
of the object file compatible with future PSS/E versions must be provided as requested for 
the life of the project as written in the power purchase agreement. Documentation shall 
include the characteristics of the model, including block diagrams, values, names for all 
model parameters, and a list of all state variables. 

c. Validated PSCAD model of the wind turbine; and other components including energy storage 
system, DVAR, etc, if applicable. Documentation on the model(s) shall be provided. Refer to 
PSCAD Technical Memo for model requirements. 

d. Overlayed plots validating the performance of the three dynamic models for a three-phase fault. 
Plots shall include voltage, real and reactive power, real and reactive current. 

e. Validated Aspen Oneliner short circuit model that accurately represents the facility (including 
energy storage system if applicable), and is valid for all faults conditions anywhere on the Utility 
system. Documentation on the model(s) shall be provided. (OTHERWISE SEE ADDITIONAL 
TABS FOR REQUIRED INFORMATION TO MODEL INVERTER) 

8) For the main transformer and generator step-up transformers, please provide: 

a. Transformer voltage and MVA ratings, and available taps. Attach copy of transformer test report 
or data sheet 

b. The tap settings used. 

c. The LTC Control Scheme. 

d. Transformer winding connections and grounding used. If the transformer is not solidly grounded, 
provide the impedance value for the grounding method. 

e. Positive, negative, and zero sequence impedance values. 

9) For the circuit breakers and fault-clearing switching devices, including the generator breakers, 
please provide: 

a. The voltage, continuous current and interrupting capability ratings. 

b. The trip speed (time to open). 
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Appendix B Attachment 2 

Updated 8/28/2020 Project Interconnection  - Data Request 
FOR WIND GENERATION 
PROJECT: 
DATE: 
(Nonexclusive Preliminary List) 
***ALL ITEMS ARE REQUIRED AND ALL RESPONSES MUST BE FILLED UNLESS NOT APPLICABLE.*** 

10) 

Response 

For the power fuses, please provide: 

a. The manufacturer, type, size, and interrupting capability. 

b. The minimum melt and total clearing curves. 

11) For the protective relaying, please provide: 

a. Data for the CTs used with the relaying including the manufacturer, type of CT, accuracy class, 
and thermal rating factor. 

b. Data for the PTs used with the relaying including the manufacturer, type of PT, voltage ratings, 
and quantity. 
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Updated 8/28/20Appendix B Attachment 2 

Instructions: 
Please fill in the data in the green blanks below 
(Note: This does not include the internal isolation transformer, if used) 

[1] Maximum rated output power = kVA 

[2] Impedances in Per Unit based on kVA from [1] 
R X 

Subtransient = 
Transient = 

Synchronous = 

         
        

        
        
   

   

Negative Sequence = 
Zero Sequence = 

[3] Neutral impedance (if any) in actual Ohms: 
R X 

NOTE: These parameters should reflect the inverter response for all types of 
faults at any point on the electrical system to which the inverter is connected. 
This includes faults at the inverter output terminals, and also on the 138 kV 
transmission system. If the stated parameters do not cover this range, please 
state the adjustments needed to these parameters to accurately represent the 
inverter response across this range. 

These parameters will be used to model the inverter in the Aspen Oneliner 
program as shown in the sample dialog box below: 
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Appendix B Attachment 2 Updated 8/28/20 

Instructions: 
Please fill in the data in the green blanks below 

[1] Internal open circuit voltage 

Magnitude = Per Unit 
Angle = Degrees 

[2] AC Output Current Limit = Amps 

NOTE: These parameters should reflect the inverter response for all types of 
faults at any point on the electrical system to which the inverter is connected. This 
includes faults at the inverter output terminals, and also on the 138 kV 
transmission system. If the stated parameters do not cover this range, please 
state the adjustments needed to these parameters to accurately represent the 
inverter response across this range. 

These parameters will be used to model the inverter in the Aspen Oneliner 
program as shown in the sample dialog box below: 
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Updated 8/28/20 Appendix B Attachment 2 

Instructions: 
Please fill in the data in the green blanks below 

[1] Inverter MVA Rating: MVA 

[2] Voltage-Current Characteristics: 
Voltage PU Current (A) PF Angle (deg) 

[3] Location of Voltage Measurement: 
Device Terminal OR 

Network side of Transformer 

[4] Maximum Voltage: Times prefault value 

[5] Minimum Voltage Per Unit 

These parameters will be used to model the inverter in the Aspen Oneliner 
program as shown in the sample dialog box below: 
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Appendix B Attachment 2 Updated 8/28/20 

Instructions: 
Please fill in the data in the green blanks below 
(Note: This is not required if an internal isolation transformer is not used) 

[1] Transformer rated power = kVA 

[2] Winding Configuration 

Inverter Side = Delta/Wye 
Customer Side = Delta/Wye 

[2] Impedances in Per Unit based on kVA 
R X 

Positive Sequence = 
Zero Sequence = 

[3] Neutral impedance (if any) in actual Ohms: 
R X 

These parameters will be used to model the inverter in the Aspen Oneliner 
program as shown in the sample dialog box below: 
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1 INTRODUCTION  

This document summarizes requirements of generation facility technical model submittals for request for 
proposals for variable renewable dispatchable generation and energy storage and describes the review 
process for model submittals.  

Page 3 of 51 



  

 

 
 

 

  
 

  

 

 

  
 

Appendix B Attachment 3 

EXHIBIT 5 
APPENDIX B 

PAGE 46 OF 107

2 FACILITY TECHNICAL MODEL REQUIREMENTS  

To fully investigate impacts of the proposed generation facility on Hawaiian Electric’s system and correctly 
identify any mitigation measures, the proposed generation facility technical model, along with 
related technical documents, will need to be submitted  

 prior to  Interconnection Requirements Study (IRS). The generation facility technical model 
includes: 

1. PSCAD model 
2. Generic PSS/E power flow model 
3. User defined PSS/E dynamic model 
4. Generic PSS/E dynamic model, and 
5. ASPEN model 

Along with the technical models, following documents should also be submitted for review: 

6. User manual for all technical models 
7. Generation facility one-line diagram 
8. Generation unit manufacturer datasheet 
9. Generation unit reactive power capability curve 
10. Overlaid generation facility technical model output data for three-phase fault and single-phase 

fault. (Sample plots are shown in Appendix A) 

2.1 General requirements for all technical models 
All technical models need to represent the whole generation facility, not only a generation unit such as 
one inverter. At minimum, the following equipment shall be included in the generation facility model: 

1. Generation unit, such as inverter with DC side model, rotation machine with model of exciter and 
governor. 

2. Step up transformer 
3. Collection system 
4. Main interconnection transformer, or GSU, with its tap changer if applicable 
5. Grounding transformer 
6. Conductor 
7. Var compensation device, such as cap bank or STATCOM, if applicable 
8. Power plant controller (not for ASPEN model) 
9. Documentation 
10. Gen-tie line (as applicable) 

An equivalent representation of the collection system, generator step-up transformers, and inverter 
systems is acceptable. 
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2.2 Requirements for generation facility PSCAD model 
In addition to the general requirements mentioned above, the generation facility PSCAD model 
shall satisfy requirements as described in the document “PSCAD   ” 
provided by Hawaiian Electric. 

2.3 Requirements for generation facility generic PSS/E power flow model 
The generation facility PSS/E power flow model shall be provided for both PSS/E version 33 and version 
34. Besides the general requirements mentioned above, the following modeling data shall be provided in 
the model: 

1. Conductor 
a. Impedance, both positive sequence and zero sequence 
b. Rating: Rating A – normal rating, and Rating B – emergency rating 

2. Transformer 
a. Nominal voltages of windings 
b. Impedance data: specified R and X 
c. Tap ratios 
d. Min and Max tap position limits 
e. Number of tap positions 
f. Regulated bus 
g. Ratings: Rate A – normal rating; Rate B – emergency rating 
h. Winding configuration 

3. Reactive power compensation, if applicable 
a. Fixed Shunts: G-Shunt (MW), B-Shunt (MVAr) 
b. Switched Shunts: Voltage limits (Vhi and Vlow), mode of operation (fixed, discrete, 

continuous), regulated bus, Binit (MVAr), steps and step size (MVAr) 
4. Generation unit 

a. Pmax 
b. Pmin 
c. Qmax 
d. Qmin 
e. Name plate MVA 
f. Transformer data: R Tran, X Tran, and Gentap. 
g. Voltage control point 

2.4 Requirements for generation facility user defined PSS/E dynamic model 
The submitted user defined PSS/E dynamic model should meet the following requirements: 

1. The generation facility PSS/E dynamic model shall be provided for both PSS/E version 33 and 
version 34. 

2. The project shall be modeled at full output per the project’s Interconnection Request. 
3. User defined dynamic models must accurately model all the relevant control modes and 

characteristics of the equipment, such as: 
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a. All available voltage/reactive power control modes 
b. Frequency/governor response control modes 
c. Voltage and frequency ride-through characteristics 
d. Power plant controller or group supervisory functionality 
e. Appropriate aggregate modeling capability 
f. Charging mode if applicable (e.g., for a battery energy storage device) 

4. Dynamic model source code (.flx) or dynamic linked library (.dll), and PSS/E dyr file shall be 
provided.  

5. User defined dynamic model plant-specific settings shall comply with requirements listed in the 
Power Purchase Agreement, including ride-through thresholds and other specified control 
settings if applicable.  

6. User defined dynamic models related to individual units shall be editable in the PSS/E graphic user 
interface. All model parameters (CONS, ICONS, and VARS) shall be accessible and shall match the 
description in the model’s accompanying documentation. 

7. User defined dynamic models shall have all their data reportable in the “DOCU” listing of dynamics 
model data, including the range of CONS, ICONS, and VARS numbers. Models that apply to 
multiple elements (e.g., park controllers) shall also be fully formatted and reportable in DOCU. 

8. User defined dynamic models shall be capable of correctly initializing and run through the 
simulation throughout the range of expected steady state starting conditions without additional 
manual adjustments. 

9. User defined dynamic models shall be capable of allowing all documented (in the model 
documentation) modes of operation without error. 

10. User defined dynamic model shall be accompanied by the following documentation: 
a. A user’s guide for each model 
b. Appropriate procedures and considerations for using the model in dynamic simulations 
c. Technical description of characteristics of the model 
d. Block diagram for the model, including overall modular structure and block diagrams of 

any sub-modules 
e. List of plant-specific settings, which may include: 

i. Ride-through thresholds and parameters 
ii. Plant-level voltage controller settings 

iii. Power ramp rate settings 
iv. ICON flag parameters for specific control modes 
v. Deadbands 

vi. Initial State of Charge (SOC) 
f. Values, names and detailed explanation for all model parameters 
g. List of all state variables, including expected ranges of values for each variable 

2.5 Requirements for generation facility generic PSS/E dynamic model 
The submitted generic PSS/E dynamic model should meet the following requirements: 

1. All generic PSS/E dynamic models must be standard library models in PSS/E. 
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2. The generation facility PSS/E dynamic model shall be provided for both PSS/E version 33 and 
version 34. 

3. The project shall be modeled at full output per the project’s Interconnection Request. 
4. Generic dynamic models must accurately model all the relevant control modes and characteristics 

of the equipment, such as: 
a. All available voltage/reactive power control modes 
b. Frequency/governor response control modes 
c. Voltage and frequency ride-through characteristics 
d. Power plant controller or group supervisory functionality 
e. Appropriate aggregate modeling capability 
f. Charging mode if applicable (e.g., for a battery energy storage device) 

5. PSS/E dyr file shall be provided.  
6. Generic dynamic models’ plant-specific settings should comply with requirements listed in the 

Power Purchase Agreement, including ride-through thresholds and other specified control 
settings if applicable. 

7. Generic dynamic models shall be capable of correctly initializing and run through the simulation 
throughout the range of expected steady state starting conditions without additional manual 
adjustments. 

8. Generic dynamic models shall be accompanied by the following documentation: 
a. A user’s guide for each model 
b. Appropriate procedures and considerations for using the model in dynamic simulations 
c. Technical description of characteristics of the model 
d. List of plant-specific settings, which may include: 

i. Ride-through thresholds and parameters 
ii. Plant-level voltage controller settings 

iii. Power ramp rate settings 
iv. ICON flag parameters for specific control modes 
v. Deadbands 

vi. Initial State of Charge (SOC) 

2.6 Requirements for generation facility ASPEN model 
Besides the general requirements, validation results of single phase and three-phase fault current from 
the generation unit represented in the generation facility ASPEN model shall be provided. 
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3  GENERATION FACILITY TECHNICAL MODEL REVIEW PROCESS  

To review the generation facility technical model, the following procedures are performed in the PSCAD 
and PSS/E environment. A review of the results will be documented and provided to the Customer for 
confirmation of model acceptance or further model updates. 

3.1 Model review in PSCAD 
1) Review model data against “Technical memo PSCAD requirements V5.pdf” provided by Hawaiian 

Electric. In this step, it will be determined whether the model is complete, generation facility 
settings are according to the Power Purchase Agreement, and if the model can be compiled and 
run without any error. 

2) Initialization test: 
In this step, the generation facility PSCAD model will be determined whether the model 
initialization is acceptable.  Hawaiian Electric requires that: 

a. The PSCAD model shall initialize as quickly as possible (e.g. <1-3 seconds) to user defined 
terminal conditions. 

b. Project PSCAD model shall initialize properly and that the same power flow and voltage 
conditions shall be observed between the PSCAD and PSS/E models after initialization. 

3) Voltage and frequency ride-through tests: 
In this step, the generation facility PSCAD model ride-through performance will be reviewed by 
performing voltage and frequency ride-through simulations in PSCAD. The review will focus on 
the generation facility model dynamic response during and after ride-through and generation 
facility trip time.   

4) Fault simulation tests: 
Two types of fault tested at the Point of Interconnection bus of the generation facility will be 
performed in this step. 
i) 3-phase to ground fault with 6-cycle clearing time (same as the PSS/E ring down model 

test described in the following section).  
ii) 1-phase to ground fault simulation with 6-cycle clearing time. 

In this test, fault current contribution from the generation facility observed in the simulation will 
be reviewed by comparing it against the generation facility technical document. 

3.2 Model review in PSS/E 
1) Model data review: 

Review model data based on the requirements for PSS/E power flow and dynamic model provided 
by Hawaiian Electric. In this step, the review determines whether the model is complete, 
generation facility settings is according to the PPA, and model can be compiled and run without 
any error. 

2) Flat start test: 
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PSS/E models shall initialize correctly and be capable of successful “flat start” testing using the 20 
Second No-Fault simulation: This test consists of a 20 second simulation with no disturbance 
applied.  

3) Ring down test: 
PSS/E models shall initialize correctly and be capable of successful “ring down” testing using the 
60 Second Disturbance Simulation: This test consists of the application of a 3-phase fault for 6 
cycles at POI bus, followed by removal of the fault without any lines being tripped. The simulation 
is run for 60 seconds to allow the dynamics to settle. 

4) Voltage and frequency ride-through tests: 
In this step, the generation facility PSS/E model ride-through performance will be reviewed by 
performing voltage and frequency ride-through simulation in PSS/E. The review will focus on the 
generation facility model dynamic response during and after ride-through and generation facility 
trip time.  
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SUBMITTALS DURING THE PAST RFP PROCESS  
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Appendix B Attachment 3 

1. Missing documentation 
Only generation technical facility models are submitted, but no model user manual or any other 
documentation. Without model documentation, it is very difficult to know the correct procedures 
of using the technical models and identifying issues during the review. 

2. Model incompleteness 
Often, the model of a single generation unit, such as an inverter, is submitted instead of model of 
the whole generation facility, which is insufficient. The model of the generation facility should 
include models for all equipment listed in the section of “General requirements for all technical 
models”. 

3. Settings in the model 
Type issues in this category are: 

 The PSCAD and PSS/E model ride-through settings are not consistent with the settings 
defined in the Power Purchase Agreement. 

 Generation MW is not set as defined. 
 Model is set for 50 Hz instead of 60 Hz 

4. Model function issues 
Some models do not function as expected during different test scenarios. For example: 

 Fault current contribution from the generation facility is higher than what is described in 
the generation facility datasheet 

 Generation level is not stable as settings during the initialization test 
 Long time oscillation observed in the ringdown test 
 Ride-through performance does not reach requirements defined in the Power Purchase 

Agreement 
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APPENDIX A: SAMPLE OVERLAID GENERATION FACILITY TECHNICAL 
MODEL OUTPUT PLOT FOR THREE-PHASE FAULT 

Figure 1: Overlaid plot for power plant voltage  

Figure 2: Overlaid plot for power plant active power generation 
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Figure 3: Overlaid plot for power plant reactive power generation 
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APPENDIX B: SAMPLE TEST SYSTEM  TOPOLOGYINFORMATION  

On weak grids such as island systems, it is important to test the models using a representative high 
Thevenin equivalent impedance. 

A typical topology of testing circuit which represents Hawaiian Electric system for 46 kV project is shown 
in Figure 4. Sample 46 kV Thevenin equivalent impedance is available upon request for model testing. 

138/46 kV Transformer 3-Wire 46 kV Sub-System Thevenin Equivalents 48 MVA Transmission System 
46 kV Interconnection 138 kV 

Project Equivalent Source 138 kV 

 

 

 

Equivalent Impedance 

12 kV Distribution 
System 

 

  

 

138 kV Interconnection 

GSU 3-Wire 138 kV Sub-System Thevenin Equivalents 
Transmission System 

Equivalent 
Project Source 

Equivalent Impedance 

46 kV Sub-
Transmission  

System 

 
 

     
 

 
 

 

   
  

 

 

 

Figure 4: Testing circuit single line diagram for 46 kV project 

A typical topology of testing circuit which represents Hawaiian Electric system for 138 kV project is shown 
in Figure 5. Sample 138 kV Thevenin equivalent impedance is available upon request for model testing. 

Figure 5: Testing circuit single line diagram for 138 kV project 
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Siemens Industry, Inc. 
Siemens Power Technologies International 

4000 East Third Avenue - Suite 400 
Foster City, CA  94404 USA 

Tel: +1 (650) 772-2289 
www.siemens.com/power-technologies Date: March 17. 2020 

From: Osazuwa Oriakhi, Wenchun Zhu and Kavita Shenoi, Siemens PTI 

RE: HECO IRS Model Review Process 

Message from Interconnection Services: This document shows you an example of the model data 
review and tests that a study consultant performs on your model data submittal under the 
Interconnection Requirement Study, System Impact Study (IRS SIS) Agreement. The Test Package 
that you are receiving is repeated for the IRS. By performing these tests as a Do-it-Yourself (DIY) , 
model data submittals when we receive them for the IRS SIS are understood to be accurate and 
have usability and efficiency features to integrate the facility model data with the Company's system 
model data and commence the IRS SIS analyses in a prompt and efficient manner. 

Siemens PTI performs the following data checks and tests as a part of our Model review process. 

A. Steady State Data Review 
Siemens PTI will review the ratings and impedances of all equipment in the ASPEN, PSS®E and 
PSCAD models and check for discrepancies. Table 1 below shows the comparison of power flow 
data for all equipment in the PSS®E and PSCAD models. 

Table 1. Steady State Data Review 

Equipment Comments 

Gen-Tie line PSS®E, PSCAD and ASPEN models should match 

Main Power Transformer Impedance PSS®E, PSCAD and ASPEN models should match 

Main Power Transformer Configuration PSCAD and ASPEN models should match 

PV Collector System Data PSS®E, PSCAD and ASPEN models should match 

BESS Collector System Data PSS®E, PSCAD and ASPEN models should match 

Inverter Pad Mount Transformer Impedance PSS®E, PSCAD and ASPEN models should match 

Inverter Pad Mount Transformer Configuration PSCAD and ASPEN models should match 

Inverter Power Flow Data PSS®E and PSCAD models should match 

Voltage Control Point PSS®E and PSCAD models should match 

This document was prepared by Siemens Industry, Inc., Siemens Power Technologies International (Siemens PTI), solely for the 
benefit of the recipient named in this memorandum. Siemens PTI nor any party acting on its behalf (a) makes any warranty, 
expressed or implied, with respect to the use of any information or methods disclosed in this document; or (b) assumes any liability 
with respect to the use of any information or methods disclosed in this document. 
Any party other than the named recipient of this memorandum, by their acceptance or use of this document, releases Siemens PTI 
from any liability for direct, indirect, consequential or special loss or damage whether arising in contract, warranty, express or 
implied, tort or otherwise, and irrespective of fault, negligence, and strict liability. 

Siemens Industry, Inc. 
Siemens Power Technologies International Page 1 of 4 
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B. Dynamic Model Data Review 
There are three types of models which show the transient/dynamic behavior of the generation facility: 

1. A PSS®E user-written dynamic model which is a detailed model of the specific inverters and 
controls provided by the manufacturer. 

2. A PSS®E generic model which utilizes PSS®E library models to specify the dynamic 
behavior of the facility. 

3. A PSCAD model which is a detailed transient model of the inverters and controls 

Siemens PTI will compare the various dynamic model parameters across the three models and note 
any discrepancies in the data fields shown in Table 2. 

Table 2. Comparison of Dynamic Model Parameters 
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C. Model tests 
Siemens PTI will perform the following tests to check the active power, reactive power, voltage and 
frequency responses of the generation facility and review if the three models (PSS®E user-written, 
PSS®E generic and PSCAD models) show consistent responses. 

1. Flat Run Test: This is a no-disturbance simulation to check a model’s initialization. This test 
is applicable to all three types of models. 

2. Ring Down Test: In this simulation, a fault is placed at the facility’s POI for a duration of 6-
cycles. The fault is subsequently cleared, and the post-disturbance response of the facility is 
observed. This test is applicable to all three types of models. 

3. High and Low Frequency Response Test: In these simulations, the system frequency is 
varied to test the facility’s responses to grid’s frequency excursions. In the PSS®E tests, high 
and low frequency excursions are simulated to mimic the frequency ride through thresholds 
specified in the PPA and the response of the facility is observed. Both the frequency ride-
through capability of the facility and its active power response to frequency excursions are 
tested in the PSS®E simulations. 

In the PSCAD simulations, the focus is on testing the facility’s active power responses to 
frequency excursions, and not on testing the frequency ride-through capability. However, it 
should be noted that the duration of the frequency excursions in the PSCAD tests are well-

Siemens Industry, Inc. 
Siemens Power Technologies International Page 2 of 4 
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within the no-trip zones according to the PPA, and so the facility is not expected to trip during 
these simulations. Table 3 and Table 4 show the frequency excursions that were simulated in 
the PSCAD tests. 

Table 3 Frequency Excursions for PSCAD High Frequency Response Test 

  
  
  

Table 4 Frequency Excursions for PSCAD Low Frequency Response Test 

  
  
  

4. High and Low Voltage Ride-through and Response Tests: In these simulations, the POI 
voltage is varied to test the facility’s ride-through capabilities and responses to POI voltage 
excursions. In the PSS®E simulations, two sets of tests are performed: one for testing the 
ride-through capabilities and the other for testing the responses to voltage excursions. These 
two sets of tests are similar, except that the grid equivalent representation is different. For the 
ride-through tests, the grid equivalent is represented by a generator with a very large MVA, 
which connects to the POI bus directly. For the voltage excursion response tests, the grid 
equivalent is represented by a 500 MVA generator which connects to the POI through a 
branch with a reactance of 0.1 p.u. 

In the PSCAD simulations, the focus is on testing the facility’s reactive power responses to 
POI voltage excursions, and not on testing the voltage ride-through capability. However, it 
should be noted that the duration of the voltage excursions in the PSCAD tests are well-
within the no-trip zones according to the PPA, and so the facility is not expected to trip during 
these simulations. 

Table 5 shows the voltage excursions that will be simulated in the PSCAD tests. 

Table 5 POI Voltage Excursions for PSCAD Voltage Response Test 

  
  
  
  
  

Each of the above discussed tests were performed for the following three generation dispatches: 

• PV output only: In this dispatch, the PV unit is at maximum output and the BESS unit is 
online at 0 MW. 

• BESS output only: In this dispatch, the BESS unit is discharging at maximum output and the 
PV unit is online at 0 MW. 

Siemens Industry, Inc. 
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• PV charging BESS: In this dispatch, the PV unit is at its maximum output and is charging 
the BESS at its minimum level. 

D. Expected Model Performance 

1. Matching steady-state model parameters between the PSS®E user-written, generic 
models and the PSCAD model. 

2. Matching control options between the three types of models. 

3. Matching voltage and frequency ride-though parameters between the three types of 
models. The settings should meet the ride-through requirements specified in the PPA. 

4. Flat run results do not show any movement for any of the three models. 

5. Ring-down simulation results show stable and proper responses, and the responses 
from the three models should show reasonable matches. 

6. Ride-through simulation results should show stable and proper responses, and the 
responses should show reasonable matches. The ride through performance should meet 
the PPA requirements. 

E. Model Review Reporting Requirements 

1. Simulation tests should be performed using the python scripts provided by Siemens PTI, 
and should be readily reproducible. 

2. Discuss model review results. 

3. Include simulation plots for the simulation tests discussed above. 

4. Related to high and low frequency ride through tests, document frequency response 
droops shown in the simulations. 

Siemens Industry, Inc. 
Siemens Power Technologies International Page 4 of 4 
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DETAILED INSTRUCTIONS FOR COMMUNITY OUTREACH PLAN 

 The Community Outreach Plan should be as current and explanatory as possible. 
o The Community Outreach Plan information must be included in the information 

Proposes selected to the Final Award Group make available on their website when the 
website is posted publicly. 

 Proposers selected to the Final Award Group must develop a public Project website, which shall 
include all the information on the Community Outreach Plan table for their Project. 

 Proposers must develop Project presentations that include all the information on the 
Community Outreach Plan table (sample template provided). 

 Due to the uncertainty of the duration of the COVID-19 pandemic, all Proposers are required to 
plan for both in-person and virtual community meetings.  As we near the dates that community 
meetings are scheduled, in the interest of public health and safety, the conditions at the time 
will determine if in-person meetings or virtual meetings will be required. 

o Virtual community meetings can either be community televised, or online, but must 
incorporate technology that allows for live engagement and interaction between the 
Proposer and community participants. 

 Proposers must communicate important information about the Project with stakeholders in 
advance of community meetings. 

 Proposers must perform media outreach (earned media) and advertising (paid media) to raise 
community awareness of any public meeting. Media advisories (sample attached) must be 
issued to the following media and organizations a minimum of 30 days prior to a public meeting. 
Media advisories do not need to be reviewed and approved by Hawaiian Electric, but must be 
shared with Hawaiian Electric for awareness. 

o For Oahu Projects 
 Star Advertiser 
 Civil Beat 
 Hawaii News Now 
 KHON2 News 
 KITV4 News 
 Neighborhood Boards 

o For Maui Projects 
 Maui News 
 Maui Now 
 Civil Beat 
 Hawaii News Now 
 KHON2 News 
 KITV4 News 

o For Hawaii Island Projects 
 Hawaii Tribune Herald 
 West Hawaii Today 
 Civil Beat 
 Hawaii News Now 
 KHON2 News 
 KITV4 News 

 Advertisements must be placed in area community publications. 
o Guidance from the Company can be provided upon request 
o Information in the ads must be consistent with the media advisory 

 Public comments in support and in opposition to the proposed Project must be compiled and 
filed verbatim with the Public Utilities Commission. 

 Proposers must work with and inform neighboring communities and stakeholders to provide 
community members timely information during ALL phases of the project, which must include, 
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but not be limited to the Power Purchase Agreement negotiation period, the permitting process 
periods, and throughout construction. 

 Should any COVID-19 related events interfere with the Proposer’s ability to perform the listed 
actions, Proposer should inform the Company immediately of such effects for Company’s 
consideration and guidance, and possible proposal of alternate actions. 

CONTACT: NAME, 808.XXX.XXXX FOR IMMEDIATE RELEASE 

Email address Date 

Media Advisory: Title 

Project description to be drafted by developer.  Description must include the location of proposed 

project and supporting background information. 

Date: TBD 

Time: TBD 

Location: TBD 

Purpose: To share information about a TYPE (e. g. CBRE solar, etc.) renewable energy project 
proposed to be developed in COMMUNITY near AREA REFERENCE and to solicit public 
comments to be filed with the Public Utilities Commission. 

Contact: For more information, call 808.XXX.XXXX or visit (website/social media) 

# # # 
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I.  INTRODUCTION  

The Framework for Competitive Bidding (“Framework”) adopted on 

December 8, 2006, by the Public Utilities Commission of the State of Hawaii (the 

“Commission”) pursuant to Decision and Order No. 23121 (Docket No. 03-0372, 

Instituting a Proceeding to Investigate Competitive Bidding for New Generating 

Capacity in Hawaii) requires that the utility develop and follow a Code of Conduct 

whenever a utility or its affiliate seeks to advance an energy generation resource 

proposal in response to a request for proposals (“RFP”) issued by the Company. 

Section III.A.4 of the Framework required the utility to submit to the Commission 

for review and approval (subject to modification if necessary) a code of conduct 

prior to the commencement of any competitive bid process under the Framework. 

The proposed Code of Conduct Pertaining to the Implementation of a Competitive 

Bidding Process for Community-Based Renewable Energy (the “Code of Conduct”) 

requires the Companies to also propose this Code of Conduct Procedures Manual 

(the “Procedures Manual”) to implement the requirements of the Framework and 

the Code of Conduct. 

This Procedures Manual has been developed to outline the procedures to be 

followed and the policies that have been developed surrounding the 

implementation of the Companies’ competitive bidding process for system 

resources. This Code of Conduct Procedures Manual has been developed for the 

Companies’ Community-Based Renewable Energy RFPs and in accordance with the 

requirements of Section IV.H.9.a(iii) of the Framework and outlines requirements 

(1), (3) and (4) of such section, namely: (1) the protocols for communicating with 

Proposers, the Company Self-Build team, and others; (3) the documentation 

forms, including logs for any communications with proposers; and (4) other 

information consistent with the requirements of the solicitation process. 

Requirement (2) of the section, the evaluation process in detail and the 

methodologies for undertaking the evaluation process for the RFP are described in 

detail in the Community-Based Renewable Energy RFP. The bid evaluation process 

and methodology will consider both price/system impacts and non-price criteria in 

accordance with Section IV.E of the Framework and Tariff Rule 19. 

1 
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The procedures and policies set forth herein have been designed to ensure 

that the procurement process is undertaken in a fair and equitable manner and 

that each Proposer is afforded an equal opportunity to participate and compete 

within the RFP requirements. 

This Procedures Manual is intended to be followed by Company personnel 

in connection with implementing the Companies’ solicitation process and to 

manage communications between Company personnel and consultants 

participating in the RFP processes covered by the Framework. Necessary additions, 

deletions, and/or changes depending on the circumstances surrounding the RFP 

and directions from the IO may be required. 

II. DEFINITIONS 

 Affiliate – Any person or entity that possesses an “affiliated interest” in a utility as 

defined by section 269-19.5, Hawaii Revised Statutes (“HRS”), including a utility’s 

parent holding company but excluding a utility’s subsidiary or parent which is also 

a regulated utility. 

 Affiliate Team – Employees and consultants of an Affiliate of the Company who 

prepare a proposal to be submitted to the Company in response to a Company 

RFP. 

 ATRs – The Affiliate Transaction Requirements, issued by the Commission, 

applicable to the Companies and Affiliates, attached as Exhibit B to Order No. 

36112 issued on January 24, 2019 in Docket No. 2018-0065. 

 Code of Conduct – The Code of Conduct Pertaining to the Implementation of a 

Competitive Bidding Process for Community-Based Renewable Energy developed 

by Hawaiian Electric Company, Inc., Maui Electric Company, Limited and Hawaii 

Electric Light Company, Inc. (each, a “Company” and collectively, the 

“Companies”) to ensure the fairness and integrity of the competitive bidding 

process, in particular where the host utility or its affiliate seeks to advance its own 

system resource proposal in response to an RFP. The Code of Conduct follows the 

requirements described in Section IV.H.9.c of the Framework. 
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 Code of Conduct Acknowledgement – The Competitive Bidding Code of Conduct 

Acknowledgement of Receipt form acknowledging review of, and agreeing to abide 

by, the Code of Conduct and this Procedures Manual. 

 Communications Log – A written record to note activities and/or information 

shared between the Company RFP Team or Company Self-Build Team with Shared 

Resources or Unassigned Company Resources, accessed via the RFP 

Communication Tool Kit SharePoint Site. 

 Companies’ Executive in Charge – The Companies’ executive responsible for 

ensuring compliance with this Code of Conduct and serving as the point of contact 

for the Independent Observer for reporting any violations by the Companies’ of 

the Code of Conduct. The Companies’ Corporate Compliance Officer shall remain 

responsible for the Companies’ independent corporate code of conduct and may 

support compliance matters and questions arising with employees, agents and 

other representatives of the Companies, e.g., conflicts of interest, with respect to 

this Code of Conduct. 

 Company RFP Team – The Company personnel and outside consultants 

responsible for the development of the Company’s RFPs conducted under the 

Framework and the evaluation of bids submitted in response to these RFPs. 

Subject to the transfer rules specified herein, the Company RFP Team will have 

fixed team members who will not have any involvement with the Company Self- 

Build Team for the subject RFP. 

 Company Self-Build Team – The Company personnel and outside consultants 

responsible for the development of the Company’s self-build responses to the RFP. 

Subject to the transfer rules specified herein, the Company Self-Build Team will 

have fixed team members who will not have any involvement with the Company 

RFP Team for the subject RFP. 

 Confidential Information – Any non-public information developed and provided by 

the Company (i.e., proprietary system information, etc.) or Proposers during the 

RFP process (such non-public information may include, for example, the identity 

of competing Proposers, and their technical, trade or financial information). This 

term includes any material non-public information regarding the RFP process 

developed for and used during the competitive bidding solicitation process, such 

as the evaluation process or criteria. Confidential Information does not include 
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public information, such as information in the Company’s public filings with the 

Commission. 

 Director of Renewable Acquisition – The supervisor of the Division that will oversee 

the Company’s competitive bidding process. 

 Eligible Proposer – A Proposer who has met the minimum requirements and 

threshold requirements in the RFP necessary to remain eligible to compete in the 

process. 

 Energy Contract Manager – The staff position(s) within the Company’s Renewable 

Acquisition Division responsible for managing the Company RFP Team(s). The 

Energy Contract Manager shall be a member of the Company RFP Team he/she 

manages. 

 Framework – The Framework for Competitive Bidding contained in Decision & 

Order No. 23121 issued by Commission on December 8, 2006, to establish rules 

for competitive bidding in response to a request for proposals when a utility seeks 

to acquire new generation resources. 

 Independent Observer (“IO”) – The neutral person or entity appointed by either 

the Commission or utility to monitor the utility’s competitive bidding process, and 

to advise the utility and Commission on matters arising out of the competitive 

bidding process, as described in Part III.C of the Framework. 

 Manager of Energy Procurement - The supervisor of the department within the 

Company’s Renewable Acquisition Division responsible for directing the resources 

responsible for the implementation of the competitive bidding process pursuant to 

the Framework. The Manager of Energy Procurement will report to the Director 

of Renewable Acquisition on the status of the competitive bidding process and 

shall be a member of the Company RFP Team. 

 Non-Price Evaluation Team – Employees and consultants of the Company who 

evaluate the Proposal non-price related criteria as set forth in these RFPs. Non-

Price Evaluation Team members will not include any Shared Resources and will be 

solely made up of Company RFP Team Members. 

 Non-Wires Alternative - An electricity grid project that uses non-traditional 

transmission and distribution (T&D) solutions, such as distributed generation (DG), 

energy storage, energy efficiency (EE), demand response (DR) and grid software 

and controls, to defer or avoid the need for conventional transmission and/or 
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distribution infrastructure investments. 

 Price Evaluation Team – Employees and consultants of the Company who evaluate 

the Proposal price related criteria set forth in these RFPs. Price Evaluation Team 

members will not include any Shared Resources and will be solely made up of 

Company RFP Team Members. 

 Proposer – Entity who submits or plans to submit a proposal in response to a 

Company-issued RFP. An Affiliate of the Company or a Company Self-Build Team 

participating in the RFP and submitting a proposal shall be considered a Proposer. 

 RFP – A written request for proposals issued by one of the Companies to publicly 

solicit bids to supply future system resources to the Company pursuant to the 

competitive bidding process established in the Framework. 

 Roster – A consolidated list of members that comprise the Company RFP Team, 

Company Self-Build Team, Shared Resources and Unassigned Company Resources 

located in the RFP Communication Tool Kit SharePoint Site. Company employee 

names and titles and consultants in their designated role will be identified. 

 Shared Resource – Company employees and consultants who, because of the 

scarcity of their expertise within the Company, are designated and authorized to 

provide information or input to both the Company RFP Team and the Company 

Self-Build Team (but not any Affiliate Team) and is not a resource dedicated to 

either team. For example, Shared Resources may include an environmental 

attorney and members of the Company’s Risk Management Department. 

 Unassigned Company Resource – Company employees unassigned to an essential 

team that may be called upon by the Company RFP Team and/or the Company 

Self-Build Team (but not any Affiliate Team) to assist in meeting unforeseen tasks 

for the RFP or the self-build proposal. For example, the Company RFP Team may 

be unable to evaluate an unforeseen technical specification included in a bid. In 

that event, the Company RFP team would need to request assistance from a 

Company employee or a consultant that is not already assigned to an essential 

team and possesses the specific expertise. Such personnel are intended to assist 

the requesting team only in an ad hoc manner, limited in scope and purpose to 

the particular task required. 

III. STATEMENT OF OBJECTIVES 
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On April 9, 2020, the Commission issued Order 37070, commencing Phase 2 of the 

Community-Based Renewable Energy Program (“Phase 2”). Phase 2 requires the 

Companies to implement competitive bidding to procure CBRE projects on all islands 

served by the Companies. These procurements will be concurrent and overlapping. 

Subsequent phases of CBRE may require further procurements through competitive 

bidding. Accordingly, under the Framework and the Code of Conduct, for each of the 

competitive procurements under the program, the Companies will undertake a detailed 

multi-stage review and evaluation process whereby eligible proposals will be selected 

based upon their ability to most cost-effectively and reliably satisfy the CBRE program 

requirements. 

Given that multiple RFPs for CBRE, including and in addition to other RFPs currently 

being administered by the Companies, will be active at the same time, and because the 

Companies must work expeditiously, in order to consistently ensure the competitive 

benefits of the procurement process while continuing to provide equitable and fair 

consideration for all proposals, the Companies will endeavor to create, designate and 

maintain the Roster at all times for quicker and more decisive implementation across all 

active RFPs. Subject to the transfer rules specified herein, the Roster will be maintained 

for the durations of the RFPs. The Companies also intend that the evaluation process will 

be well-documented so that the results of the evaluation can be fully reviewed by an IO 

to confirm that all proposals were treated in a fair and consistent manner. 

The Code of Conduct and this Procedures Manual address (1) communication 

requirements and procedures associated with the relationship between utility employees 

(Company RFP Team, Company Self-Build Team, Shared Resources and Unassigned 

Company Resources); (2) communication requirements and procedures associated with 

the relationship between the Company RFP Team, the Company Self-Build Team and 

Proposers; and (3) communication requirements associated with the relationship between 

Company management and the Company RFP Team. 

The Code of Conduct and this Procedures Manual also include procedures for the 

sharing of resources, where appropriate, by the Company RFP Team and the Company 
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Self-Build Team for the purposes of completing their efforts to effectively evaluate an RFP 

or to submit a bid in response to an RFP. The small size of the Companies and limitation 

of resources will require specialized services, information exchange and sharing of 

resources in certain limited circumstances. Company personnel and consultants identified 

as “Shared Resources” shall be designated by the Companies for this specific purpose. 

IV. ORGANIZATION AND COMMUNICATION RESPONSIBILITIES 

This section outlines the RFP organizational structure for the development of the 

RFP and the Company self-build options and the organization’s responsibilities to ensure 

that communications between Company personnel and consultants working on their 

respective RFPs or self-build projects are conducted in a fair, consistent, and equitable 

basis so that the Company Self-Build Team does not enjoy any unfair advantage over 

other Proposers responding to an RFP. 

A. Organization 

The Companies shall identify and maintain two separate teams to facilitate the 

independence and objectivity of the Company resources working on an RFP and ensure 

an arms-length relationship with the resources working on the Company’s self-build 

project to avoid any real or perceived inequity in an RFP process. The two essential teams 

shall be the “Company RFP Team” and the “Company Self-Build Team.” 

Other limited Company resources, such as select staff from various functional 

areas of the Company that are in short supply and thus cannot be dedicated solely to 

either team, may be designated as “Shared Resources” to perform services for the 

Company RFP Team and Company Self-Build Team. Shared Resource employees are 

allowed to carry on with both their RFP (for either the Company RFP Team and/or the 

Company Self-Build Team) and regular functions throughout the resource planning 

process (including the development of any Company Parallel or Contingency Plan as 

defined in the Framework), which may require communications with or services performed 

for the Company Self-Build Team. Shared Resource employees, however, will not 

participate in the evaluation and selection process of proposals submitted in response to 
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an RFP. Rules for communications between Shared Resources and the essential teams 

are specified below. 

Company employees unassigned to an RFP may be called upon by the Company RFP 

Team, Company Self-Build Team, or both for help to meet unforeseen tasks. After 

completing the Code of Conduct training, these “Unassigned Company Resources” are 

eligible to assist on an ad hoc basis with the requirement that all communications as an 

Unassigned Company Resource must be memorialized and logged in the same manner as 

communications with Shared Resources on the Communication Log. If an Unassigned 

Company Resource is called upon repeatedly for a substantial amount of assistance by a 

particular team, the employee should be assigned to such team or evaluated for 

designation as a shared resource. 

B. Essential Teams 

1. Company RFP Team. The Company RFP Team, tasked with 

preparing the RFP and evaluating the responses and bids in response to the RFP, will 

consist primarily of Director/Manager-level and other experienced employees together 

with possible outside consultants, with backgrounds in a number of disciplines necessary 

to conduct a thorough evaluation of each proposal. The Company RFP Team will be 

comprised of a Price Evaluation Team and a Non-Price Evaluation Team and will be 

prepared to evaluate proposals on the basis of their price and non-price aspects pertaining 

to their level of expertise. Members of the Company RFP Team will include professionals 

with experience in the following areas of expertise: engineering, siting/land use, 

environmental, transmission planning, fuel procurement, legal, financial planning, system 

operations, integrated resource planning, generation planning, production cost analysis, 

and others as needed. 

The Price Evaluation Team and the Non-Price Evaluation Team will conduct 

their sections of the bid evaluation process separately and will not share the results of 

their evaluation with members of the other sub-team. Each team will submit their 

evaluation results to an oversight team, which will be responsible for compiling the results 

of the evaluations and selecting the Priority List. 
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The Energy Contract Manager will be responsible for directing the 

evaluation efforts of the Company RFP Team when the proposals are received. The 

Energy Contract Manager will be responsible for maintaining the documentation 

underlying the evaluation of each proposal as well as all communications with Proposers. 

2. The Company Self-Build Team. The Company Self-Build Team, 

tasked with preparing any Company proposal to be submitted by the Company in response 

to a Company RFP, will consist primarily of Company employees, along with possible 

outside consultants with backgrounds in a number of disciplines necessary to complete a 

competitive proposal in response to a Company RFP. The members of the team will 

include professionals with experience in the following areas of expertise: engineering, 

siting/land use, environmental, transmission planning, fuel procurement, legal, financial 

planning, system operations, integrated resource planning, generation planning, 

production cost analysis, and others as needed. 

3. Affiliate Team. Any Affiliate Team will be comprised solely of 

employees and consultants of the Affiliate and no Company employee or consultant shall 

serve as a member of an Affiliate Team; provided, however, that a consultant may perform 

services for an Affiliate and the Company so long as appropriate “walls” are established 

satisfactory to the Company that ensures that employees of the consultant working for 

the Affiliate Team do not also perform work for the Company nor communicate with 

employees of the consultant performing work for the Company, and vice versa. The 

Company will inform consultants providing services for the Company RFP Team of these 

separation requirements, and will seek confirmation in writing from any consultant 

performing services for an Affiliate and the Company that such separation requirements 

will be met. Affiliate Teams will be considered and treated as separate independent third-

party Proposers for all purposes within any RFP and shall have no access to, interaction 

or communications with Shared Resources or Unassigned Company Resources for the 

purpose of completing a proposal in response to any RFP. Affiliate Teams shall also be 

subject at all times to the terms, conditions and restrictions specified in the Company’s 

ATRs. 

4. Transfers between Teams.  As members of both the Company RFP 
9 
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Team and the Company Self-Build Team are intended to be fixed, transfers between teams 

should not be permitted. However, there will be instances where a member of a particular 

team (whether Company RFP or Company Self-Build) transfers to a position in which 

he/she may be requested, as part of his/her new job responsibilities, to participate as a 

member of the other team. Such employee shall not be permitted to transfer from one 

team to the other during the pendency of any particular RFP (or stage or phase of a 

particular RFP). After completion of the RFP (or stage or phase of a particular RFP) under 

which the employee recently participated, the employee may transfer to the other team 

under the following conditions: (a) the employee is prohibited from disclosing any 

Confidential Information known to such employee as a result of being a member of his/her 

former team with members of the new team he/she is joining; and (b) for a period of one 

(1) year, such employee shall not participate or be involved in the evaluation of any 

subsequent stage(s) or phase(s) of a prior RFP which such employee participated in with 

his/her former team. 

Transfers of employees between the Company and any Affiliate and their 

subsequent work on RFPs shall be subject to the terms, conditions and restrictions 

specified in the ATRs. 

C. Communications Protocols 

1. Overview and General Requirements. 

The Company has developed policies and procedures governing 

communication between the Company RFP Team, the Company Self-Build Team, Shared 

Resources, the Proposers, the IO, and with the Commission regarding RFP design and bid 

evaluation. Bid information and evaluation data and information shall not be 

communicated between members of the Company RFP Team, outside parties and other 

employees within the Companies except to those with a business need to know. 

To ensure that the competitive bidding process is fair and unbiased, that 

all Proposers have access to the same information so that no Proposer has an unfair 

advantage, and that any Company self-build and/or Affiliate proposals do not have any 

unfair competitive advantage over third-party bids, the Companies shall follow the Code 

10 
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of Conduct whenever the utility or its Affiliate is seeking to advance a resource proposal 

as provided in Section IV.H.9.b of the Framework. 

Each employee or consultant on the Company RFP Team, Company Self- 

Build Team and Shared Resources shall read, acknowledge and sign the Code of Conduct 

Acknowledgement. Unassigned Company Resources who are called upon by the Company 

RFP Team or Company Self-Build Team for help to meet unforeseen tasks shall also read, 

acknowledge and sign the Code of Conduct Acknowledgement. 

The Company issuing the RFP will establish a shared drive on its corporate 

computer network designed to maintain the bid evaluation documentation and other 

information associated with the bidding process. Only Company RFP Team members will 

have access to all the files on the shared drive. 

In cases where staffing and resources are limited or constrained, the 

Company may identify Shared Resources or those employees eligible to provide 

information or serve as a resource to both the Company RFP Team and the Company Self-

Build Team. Specific rules to log communications with the Company RFP Team or the 

Company Self-Build Team are described below. 

Shared Resources will not have access to the Company’s shared drive 

established for the RFP process which will include the documentation of the bid evaluation 

results. 

Team members should clearly mark all e-mails, documents, or other 

communications that contain Confidential Information and make clear which team should 

not receive it with the following header or a substantially similar message: “This 

communication contains self-build information that must be kept confidential. DO NOT 

copy, forward, or discuss the contents with Company RFP Team members” OR “This 

communication contains Company RFP Team information that must be kept confidential. 

DO NOT copy, forward, or discuss the contents with Company Self-Build Team members.” 

2. Communications Between the Company RFP Team and 

11 
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Proposers, including the Company Self-Build Team and 

any Affiliate Team. 

During the RFP process, the Energy Contract Manager shall serve as the 

primary contact person for all RFP communications with Proposers. This is important from 

the standpoint of maintaining consistency and confidentiality of information between 

Proposers and the Company. For documentation and oversight purposes, all 

communications from Proposers must be submitted to an established website link 

provided by the Company (the “Company RFP website”). The IO will monitor all 

communications through the Company RFP website. To ensure fair and equal access to 

information, any Company Self-Build Team and/or Affiliate Team shall be considered a 

Proposer for communication purposes and any request for information from the Company 

Self-Build Team or Affiliate Team to the Company RFP Team shall be through the Company 

RFP website. 

Subject to confidentiality obligations, it is the objective of the Code of 

Conduct that all Proposers, including the Company Self-Build Team and any Affiliate Team, 

receive access to information released by the Company RFP Team, whether in response 

to a question from a Proposer or not, at the same time. 

The communications process for addressing questions and requests for 

information from Proposers, and for the Company RFP Team to provide information to 

Proposers, is provided below: 

a. Other than during Company sponsored conferences, Proposers 

must submit all questions to the Company RFP website or the 

designated RFP email address (if the Company RFP website has not 

been opened yet for the RFP). 

b. Questions will be reviewed and responses will be coordinated with 

the appropriate functional area within the Company for a response. 

Every reasonable effort will be made to provide responses in a 

timely manner. 

12 
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c. All responses, including the classification of such response, i.e., 

whether non-confidential or confidential as described below, will be 

provided to the IO for monitoring purposes via email or the 

PowerAdvocate messaging system. The IO may choose to 

comment on any response at its discretion. 

d. Depending on the questions received, responses may involve 

Confidential Information of the Company and/or Proposers. 

Release of any Company Confidential Information must be 

approved in advance by the Company executive authorized to 

release the Confidential Information. Any release of Company 

Confidential Information shall be accompanied by appropriate 

confidentiality and non-disclosure agreements, protective orders or 

other means required to maintain the confidentiality of the 

Company Confidential Information while still permitting its 

disclosure under circumstances deemed appropriate by the 

responsible Company executive. Other non-Company Confidential 

Information will not be shared without the prior written consent of 

the owner of such Confidential Information and the execution of 

appropriate confidentiality and non-disclosure agreements by all 

recipients of such Confidential Information. Responses will be 

categorized as follows: 

i. Non-Confidential Responses: Questions and responses will 

either be posted directly on the Company RFP website (process-

related questions or simple, non-substantive information) or a 

description of the information that can be made available will be 

posted and Proposers will be instructed to submit a request to the 

Company via the Company RFP website to receive a copy. 

ii. Confidential Responses: Questions and a description or 

notice of a Confidential Information response will be posted on 

13 
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the Company RFP website and Proposers will be instructed to 

submit a request to the Company via the Company RFP website to 

receive instructions on how to access the Confidential 

Information. The Confidential Information will only be provided to 

the requestor after receipt of an executed confidentiality and non- 

disclosure agreement. Only those who have qualified to submit a 

bid (i.e., Eligible Proposers) and have executed a confidentiality 

and non-disclosure agreement will be considered for receipt of 

Confidential Information. 

iii. Process for Distribution of Confidential Information: 

Confidential Information provided in response to questions from 

proposers may be made available only to parties as indicated 

above via the following: 

A. Confidential Information that is approved for 

exchanging on a secured access site: (1) Confidential 

Information may be made available on a secured website 

with an individual password provided to each approved 

Proposer; and (2) Confidential Information in documents 

may be transmitted to approved recipients through the 

Company’s secure email system. 

B. Confidential Information that can be made available 

for inspection only, but cannot be copied: There may be 

some types of Confidential Information that the Company 

may consider making available for inspection only with no 

copies allowed. This type of Confidential Information will 

be made available on Company premises for inspection 

only. Proposers will be advised via the Company RFP 

website to make arrangements with Company staff to view 

the Confidential Information. 
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C. Confidential Information that may not be released: 

In the event that Proposers submit questions that require 

responses that the Company feels are not appropriate to 

provide for reasons which may include, but not be limited 

to, safety, security, protection of trade secrets or 

intellectual property rights, Proposers will be advised as 

such via the Company RFP website. 

e. Prior to and during the RFP, and outside of the Company RFP 

website protocol, developers may direct questions to the Company 

prior to submitting a Proposal to discuss specific questions 

regarding their specific Proposal. Questions shall be directed to the 

Company Contact for Proposals listed in the particular applicable 

RFP. Questions and responses that do not contain Confidential 

Information and which are deemed relevant to all Proposers will be 

published without identifying information via the Company RFP 

website. 

f. Once bids are received, the Company may submit information 

requests to Proposers to clarify their proposals or request additional 

information. All contacts with Proposers will be through the 

Company RFP website. All contacts and information exchanged will 

be under the oversight of the IO. 

g. A single exception to the communication process outlined above 

shall be instituted for the purpose of facilitating the verification of 

proposed project models and documentation required to perform 

the IRS. For this limited scope, the Company’s Manager of 

Interconnection Services will serve as the primary contact person 

for all such interconnection communications with the Proposers on 

the Priority List, provided that all necessary confidentiality and 

15 
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non-disclosure agreements are in place.  The Manager of 

Interconnection Services and personnel in the Interconnection 

Services Department shall be members of the Company RFP 

Team. Interconnection communications will be limited to a 

Proposer’s bid and no more information other than as necessary 

to facilitate such communications will be permitted. Discussion of 

locations of proposed projects shall be limited to that necessary 

only to determine the interconnection requirements of such 

project. The IO shall have the right to monitor all such 

communications in his/her discretion. 

3. Communications Between the Companies and the 

Commission. 

The Company’s Regulatory Affairs staff will be responsible for initiating 

communication with the Commission regarding the RFP or the Companies’ evaluation 

process. Regular updates may be provided to the Commission regarding the RFP process 

if requested. 

4. Communications Between the Company RFP Team and 

the IO. 

Communications between the Company RFP Team and the IO will be 

required for many aspects of the evaluation process. The IO is also required to maintain 

confidentiality of any Confidential Information. The IO will coordinate all activities through 

the Energy Contract Manager. The IO will be invited to participate in any meetings or 

discussions between the Company RFP Team and the Proposers and other 

communications as noted above. Sufficient notice will be provided whenever possible and 

teleconference and/or web conference alternatives may be utilized. 

5. Communications Between the Company RFP Team and 

the Company Self-Build Team or any Affiliate Team. 
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Any communication between the Company RFP Team and the Company 

Self-Build Team or any Affiliate Team with respect to the RFP shall be handled no 

differently than with Proposers and other outside parties. Accordingly, the Company Self-

Build Team or any Affiliate Team will be required to submit any questions or information 

requests to the Company RFP Team via the Company RFP website and all responses will 

be provided in the same manner as to other Proposers.  Accordingly, as stated in Section 

2 above, responses will be provided to the IO for monitoring purposes via email or the 

PowerAdvocate messaging system. Members of the Company RFP Team are prohibited 

from providing any input into the development of the self-build option by the Company or 

an Affiliate. Company RFP Team members are prohibited from sharing any Confidential 

Information (i.e., detailed evaluation criteria, other proposals, etc.) with any Company 

Self-Build or Affiliate Teams except in accordance with the procedures in the Code of 

Conduct, this Manual or the RFP. 

Company RFP Team members and Company Self-Build Team members 

may continue to work with each other on projects not related to the RFP. Further, 

members of each respective team do not have to be physically separated from each other, 

but members of each team must make reasonable efforts to keep all Confidential 

Information (including electronic data) secure and inaccessible to the other team. 

Company RFP Team members and Affiliate Team members may continue 

to work with each other on matters not related to the RFP as permitted under the ATRs. 

6. Communications among the Company RFP Team, the 

Company Self-Build Team and Shared Resources. 

Shared Resources may provide services to the Company RFP Team and the 

Company Self-Build Team (but not any Affiliate Team). Shared Resources shall be limited 

as much as possible to instances where Company resources cannot provide a dedicated 

member to the Company RFP Team and the Company Self-Build Team at the same time 

and still provide the necessary functions of its area to the Company as a whole. Shared 

17 



  

         

          

           

         

 

 
           

        

           

         

                

      

 
        

          

 

 
      

    

         

 
      

      

       

           

          

    

 
          

       

        

      

 

EXHIBIT 5 
APPENDIX C 

PAGE 19 OF 25

Resources are expressly prohibited from providing any information developed on behalf 

of the Company RFP Team to the Company Self-Build Team or any information developed 

on behalf of the Company Self-Build Team with the Company RFP Team, except through 

the formal communication process outlined above, i.e., through the Company RFP 

website. 

Additionally, a written record of the time, date and substance of all 

conversations, data and written material directly or indirectly exchanged with the 

Company RFP Team or the Company Self-Build Team that pertain to the RFP shall be 

maintained on the Communications Log. The RFP Communication Tool Kit SharePoint Site 

will be set up and managed by the Energy Contract Manager to provide an easy to use 

and understand mechanism to log and memorialize these conversations. 

Shared Resources will not have direct access to the Company’s shared drive 

developed for the RFP process which will include documentation of the bid evaluation 

results. 

7. Communications between the Company RFP Team, the 

Company Self-Build Team and any Unassigned Company 

Resource or consultant that is not a Shared Resource. 

There may be times where a Company RFP or Company Self-Build team 

(but not an Affiliate Team) member may need ancillary or other ministerial or 

administrative assistance that requires communication and/or assistance from Company 

personnel who are neither on any team nor considered a Shared Resource. Under those 

circumstances, such personnel may assist the requesting team member on an ad hoc basis 

upon the following conditions: 

a. The essential team member making the request must inform the 

Company personnel that sharing of the requested information or 

assistance with the other team, be it the Company RFP or Company Self- 

Build Team, is expressly prohibited under the Code of Conduct. 

18 
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b. The assisting Company personnel shall complete the Code of 

Conduct training and sign the Code of Conduct Acknowledgement. 

c. The assisting Company personnel shall be directed to the Roster 

provided by such requesting team member to determine and/or confirm 

the restrictions on communication with the other team members. The 

essential team member making the request will ensure the Roster is 

updated by the Energy Contract Manager to include the assisting Company 

personnel. 

d. A written record of the time, date and substance of all 

conversations, data and written material directly or indirectly exchanged 

with the Company RFP Team or the Company Self-Build Team that pertain 

to the RFP shall be maintained on the Communication Log. The RFP 

Communication Tool Kit SharePoint Site will be set up and managed by the 

Energy Contract Manager to provide an easy to use and understand 

mechanism to log and memorialize these conversations. 

e. If assistance from an Unassigned Company Resource becomes 

more than occasional or more substantive than ancillary, ministerial or 

administrative services, the Unassigned Company Resource should be 

considered for inclusion on the team that he/she has been assisting on 

such basis. Additionally, the Unassigned Company Resource may also be 

considered for inclusion as a Shared Resource. Members of the Company 

RFP Team and/or Company Self-Build Team shall consult with the Company 

executive for resolution. 

8. Communications between the Company RFP Team, the 

Company Self-Build Team and Company Management. 
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The Company RFP Team and the Company Self-Build Team will 

necessarily require management approval of the RFP and the Company Self-Build Team 

proposal.  Because of the size of the Company, it may be possible that a single employee 

(at whatever level) (the “Approver”) may have approval responsibility for matters affecting 

the RFP and the Company Self-Build Team proposal. Approvers in this situation must use 

their best judgment in making decisions reviewing and approving matters for the 

respective teams. The Code of Conduct must be adhered to in these situations and the 

Approver must not communicate matters learned from the Company RFP Team with the 

Company Self-Build Team. 

If an Approver feels that he/she cannot manage this potential conflict, 

the Approver is recommended to consult with his/her immediate supervisor to determine 

whether such higher authority could be appointed with the task of reviewing and 

approving matters for a designated team, either the Company RFP Team or the Company 

Self-Build Team. In matters where a team of employees (including one or more 

Approvers) is responsible for reviewing and approving matters for the respective teams, 

approving employees (from whatever level, including executives) with information from 

reporting personnel beneath them from both the Company RFP Team and the Company 

Self-Build Team may consider recusing himself/herself from the decision making if such 

employee cannot objectively make a decision on the matter. 

Finally, an Approver may be a member of the Company RFP Team and 

have a subordinate reporting to him/her that is a member of the Company Self-Build Team 

(or vice versa). In such situations, because the Code of Conduct prohibits communication 

between the teams, the Approver must recuse himself/herself from the decision making 

and request his/her manager to review and approve the matter in his/her place. 

In all instances, it is possible that any particular situation above may be 

addressed and/or resolved by the terms and conditions of the Company’s internal code of 

conduct implemented for all employees and consultants of the Company. As appropriate, 

an Approver or any other team member, Energy Contract Manager or Company executive 

in Charge may involve the Company’s Corporate Compliance Officer for input and possible 
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resolution under the Company’s internal corporate code of conduct. 

V.  WHEN  THE CODE OF CONDUCT BECOMES  EFFECTIVE  

A. Prior to development of the requirements for any particular RFP, the Code 

of Conduct for that RFP will be activated. However, if the Company Self-Build Team 

determines at any time that it will not pursue a self-build option for a particular RFP, the 

Code of Conduct may be de-activated. 

B. Upon the activation of the Code of Conduct, members of the Company RFP 

Team and the Company Self-Build Team must then conduct activities on the RFP or self-

build process in compliance with the Code of Conduct. Once identified and having 

commenced work, no information may be shared outside the respective team members 

with respect to the RFP or a self-build option except through the formal communication 

processes outlined above. 

C. Immediately upon assignment to a Company team (RFP or Self-Build), 

designation as a Shared Resource, or request to assist as an Unassigned Company 

Resource, each such employee or consultant must review this Manual, and sign the Code 

of Conduct Acknowledgement. 

D. Within the RFP process, after a member has been assigned to a particular 

Company team (RFP or Self-Build), he or she will not be able to transfer to the other 

Company team during the pendency of any particular RFP (or stage or phase of a 

particular RFP). It is the responsibility of each team to fill vacant team positions with 

employees that have not been previously assigned as a team member for a team until the 

PPA negotiations have been concluded and the final contracts are executed. 

E. Each employee and consultant working on the RFP shall review the Code 

of Conduct and sign the Code of Conduct Acknowledgement attesting to his/her 

compliance with the Code of Conduct until the employee is no longer working in the 

position he/she was in while working on the RFP. 
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F. The Energy Contract Manager will be responsible for maintaining the Roster 

and the signed Code of Conduct Acknowledgements. The Company Executive in Charge 

shall be responsible for ensuring compliance with the Code of Conduct and shall have the 

written authority and obligation to enforce the Code of Conduct. 

VI. IMMEDIATE ACTIONS UPON ACTIVATION OF THE CODE OF CONDUCT 

The following items are required to be completed as soon as possible after 

activation of the Code of Conduct, but no later than the designated events specified for 

each item below. 

A. Prior to development of the requirements for any particular RFP, a Roster 

listing employee (with their title) and consultants in their designated role; Company RFP 

Team, Company Self-Build Team, Shared Resource or Unassigned Company Resource. 

When the IO is appointed, this Roster shall be provided to him/her. The Roster shall be 

placed in the RFP Communication Tool Kit SharePoint Site so that any Company personnel 

can access the database to determine the identity of the respective teams and Shared 

Resources. 

B. Upon the finalization of the Roster for the RFP, the Energy Contract 

Manager shall verify that all employees (whether full-time, part-time, temporary, or 

contract) and consultants involved in the competitive bidding process, such as members 

of the Company RFP Team, the Company Self-Build Team, Shared Resources or 

Unassigned Company Resources, have acknowledged receipt of the Code of Conduct and 

his or her responsibility to comply with the Code of Conduct by submitting the Code of 

Conduct Acknowledgement (with electronic acknowledgment being acceptable). If an 

employee or consultant is later added to a team, the Energy Contract Manager shall also 

verify that such employee or consultant has submitted the Code of Conduct 

Acknowledgment. 

C. Prior to any solicitation for comments or questions to the RFP, 

establishment of the Company email address to accept requests for information from 

Proposers, including the Company Self-Build Team or any Affiliate Team. 
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D. Prior to the drafting of any documents for any particular RFP, establishment 

of the Company-secured site that houses the accessible database (such as SharePoint). 

VII.  WHEN  THE CODE OF CONDUCT TERMINATES 

A. The Code of Conduct for a specific RFP will terminate after the following 

two conditions are met when: 

a. the final contract(s) for RFPs conducted under the Framework with the 

successful proposer(s) is/are executed, or when written notice of 

termination of the RFPs to be conducted under the Framework is 

provided by the Manager of Energy Procurement or his/her designee to 

the IO and the Commission, and 

b. a certification of Code of Conduct compliance by all employees 

participating in the specific RFP process is submitted by affidavit by the 

Company Executive in Charge. 

VIII. DOCUMENTATION FORMS 

The following documentation forms may be utilized by those Company personnel 

involved in the RFP. These forms may be amended from time to time as necessary. 

Additional forms may also be developed as determined necessary. 

 Code of Conduct Acknowledgement 

 Communications Log 

 Roster 

IX. APPLICABILITY OF THE ATRs 

Except as specifically made applicable under Section V.C.1.i of the ATRs with 

respect to wholesale power procurement from Affiliates, the ATRs shall not apply to RFP 

matters covered by the Framework, the Code of Conduct and this Procedures Manual as 

it relates to the Companies’ interactions between the Company RFP Teams and Affiliate 

Teams. Reference to the ATRs in the Code of Conduct and/or this Manual are specifically 
23 
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for matters outside the Companies’ administration of the RFP; provided, however, that 

such applicability may be revised as necessary and as may be directed by the Commission 

for any RFP.1 

1 See Decision and Order No. 35962, filed on December 19, 2018, in Docket 2018-0065, at 56-
57. 
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Downloading Bid Packages 

All of the Buyer’s bid package documents (if any) are centrally stored on the PowerAdvocate Platform. 
To view bid documents, click “1” on your Dashboard or on the 1. Download Documents tab from within 
the event. 

 You can access the Bid sub-tab after the event opens. You can access Buyer documents before 
the event is opened from the Pre-Bid sub-tab, if the Buyer utilizes this feature.  

 To view or download a document, click the file name. 
 To download multiple documents: 

1. Select the checkbox in the Download column for each document you wish to download 
or click Select All. 

2. Click Download Selected Files. 

Uploading Documents 

To upload your documents, click “2” on your Dashboard, or on the 2. Upload Documents tab from 
within the event. 

 Do not upload any files to the Pre-Bid tab. 
 To upload a document to the Bid tab: 

1. Specify a Document Type (Reference ID can be left blank). 
2. Click Choose File, navigate to and select the document, and then click Open; multiple 

files can also be compressed into one .zip file for upload. 
3. Click Submit Document. 

D-2 
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APPENDIX E  
MUTUAL CONFIDENTIALITY AND NON-DISCLOSURE AGREEMENT  

Independent  Power Producers – (“IPPs”) 

This Mutual Confidentiality and Non-Disclosure Agreement (this “Agreement”) is 
effective as of , 20 (the “Effective Date”) between [INSERT NAME OF 
IPP], a [State of incorporation/organization] [type of entity] (“IPP”) and Hawaiian Electric 
Company, Inc., Maui Electric Company, Limited, and Hawaii Electric Light Company, Inc., 
each a Hawaii corporation (collectively, the “Companies”). In consideration of the mutual 
promises contained in this Agreement, including the provision of Confidential Information (as 
defined below) by either party to the other hereunder, and other good and valuable consideration, 
the receipt and sufficiency of which are hereby acknowledged, the parties agree as follows: 

1. Background 

The Companies have or intend to issue a Request for Proposals (“RFP”) for Community-
Based renewable energy projects. The IPP has or intends to submit one or more proposals for a 
nominal [ ] MW [TYPE OF FACILITY] facility located at [LOCATION] on the island of 
Maui, State of Hawai‘i (“Proposal”).  

In connection with the IPP’s proposed project, the Companies may conduct an 
interconnection requirements study (“IRS”) to establish the requirements for interconnection of 
the IPP’s proposed project to the Companies’ electric grid. The RFP process may also result in 
the award of a potential power purchase agreement, the terms of which must be agreed upon by 
the parties (“PPA Negotiations”). For purposes of this Agreement the term “Project” refers to 
the RFP, Proposal, potential IRS and PPA Negotiations. 

In order to evaluate the Project, either party may from time to time provide to the other 
party certain Confidential Information. The parties are willing to provide such Confidential 
Information to each other upon the terms and conditions of this Agreement.   

2. Confidential Information 

Except as set forth in Section 3 (Exclusions from Confidential Information) below, 
“Confidential Information” means all non-public, confidential or proprietary information 
disclosed by either party (the “Provider”) to the other party (a “Recipient”) its affiliates and its 
and their directors, officers, employees, agents, advisors, consultants (including, without 
limitation, financial advisors, counsel and accountants) and controlling entities or individuals 
(collectively, “Representatives”) whether disclosed orally or disclosed or accessed in written, 
electronic or other form of media, and whether or not marked or otherwise identified as 
“confidential,” including, without limitation: 

(a) all information concerning the Provider and its affiliates’, and their customers’, 
suppliers’ and other third parties’ past, present and future business affairs including, without 
limitation, finances, customer information, supplier information, products, services, designs, 

Mutual NDA – IPPs  E-1 
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processes, organizational structure and internal practices, forecasts, sales and other financial 
results, records and budgets, business, marketing, development, sales and other commercial 
information and strategies; 

(b) information concerning the Companies’ generation, transmission, and distribution 
systems (e.g., engineering and operating characteristics of the Companies’ transmission lines and 
substations) (“Critical Infrastructure Confidential Information”); 

(c) the Provider’s unpatented inventions (whether or not they are patentable), ideas, 
methods and discoveries, techniques, formulations, development plans, trade secrets, know-how, 
unpublished patent applications and other confidential intellectual property; 

(d) all designs, specifications, documentation, components, source code, object code, 
images, icons, audiovisual components and objects, schematics, drawings, protocols, processes, 
and other visual depictions, in whole or in part, of any of the foregoing; 

(e) any third-party confidential information included with, or incorporated in, any 
information provided by the Provider to the Recipient or its Representatives; and  

(f) all notes, analyses, compilations, reports, forecasts, studies, samples, data, 
statistics, summaries, interpretations and other materials (“Notes”) prepared by or for the 
Recipient or its Representatives that contain, are based on, or otherwise reflect or are derived 
from, in whole or in part, any of the foregoing.  

3. Exclusions from Confidential Information 

Except as required by applicable federal, state, or local law or regulation, the term 
“Confidential Information” as used in this Agreement shall not include information that: 

(a) at the time of disclosure is, or thereafter becomes, generally available to and 
known by the public other than as a result of, directly or indirectly, any violation of this 
Agreement by the Recipient or any of its Representatives; provided, however, that Confidential 
Information shall not be disqualified as Confidential Information (i) merely because it is 
embraced by more general or generic information which is in the public domain or available 
from a third party, or (ii) if it can only be reconstructed from information taken from multiple 
sources, none of which individually shows the whole combination (with matching degrees of 
specificity); 

(b) at the time of disclosure is, or thereafter becomes, available to the Recipient on a 
non-confidential basis from a third-party source, provided that such third party is not and was not 
prohibited from disclosing such Confidential Information to the Recipient by a contractual or 
other obligation to the Provider; 

(c) was known by or in the possession of the Recipient or its Representatives, as 
established by documentary evidence, prior to being disclosed by or on behalf of the Provider 
pursuant to this Agreement; 
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(April 2019) 



 

  
  

 
    

         

 
         

         

 
     
       

       
        

     
  

 
  

 
      

 
     

    
  

 
          

 
 

        
     

      
     

        
           

 
 

        
     

         
        

        
   

    
   

 

EXHIBIT 5 
APPENDIX E 

PAGE 4 OF 12

(d) was or is independently developed by the Recipient, as established by 
documentary evidence, without reference to or use of, in whole or in part, any of the Provider’s 
Confidential Information; or 

(e) was or is learned of established entirely from public sources, as established by 
documentary evidence, without reference to or use of, in whole or in part, any of the Provider’s 
Confidential Information. 

The parties acknowledge and understand that the confidentiality obligations of this 
Agreement apply only to the Confidential Information shared in connection with the Project.  
The parties may share other information with each other under other agreements, provisions or 
understandings which are not related to the Project. Such information sharing shall be subject to 
the provisions of the agreements and confidentiality provisions associated thereto and this 
Agreement shall not be construed to infringe upon or apply to such agreements or provisions. 

4. Non-Disclosure of Confidential Information 

Unless otherwise agreed to in writing by the Provider, the Recipient agrees as follows: 

(a) except as required by law, not to disclose or reveal any Confidential Information 
to any person or entity other than its Representatives who are actively and directly participating 
in the evaluation of the Project or who otherwise need to know the Confidential Information for 
the purpose of evaluating the Project.   

(b) not to use Confidential Information for any purpose other than in connection with 
its evaluation of the Project or the consummation of the Project.  

(c) except as required by law, not to disclose to any person or entity (other than those 
of its Representatives who are actively and directly participating in the evaluation of the Project 
or who otherwise need to know for the purpose of evaluating the Project) any information about 
the Project, or the terms or conditions or any other facts relating thereto, including, without 
limitation, the fact that discussions are taking place with respect thereto or the status thereof, or 
the fact that Proprietary Information has been made available to the Recipient or its 
Representatives.  

(d) to use diligent efforts to safeguard and protect the confidentiality of the 
Confidential Information, including, at minimum, implementing the same commercial measures 
that the Recipient uses to protect its own confidential information. Before disclosing the 
Confidential Information to any Representative, the Recipient will inform such Representative of 
the confidential nature of such information, their duty to treat the Confidential Information in 
accordance with this Agreement and shall ensure that such Representative is legally bound by the 
terms and conditions of this Agreement or subject to confidentiality duties or obligations to the 
Recipient that are no less restrictive than the terms and conditions of this Agreement.  
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(e) Any provision herein to the contrary notwithstanding, the Companies may 
disclose Confidential Information to the State of Hawai‘i Public Utilities Commission 
(“Commission”) and/or the State of Hawai‘i Division of Consumer Advocacy (including their 
respective staffs) provided that such disclosure is made under a protective order entered in the 
docket or proceeding with respect to which the disclosure will be made or any general protective 
order entered by the Commission.  

5. Required Disclosure and Notice 

If the parties or any of their Representatives become legally compelled (by deposition, 
interrogatory, request for documents, subpoena, civil investigative demand, court order, or 
similar process) to disclose any of the Confidential Information, the compelled party shall 
undertake reasonable efforts to provide the other party with notice within three (3) business days 
of such requirement or advice prior to disclosure so that the other party may (a) seek a protective 
order or other appropriate remedy, (b) consult with the other party with respect to the compelled 
party taking steps to resist or narrow the scope of such requirement or advice, and/or (c) waive 
compliance, in whole or in part, with the terms of this Agreement. If such protective order or 
other remedy is not obtained, or the other party waives compliance with the provisions hereof, 
the compelled party agrees to furnish only that portion of the Confidential Information which it 
is legally required to so furnish and, at the request of the other party, to use reasonable efforts to 
obtain assurance that confidential treatment will be accorded such Confidential Information, it 
being understood that such reasonable efforts shall be at the cost and expense of the party whose 
Confidential Information has been sought. In any event, neither the IPP nor any of its 
Representatives will oppose action by the Companies to obtain an appropriate protective order or 
other reliable assurance that confidential treatment will be accorded the Confidential 
Information.  

6. Return or Destruction of Confidential Information 

At any time during or after the term of this Agreement, at the Provider’s written request, 
and in any event, upon the termination of the Agreement, the Recipient shall certify within ten 
(10) business days that it has destroyed all Confidential Information by using industry standard 
data elimination methods used to prevent unauthorized disclosure of information, and for 
Personally Identifiable Information (defined as personally identifiable information of individuals, 
and any information that may be used to track, locate or identify such individuals (or which is 
otherwise protected by privacy laws), including any automatically generated information (such 
as IP addresses and other customer identifiers) that identifies or is unique or traceable to a 
particular individual or computer or other electronic device capable of accessing the internet, 
including without limitation, name, address, telephone number, social security number, credit 
card account numbers, email addresses, user identification numbers or names and passwords, 
which is disclosed to the Recipient or its subcontractors in connection with this Agreement by 
the Provider, which products and services are used or intended to be used for personal, family or 
household purposes), such methods shall be consistent with Hawaii Revised Statutes Chapter 
487-R; provided, however, that with respect to Confidential information in tangible form, the 
Recipient may return such Confidential Information to the Provider within ten (10) business days 
in lieu of destruction. The Recipient’s sole obligation with respect to the disposition of any 
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Notes shall be to redact or otherwise expunge all such Confidential Information from such Notes 
and certify to the Provider that it has so redacted or expunged the Confidential Information. 
Notwithstanding the foregoing, with respect to any Confidential Information stored in 
Recipient’s disaster recovery backups or other electronic archives, Recipient is not required to 
destroy such Confidential Information if it would impose a material cost or burden; provided, 
however, such Confidential Information shall be destroyed when such archives are destroyed in 
accordance with Recipient’s records retention policies.   

7. Authority 

Each party represents and warrants that it has full power and authority to enter into and 
perform this Agreement, and the person signing this Agreement on behalf of each has been 
properly authorized and empowered to enter into this Agreement, understands it and agrees to be 
bound by it. 

8. No Representations or Warranties 

Neither the Provider nor any of its Representatives make any express or implied 
representation or warranty as to the accuracy or completeness of any Confidential Information 
disclosed to the Recipient hereunder, and the Recipient agrees that it is not entitled to rely on the 
accuracy or completeness of any Confidential Information. Neither the Provider nor any of its 
Representatives shall be liable to the Recipient or any of its Representatives relating to or arising 
from the use of any Confidential Information or for any errors therein or omissions therefrom. 
Notwithstanding the foregoing, the Recipient shall be entitled to rely solely on such 
representations and warranties regarding Confidential Information as may be made to it in any 
final agreement relating to the Project, subject to the terms and conditions of such agreement. 

9. No Other Obligations 

Neither this Agreement nor the disclosure of the Confidential Information shall result in 
any obligation on the part of either party to enter into any further agreement with the other with 
respect to the subject matter hereof or otherwise, to purchase any products or services from the 
other, or to require either party to disclose any further information to the other. Nothing in this 
Agreement shall be deemed to constitute either party hereto as partner, agent or representative of 
the other party or to create any fiduciary relationship between the parties. Either party may offer 
products or services which are competitive with products or services now offered or which may 
be offered by the other. Subject to the express terms and conditions of this Agreement, neither 
this Agreement nor discussions and/or communications between the parties will impair the right 
of either party to develop, make, use, procure, and/or market any products or services, alone or 
with others, now or in the future, including those which may be competitive with those offered 
by the other. Whether or not the Project is consummated, neither party shall issue a press release 
or release any information to the general public concerning such transaction or the absence 
thereof without the express prior written consent of the other, and the parties agree that neither 
party will use the other’s name whether by including reference to the other in any press release, 
list of customers advertising that its services are used by Companies or otherwise, without 
written authorization by the respective party’s authorized representative. 
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10. Property Rights in Confidential Information 

All Confidential Information shall remain the sole and exclusive property of the Provider 
and nothing in this Agreement, or any course of conduct between the parties shall be deemed to 
grant to the Recipient any license or rights in or to the Confidential Information of the Provider, 
or any part thereof. Unless otherwise expressly agreed in a separate license agreement, the 
disclosure of Confidential Information to the Recipient will not be deemed to constitute a grant, 
by implication or otherwise, of a right or license to the Confidential Information or to any patents 
or patent applications of the Provider.  

11. Publicly Traded 

The IPP acknowledges that the Companies’ holding company is a publicly traded 
company, and that Confidential Information of the Companies may constitute material, non-
public information with respect to the Companies. The IPP understands, and will advise its 
Representatives to whom Confidential Information of the Companies is disclosed, of the 
restrictions imposed by the United States securities laws on (a) the purchase or sale of securities 
by any person in possession of material, non-public information with respect to such securities, 
and (b) the communication of material, non-public information with respect to securities to a 
person who may purchase or sell such securities in reliance upon such information. 

12. Remedies 

(a) Each party acknowledges and agrees that any breach or threatened breach of this 
Agreement may give rise to an irreparable injury to the Provider or its Representatives, for which 
compensation in damages is likely to be an inadequate remedy. Accordingly, in the event of any 
breach or threatened breach of this Agreement by the Recipient or its Representatives, the 
Provider shall be entitled to seek equitable relief, including in the form of injunctions and orders 
for specific performance, in addition to all other remedies available at law or in equity. 

(b) In the event that the Recipient learns of dissemination, disclosure, or use of the 
Confidential Information which is not permitted by this Agreement, the Recipient shall notify the 
Provider immediately in writing and shall use reasonable efforts to assist the Provider in 
minimizing damages from such disclosure.  Such remedy shall be in addition to and not in lieu of 
any other rights or remedies available to the Provider at law or in equity. 

13. Cumulative Remedies   

No rights or remedy herein conferred upon or reserved to either party hereunder is 
intended to be exclusive of any other right or remedy, and each and every right and remedy shall 
be cumulative and in addition to any other right or remedy under this Agreement, or under 
applicable law, whether now or hereafter existing. 

14. Notice 
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(a) By delivering written notice, either party may notify the other that it no longer 
wishes to receive or provide Confidential Information. Any further information received or 
provided by the party who received such notice following receipt of such notice, shall not be 
subject to the protection of this Agreement. 

(b) All notices, consents and waivers under this Agreement shall be in writing and 
will be deemed to have been duly given when (i) delivered by hand, (ii) sent by electronic mail 
(“E-mail”) (provided receipt thereof is confirmed via E-mail or in writing by recipient), (iii) sent 
by certified mail, return receipt requested, or (iv) when received by the addressee, if sent by a 
nationally recognized overnight delivery service (receipt requested), in each case to the 
appropriate addresses and E-mail Addresses set forth below (or to such other addresses and E-
mail addresses as a party may designate by notice to the other party): 

(1) Companies: 

By Mail: 

Hawaiian Electric Company, Inc. 
P.O. Box 2750 
Honolulu, Hawaii  96840 
Attn:  Manager of Procurement, Renewable Acquisition Division 

Delivered By Hand or Overnight Delivery: 

Hawaiian Electric Company, Inc. 
Central Pacific Plaza 
220 South King St, 21st Floor 
Honolulu, HI  96813 
Attn:  Manager of Procurement, Renewable Acquisition Division 

By E-mail: 

Hawaiian Electric Company, Inc. 
Attn:  Manager of Procurement, Renewable Acquisition Division 
Email: renewableacquisition@hawaiianelectric.com 

With a copy to: 

By Mail: 

Hawaiian Electric Company, Inc. 
Legal Department 
P.O. Box 2750 
Honolulu, Hawaii  96840 

Mutual NDA – IPPs  E-7 
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Delivered By Hand or Overnight Delivery: 

Hawaiian Electric Company, Inc. 
American Savings Bank Tower 
1001 Bishop Street, Suite 1100 
Honolulu, Hawaii  96813 
Attn:  Legal Department 

By E-mail: 

Hawaiian Electric Company, Inc. 
Legal Department 
Email: legalnotices@hawaiianelectric.com 

(2) [IPP] 

By Mail: 

[INSERT ADDRESS/CONTACT] 

Delivered By Hand or Overnight Delivery: 

[INSERT ADDRESS/CONTACT] 

By E-mail: 

[INSERT ADDRESS/CONTACT] 

With a copy to: 

By Mail: 

[INSERT ADDRESS/CONTACT] 

Delivered By Hand or Overnight Delivery: 

[INSERT ADDRESS/CONTACT] 

By E-mail: 

[INSERT ADDRESS/CONTACT] 

15. No Waiver 

Except as otherwise provided in this Agreement, no delay or forbearance of a party in the 
exercise of any remedy or right will constitute a waiver thereof, and the exercise or partial 
exercise of a remedy or right shall not preclude further exercise of the same or any other remedy 
or right. 

16. Governing Law 
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This Agreement is made under, governed by, construed and enforced in accordance with, 
the laws of the State of Hawaii. Any action brought with respect to the matters contained in this 
Agreement shall be brought in the federal or state courts located in the State of Hawaii. Each 
party agrees and irrevocably consents to the exercise of personal jurisdiction over each of the 
parties by such courts and waives any right to plead, claim or allege that the State of Hawaii is an 
inconvenient forum or improper venue.  

17. Attorneys’ Fees and Costs   

If there is a dispute between the parties and either party institutes a lawsuit, arbitration, 
mediation or other proceeding to enforce, declare, or interpret the terms of this Agreement, then 
the prevailing party in such proceeding shall be awarded its reasonable attorneys’ fees and costs. 

18. Assignment Prohibited 

This Agreement shall be binding upon and inure to the benefit of the parties hereto and 
their respective successors, legal representatives, and permitted assigns. Neither party shall have 
the right to assign any of its rights, duties or obligations under this Agreement, by operation or 
law or otherwise, without the prior written consent of the other party. Any purported assignment 
in violation of this section shall be null and void. 

19. No Third Party Beneficiaries 

Nothing expressed or referred to in this Agreement will be construed to give any person 
or entity other than the parties any legal or equitable right, remedy, or claim under or with 
respect to this Agreement or any provision of this Agreement. This Agreement and all of its 
provisions and conditions are for the sole and exclusive benefit of the parties and their successors 
and permitted assigns. 

20. Entire Agreement 

This Agreement constitutes the entire agreement between the parties relating to the 
subject matter hereof, superseding all prior and contemporaneous agreements, understandings or 
undertakings, oral or written with respect to the subject matter. Any amendment or modification 
of this Agreement or any part hereof shall not be valid unless in writing and signed by the 
Parties. Any waiver hereunder shall not be valid unless in writing and signed via by the party 
against whom waiver is asserted. 

21. Term and Survival 

This Agreement shall remain in full force and effect for a period of two (2) years from 
the Effective Date. All confidentiality obligations within this Agreement shall survive following 
expiration or termination of this Agreement. 

22. Severability 
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If any term or provision of this Agreement, or the application thereof to any person, 
entity or circumstances is to any extent invalid or unenforceable, the remainder of this 
Agreement, or the application of such term or provision to persons, entities or circumstances 
other than those as to which it is invalid or unenforceable, shall not be affected thereby, and each 
term and provision of this Agreement shall be valid and enforceable to the fullest extent 
permitted by law, and the parties will take all commercially reasonable steps, including 
modification of the Agreement, to preserve the economic “benefit of the bargain” to both parties 
notwithstanding any such aforesaid invalidity or unenforceability. 

23. Negotiated Terms 

The parties agree that the terms and conditions of this Agreement are the result of 
negotiations between the parties and that this Agreement shall not be construed in favor of or 
against any party by reason of the extent to which any party or its professional advisors 
participated in the preparation of this Agreement. 

24. Counterparts and Electronic Signatures 

This Agreement may be executed in counterparts, each of which shall be deemed an 
original, and all of which shall together constitute one and the same instrument binding all 
parties notwithstanding that all of the parties are not signatories to the same counterparts. For all 
purposes, duplicate unexecuted and unacknowledged pages of the counterparts may be discarded 
and the remaining pages assembled as one document. The parties agree that this Agreement and 
any subsequent writings, including amendments, may be executed and delivered by exchange of 
executed copies via E-mail or other acceptable electronic means, and in electronic formats such 
as Adobe PDF or other formats mutually agreeable the parties which preserve the final terms of 
this Agreement or such writing. A party’s signature transmitted by E-mail or other acceptable 
electronic means shall be considered an “original” signature which is binding and effective for 
all purposes of this Agreement. 

[Signature Page Follows] 
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IN WITNESS WHEREOF, each party has caused this Agreement to be executed on its 
behalf by a duly authorized representative, all as of the Effective Date. 

HAWAIIAN ELECTRIC COMPANY, INC. 

By: _________________________________ 
Print Name: __________________________ 
Its: _________________________________ 

MAUI ELECTRIC COMPANY, LIMITED 

By: _________________________________ 
Print Name: __________________________ 
Its: _________________________________ 

HAWAII ELECTRIC LIGHT COMPANY, INC, 

By: _________________________________ 
Print Name: __________________________ 
Its: _________________________________ 

“Companies” 

[Insert Name of IPP] 

By: _________________________________ 
Print Name: __________________________ 
Its: _________________________________ 

“IPP” 
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Land Request for Information 

On June 15, 2020, Hawaiian Electric issued a Land Request for Information (“Land 
RFI”) seeking information on available land and rooftop space for potentially siting future utility 
scale renewable energy projects on the islands of O‘ahu, Maui, Moloka‘i, and Hawai‘i.  This 
effort is a new solicitation from the previous Land RFI that was issued on December 12, 2016 in 
advance of the Company’s Stage 1 and Stage 2 RFPs.  The information that has been gathered 
through this RFI is available upon request by following the instructions at 
http://mauielectric.com/landrfi. 

This information is being provided for proposers’ consideration only.  Project proposals 
submitted in response to this RFP are not required to be sited at a location identified through the 
Land RFI.  Maui Electric also makes no representations as to the suitability of the listed sites for 
renewable energy production with regard to resource quality, interconnection constraints, zoning 
and permitting issues, community support, or other issues.  Proposers should perform their own 
evaluation of these factors in determining whether a site is suitable for renewable energy project 
development.  After further evaluation, proposers that are interested in any of the identified sites 
are invited to engage in further discussions directly with landowners to negotiate any required 
rights to use the property. 

Additional Information 

Additionally, the following links to a few publicly available resources relating to renewable 
energy project siting and development from the Hawaiʻi State Energy Office are being provided 
for use at proposers’ sole discretion: 

Project Permitting Assistance and Resources 

http://energy.hawaii.gov/developer-investor/project-permitting-assistance-and-resources 

Provides numerous resources to support more informed and appropriate project siting and 
permitting, including the Permit Guide, Renewable Energy Permitting Consultants, DOH, 
ePermitting Portal, Renewable EnerGIS, Permitting Wizard, and the Renewable Energy Projects 
Directory. 

Hawaiʻi Clean Energy Programmatic Environmental Impact Statement 
http://energy.hawaii.gov/testbeds-initiatives/hawaii-clean-energy-peis/peis-overview 

F-1 
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The Hawaii Clean Energy Programmatic Environmental Impact Statement (PEIS) analyzes, at a 
programmatic level, the potential environmental impacts of clean energy activities and 
technologies in the following clean energy categories: (1) Energy Efficiency, (2) Distributed 
Renewables, (3) Utility-Scale Renewables, (4) Alternative Transportation Fuels and Modes, and 
(5) Electrical Transmission and Distribution. 

Hawaiʻi Statewide GIS Program 
http://planning.hawaii.gov/gis/ 

Provides Hawaiʻi GIS data and other resources to support site identification and analysis. 

Aloha Aina: A Framework for Biocultural Resource Management in Hawai‘i’s 
Anthropogenic Ecosystems 
https://nmshawaiihumpbackwhale.blob.core.windows.net/hawaiihumpbackwhale-
prod/media/archive/council/pdfs/aloha_aina.pdf 

A framework developed by the Hawaiian Islands Humpback Whale National Marine Sanctuary 
Advisory Council to integrate Native Hawaiian and Western scientific management approaches 
toward ecosystem management.  While intended for the Sanctuary, this document provides 
useful insight into successful collaboration in Hawaiʻi. 
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Maui Electric Company 
APPENDIX H - INTERCONNECTION FACILITIES AND COST INFORMATION 

Tariff Rule No. 19, approved by the PUC, establishes provisions for Interconnection and 
Transmission Upgrades (see Appendix I). The tariff provisions are intended to simplify the rules 
regarding who pays for, installs, owns, and operates interconnection facilities in the context of 
competitive bidding. Tariff Rule No. 19 will be utilized as the basis for addressing interconnection 
and transmission upgrades for any projects developed through this RFP. Bidders will comply with 
the terms and conditions as specified therein.  

To assist Bidders in assessing the impacts of location on potential projects, the per unit cost 
figures provided in the tables below are to be used to provide an approximate estimated cost for 
interconnecting, including substation, communications, security, and transmission or distribution 
line cost to the existing Maui Electric System. The per-unit cost figures below should not be used 
to create a detailed project estimate. A detailed project estimate typically requires a certain level 
of engineering to assess project site conditions and to factor in other parameters specific to the 
project. 

The Bidder should identify the components assumed for their project and the quantity 
assumed for each. Each table below provides notes on the assumptions for each of the unit cost 
estimates. If a Bidder’s project requirements are different than what is assumed in the notes, the 
Bidder should identify each difference and provide an estimated additional cost or savings 
resulting from those different requirements.  

2.1 Transmission & Distribution Line Interconnection Costs 

Component Description Cost per Mile 
1 New 12kV Overhead line (accessible 250' spans) $1,020,000 

2 12 kV underbuild on existing line (accessible 250’ spans) $735,000 
3 12 kV underbuild on existing line (inaccessible 250’ spans) $1,292,000 
4 New 12kV Underground line $1,369,000 

5 Padmount service 500 kVA transformer (for station service) $89,000 
6 PME9 and PME3 switches for 1-ph and 3-ph transformers $307,000 

Notes: 
1. Please refer to Attachment 1 (for Projects greater than 250 kW and less than 1 MW) or 

Attachment 2 (for Projects 1 MW or greater) of this Appendix H for a single line diagram 
depicting the required interconnection to the Company’s system. Conceptual Design is not 
intended to cover all interconnection requirements. Final interconnection design will be 
subject to the results of a technical review. 

2. Component 1 assumes wood pole construction. 
3. Components 2 and 3 assume no poles need to be replaced. 
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Maui Electric Company 
APPENDIX H - INTERCONNECTION FACILITIES AND COST INFORMATION 

4.  Component 3 assumes one set of 1000 KCM AL 15kV (600A) cable but does NOT include 
duct bank and MH construction. 

5. Exclusions to these rough costs are as follows but not limited to the following. Proposers 
should conduct their own due diligence for these costs: 

a. Development of the PUC application/proceedings timeline 
b. State or County right-of-way permitting and SMA  
c. Environmental studies cost 
d. Survey proposed line extension route 
e. Easement/Land Issues if discovered in the course of final design 
f. Archaeological survey and monitoring cost/duration (if needed) 
g. Clearing/grading along power line corridor and access road 
h. Final design adjustments required to negotiate terrain, physical landmarks, existing 

utilities and access 
i. Construction of permanent roadways/truck access 
j. Helicopter services 
k. Traffic Control 
l. Removals (MECO & HTCOM as applicable) 
m. Salvage and depreciation credits 
n. Street lights 
o. Delays due to weather and material acquisitions 
p. Civil infrastructure (duct bank, MH, equipment pads, etc.) construction 

6. All estimates are provided in 2022 dollars. 
The customer shall be responsible to confirm if independent station power is required. Meter 
requirements should be discussed with Maui Electric during the customer’s design stage.  
Station power shall emanate from an existing 12kV distribution line to the customer’s point 
of connection, either by overhead utility poles or underground line extension. For 
underground line extensions, the customer shall be responsible for installing and maintaining 
the infrastructure consisting of, but not limited to, concrete encased ducts, 
manholes/handholes, transformer and switchgear pads, and meter equipment. 

2.2 Typical CBRE SLD Interconnection Costs (Projects 250 kW and larger, 
and less than 1 MW) 

Please refer to Attachment 1 of this Appendix H (for Projects greater than 250 kW and less than 1 
MW). Conceptual Design is not intended to cover all interconnection requirements. Final 
interconnection design will be subject to the results of the Detailed Evaluation, Technical Review, 
or an IRS. 
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Maui Electric Company 
APPENDIX H - INTERCONNECTION FACILITIES AND COST INFORMATION 

Component Description Cost 
1 All other components in Attachment 1 except for the line 

extension from the project to the utility distribution circuit (See 
2.1) 

$313,000 

Notes: 
1. Costs includes components on the Company side of the demarcation shown in Attachment 

1. 
2. Costs for line extension from the project to tap the distribution circuit should be estimated 

using 2.1, above. 
3. Company shall own a high-speed power quality device (i.e., Tesla Lite Model) near the 

point of interconnection, which shall be in continuous service and on a rolling window 
basis monitoring sub-cycle voltages, currents and harmonics, as well as disturbance events 
and capable of remote interrogation following an event. Company requires 24-hour access 
to this equipment. Customer to provide the following hard-wired inputs to Company’s 
power quality device: 

a. Status of Customer’s main AC breaker CB-A (MECO# XXXX); 
b. Line amps (3 phase); and 
c. Line-to-line voltage (3 phase) 

4. Secure and reliable communication is required for the following: 
a. Revenue metering for power export and consumption readings; 
b. Power quality and fault recording and retrieval; and 
c. Phone circuits as required. 

5. Customer to design revenue metering facilities in accordance with the requirements in 
Chapter 4 of the HECO Electric Service Installation Manual. 

6. PTs and CTs for high speed digital fault recorder should be the same quality as the PTs 
and CTs for the protective relaying. 

7.Estimate does not contain any of the following costs: 
a. Telecommunication infrastructure 
b. Relay Coordination Study 
c. Land Cost 
d. Environmental Assessment/Environmental Impact Statement 
e. Project Management 

8. Substation relay protection requirements have not been identified, so costs are based upon 
typical line protection relaying requirements. 
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2.3 Typical CBRE SLD Interconnection Costs (Projects 1 MW or greater) 

Please refer to Attachment 2 of this Appendix H (for Projects 1 MW or greater). Conceptual Design 
is not intended to cover all interconnection requirements. Final interconnection design will be 
subject to the results of the Detailed Evaluation, Technical Review, or an IRS. 

Component 
1 

Description 
All other components in Attachment 2 at Developer site except for 
the line extension from the project to the utility distribution circuit 
(See 2.1) 

Cost 
$480,000 

2 Components at Company Substation including DTT and relaying 
requirements 

$356,000 

Notes: 
1. Costs includes components on the Company side of the demarcation shown in Attachment 

2. 
2. Costs for line extension from the project to tap the distribution circuit should be estimated 

using 2.1, above. 
3. Company shall own a high-speed power quality device (i.e., Tesla Model No. 4000) near 

the point of interconnection, which shall be in continuous service and on a rolling window 
basis monitoring sub-cycle voltages, currents and harmonics, as well as disturbance events 
and capable of remote interrogation following an event. Company requires 24-hour access 
to this equipment. Customer to provide the following hard-wired inputs to Company’s 
power quality device: 

a. Status of Customer’s main AC breaker CB-A (MECO# XXXX); 
b. Status of remotely-resettable lockouts; 
c. Line amps (3 phase); and 
d. line-to-line voltage (3 phase) 

4. Secure and reliable communication is required for the following: 
a. Direct transfer trip from ____(HECO 12kV circuit) 12kV CB ____(HECO 

breaker number); 
b. SCADA to/ from Customer’s facility; 
c. Revenue metering for power export and consumption readings; 
d. Power quality and fault recording and retrieval; and 
e. Phone circuits as required. 

5. Customer to provide a reliable DC Source for 12-hour backup period; specific voltage to 
be determined by Company at a later date. 
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6. Upon receipt of direct transfer trip signal from __(MECO substation name) Substation 
opening of breaker ____(MECO breaker number), trip and block close Customer’s 12 kV 
breaker CB-A (MECO# XXXX) via Company-owned SCADA resettable lockout relay. 

7. Upon DTT communication channel failure longer than 6 seconds: 
a. Company to provide signal to Customer to initiate Customer performed ramp 

down and tripping of Customer’s 12 kV breaker CB-A (MECO# XXXX). 
b. Company to initiate trip and block close of Customer’s 12 kV breaker CB-A 

(MECO# XXXX) via Company-owned SCADA resettable lockout relay after 
______(Project size MW/2 MW per minute ramp down)  minutes. 

8. Customer to design revenue metering facilities in accordance with the requirements in 
Chapter 4 of the HECO Electric Service Installation Manual. 

9. PTs and CTs for high speed digital fault recorder should be the same quality as the PTs and 
CTs for the protective relaying. 

10. Component 2 assumes Company Substation is already SCADA enabled. 
11. Estimate does not contain any of the following costs: 

a. Telecommunication infrastructure 
b. Relay Coordination Study 
c. Land Cost 
d. Environmental Assessment/Environmental Impact Statement 
e. Project Management 

12. Substation relay protection requirements have not been identified, so costs are based upon 
typical line protection relaying requirements. 

2.4 Telecommunications 
All projects that require telecommunications will require facilities to store the communications 
equipment.  An example for a communications cabinet is provided but other alternatives can be 
available upon request.  The communications equipment will require a communications channel.  
Some of the communication channel options include microwave, fiber, lease line, or licensed 
radio.  The number of communication circuits (primary/backup) and type of communication 
circuits required will vary depending on the type/size of the project. 

1. Microwave Equipment 

a. Point-To-Point Microwave: $684,117 with the following assumptions: 

i. There is radio line-of-sight clearance between the communication endpoints. 

ii. FCC licensed Microwave Frequencies are available. 

iii. There are existing structures/buildings with space available on both ends to 
house the radio equipment. 

iv. Telecommunications grounding standards are up-to-date at both sites. 

v. 48 V DC power with 12 hour battery backup is available. 

vi. This estimate does not include any special site-specific permit/approval 
activities that may be required including, but not limited to, Neighborhood 
Board (s), Conservation District Use Application, Environmental Assessment, 
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APPENDIX H - INTERCONNECTION FACILITIES AND COST INFORMATION 

Shoreline Management Area approval, biological (endangered species or 
habitat) surveys, and/or cultural (archeological) surveys or the cost of any 
migration required for approvals to be granted. 

vii. Space is available at both ends to construct antenna towers or structures that 
are rated to survive a Saffir-Simpson category 4 hurricane. 

viii. Cost to interconnect to Hawaiian Electric’s existing communications network 
is not included. 

ix. Costs are in 2022 dollars. 

b. 50 Foot Microwave Tower: $591,021 with the following assumptions: 

i. Telecommunications grounding standards are up-to-date. 

ii. This estimate does not include any special site-specific permit/approval 
activities that may be required including, but not limited to, Neighborhood 
Board (s), Conservation District Use Application, Environmental Assessment, 
Shoreline Management Area approval, biological (endangered species or 
habitat) surveys, and/or cultural (archeological) surveys or the cost of any 
migration required for approvals to be granted. 

iii. Costs are in 2022 dollars. 

c. 100 Foot Microwave Tower: $858,563 with the following assumptions: 

i. Telecommunications grounding standards are up-to-date. 

ii. This estimate does not include any special site-specific permit/approval 
activities that may be required including, but not limited to, Neighborhood 
Board (s), Conservation District Use Application, Environmental Assessment, 
Shoreline Management Area approval, biological (endangered species or 
habitat) surveys, and/or cultural (archeological) surveys or the cost of any 
migration required for approvals to be granted. 

iii. Costs are in 2022 dollars. 

2. Fiber with overbuild and new construction: $456,000 per mile with the following 
assumptions: 

a. Accessible 250’ average spans. 

b. The poles are in good condition and do not need replacing. 

c. The poles are not overloaded. 

d. The poles and the attachments are in accordance with NESC 2002 and no work is 
required to upgrade the poles to current standards. 

3. Leased Line: Cost will be the responsibility of the developer and to be negotiated with the 
lease provider. 

a. Communication circuit requirements will be based on applications needed for the 
project. 
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Maui Electric Company 
APPENDIX H - INTERCONNECTION FACILITIES AND COST INFORMATION 

b. Company can provide communication circuit interconnection requirements and assist 
with order review as needed. 

4. Communications Cabinet: $207,365 with the following assumptions: 

a. Cabinet used to support company equipment and capable of providing 
communications circuit for SCADA 

b. Communications cabinet does not include fiber, microwave, or lease circuits. 

i. Customer to work directly with lease provider if a lease line circuit is needed. 

ii. Check with company to understand the current lease requirements. 

c. Customer will provide all conduits, PAD, handholes, AC Power, grounding as 
required per company standards. 

d. Cost are in 2022 dollars. 

5. Licensed 900 MHz Radio: $143,626 with the following assumptions: 

a. This cost will be in addition to the Communication Cabinet cost.  The radio 
equipment will be installed within the Communication Cabinet. 

b. There is radio line-of-sight clearance between the communication endpoints. 

c. FCC licensed 900Mhz Frequencies is available. 

d. There is an existing structure/building with space available on the company side to 
mount the antenna equipment and house the radio equipment. 

e. The customer will install a structure to mount the antenna equipment on the 
customers side. 

i. Customer will provide any conduit required between the Communications 
Cabinet and antenna mount structure. 

f. The cost includes 2 each antenna equipment to create a radio link. 

g. Cost are in 2022 dollars. 

2.5 Security System Interconnection Costs 

The developer shall be responsible to incorporate security components and systems for their 
facilities that consider the Security Guidelines for the Electricity Sector (CIP-014-2):  Physical 
Security, as published by the North American Electric Reliability Corporation (NERC) and that 
at a minimum adhere to Company’s performance requirements outlined in Company’s Physical 
Security Strategy for the following four security concepts.   

 Deter:  Deploy visible physical security measures to encourage individuals to seek 
other, less secure targets.  

 Detect:  Utilize state of the art physical security technologies to detect unauthorized 
intrusion and provide real-time alerts to monitoring personnel.  Detection to include 
24/7 monitoring personnel. 

 Delay: Deploy multiple physical security countermeasures to delay an intruder’s 
access to assets and provide time for incident assessment and appropriate response.  

H-7 
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Figure 2: Maui 2025 Need for Upward Regulating Reserve 
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Figure 3: Maui 2025 Need for Downward Regulating Reserve 
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Figure 4: Maui 2025 Need for Fast Frequency Response 

Grid Service Values 

The charts below provide the relative marginal avoided costs for the grid services provided in 
Table 1. 
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Figure 5: Maui 2025 Price for Energy 
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Figure 6: Maui 2025 Price for Upward Regulating Reserve 
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Figure 7: Maui 2025 Price for Downward Regulating Reserve 
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Figure 8: Maui 2025 Price for Fast Frequency Response 
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For NWA needs, the distribution avoided cost will be based on the deferral value of the capital 
project to be deferred for projects offering to meet that service by siting a project on a circuit 
with distribution grid needs with a certainty rating of 1.  A certainty rating of “1” means that 
there is an existing need; need identified within 3 years (could be due to “natural” load growth or 
specific new service requests); or a need identified within 4-5 years due to a new service 
request.2  A certainty rating of “0” means all other situations where a need may be identified. 

(a)Wailuku Tsf 1-4 distribution circuits: 4035, 4031, 1289, 1290, 1447, 1446 
Waiehu Tsf distribution circuits: 1378, 1379 

Waiinu Tsf 1 distribution circuits: 2030 

Kahului Sub 8 Tsf 3-6 distribution circuits: 1264, 1265, 4048, 4049, 4050 

2 New service request is defined as a request made to the Company by an electrical contractor or electrical 
consultant that includes drawings, plans, electrical loading, and in-service information 
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DRAFT 
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COMMUNITY-BASED RENEWABLE ENERGY PROJECTS 

FOR 

LOW- AND MODERATE-INCOME SUBSCRIBERS 

ISLAND OF OʻAHU 

SEPTEMBER 8, 2020 

Docket No. 2015-0389 
This Request for Proposals (“RFP”) is a DRAFT only. Hawaiian Electric Company, Inc. 
(“Hawaiian Electric” or “Company”) will employ a competitive bidding process to 
select Community Based Renewable Energy projects consistent with the State of 
Hawai‘i Public Utilities Commission’s (“PUC”) Competitive Bidding Framework. 
Under the Competitive Bidding Framework, Hawaiian Electric filed the initial draft RFP 
with the (PUC). Then, Hawaiian Electric sought input from prospective Proposers and 
other stakeholders through a Technical Conference as described in the draft RFP and 
modified the draft RFP to the extent feasible to address input received in order to foster 
a robust competitive process. The proposed final RFP is being submitted to the PUC for 
approval and is subject to further revision based upon direction received from the PUC. 
After approval by the PUC, Hawaiian Electric will issue the final RFP. 
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Chapter 1: Introduction and General Information  

Hawaiian Electric Company, Inc. (“Hawaiian Electric” or the “Company”) seeks proposals for 
Community-Based Renewable Energy (“CBRE”) projects, dedicated to Low- and Moderate-
Income Subscribers (“LMI Subscribers”), for the Hawaiian Electric System on the island of 
Oʻahu in accordance with this Request for Proposals (“RFP”). 

Affiliates of the Company may submit a Proposal in response to this RFP subject to the 
requirements of this RFP.  The Company will not submit a Proposal in response to this RFP. 

The Company seeks new variable renewable dispatchable generation projects (with or without 
storage systems) in this RFP. For projects 250 kW or greater in size, up to and including 5 MW, 
a pre-approved standard form contract will be used in the form of Appendix L for photovoltaic 
(“PV”) generation projects and Appendix N for wind generation projects (“Mid-Tier SFC”). The 
Mid-Tier SFC treats variable generation facilities as fully dispatchable. For projects greater than 
5 MW in size, the Company intends to contract for variable renewable dispatchable generation 
projects through this RFP using its Model Renewable Dispatchable Generation Power Purchase 
Agreement (“RDG PPA”), which treats variable generation facilities as fully dispatchable. The 
Company has created a PV version (the “PV RDG PPA”) and a wind version (the “Wind RDG 
PPA”) of its RDG PPA attached as Appendix K and Appendix M respectively. 

Each successful Proposer will provide variable renewable dispatchable generation and optionally 
energy storage to the Company pursuant to the terms of an RDG PPA or Mid-Tier SFC. 
Selected projects greater than 5 MW in size will be subject to PUC review and approval by the 
State of Hawai‘i Public Utilities Commission (“PUC”), while projects selected in this RFP that 
are 250 kW or greater in size, up to and including 5 MW, will not be subject to further regulatory 
review and approval of the Mid-Tier SFC. 

The Company’s Model RDG PPA and Mid-Tier SFC employ an innovative contracting 
mechanism which is very different than traditional PPA structures.  Proposers are instructed to 
thoroughly review the Model RDG PPA attached as Appendix J and Appendix L and the Mid-
Tier SFC attached as Appendix K and Appendix M, based on the size and technology of their 
project. The structure of the RDG PPA and Mid-Tier SFC intends to provide payments to the 
Proposer by the Company on a monthly lump sum basis, based upon the energy potential of the 
facility, regardless of the actual energy dispatched. In exchange, the utility maintains full 
dispatch control of the Facility as needed1. Under the RDG PPA and Mid-Tier SFC, each 
Facility must meet certain requirements to receive the full lump sum payment each 
month. These requirements ensure that each plant is available to the Company for dispatch to 
meet system needs. 

The Company will evaluate Proposals using the evaluation and selection process described in 
Chapter 4. The Company will evaluate and select Proposals based on both price and non-price 

1 Wind projects only may include a Price for Purchase of Electric Energy component in addition to the Lump Sum 
Payment component.  The energy payment would be based on actual production and delivery to the grid.  As the 
RDG PPA allows the Company dispatch rights and does not guarantee Seller any amount of energy will be delivered 
to the Point of Interconnection (POI), in the event that the Company does not accept any energy at the POI, the 
Company will not pay any Price for Electric Energy. 
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factors that impact the Company, its customers, and communities affected by the proposed 
Projects. Depending on the quality and cost-effectiveness of bids received in response to this 
RFP; economic comparison to other RFP responses; updates to the Company’s forecasts; circuit 
availability; and changes to regulatory or legal requirements, among other things, the Company 
will select one (1) project, but may optionally choose to select additional projects through this 
RFP. 

All requirements necessary to submit a Proposal(s) are stated in this RFP.  A description of the 
technical requirements for Proposers is included in the body of this RFP, Appendix B, and in the 
applicable RDG PPA and Mid-Tier SFC attached as Appendix K, L, M, and N. 

All capitalized terms used in this RFP shall have the meaning set forth in the glossary of defined 
terms attached as Appendix A. Capitalized terms that are not included in Appendix A shall have 
the meaning ascribed in this RFP. 

1.1 Authority and Purpose of the Request for Proposals 

1.1.1 This RFP is issued in response to Order No. 37070 issued on April 20, 2020 and Order 
No. 37139 issued on May 14, 2020 in Docket No. 2015-0389 as part of a procurement 
process established by the PUC. 

1.1.2 This RFP is subject to Decision and Order (“D&O”) No. 23121 in Docket No. 03-0372 
(To Investigate Competitive Bidding for New Generating Capacity in Hawai‘i), which 
sets forth the PUC’s Framework for Competitive Bidding (“Framework” or “Competitive 
Bidding Framework”). 

1.1.3 Proposers should review Appendix O, Grid Needs Assessment, to inform Proposers as to 
the system needs and costs based on inputs and assumptions developed through the 
Company’s integrated grid planning process, and recent renewable dispatchable 
generation procurements.2 The Grid Needs Assessment is intended to inform the 
development of their Proposals that best meets the needs of the system. 

1.2 Scope of the RFP   

1.2.1 Proposals submitted in response to this RFP shall meet the requirements identified in 
Parts II and III of Tariff Rule No. 29 Community-Based Renewable Energy Program 
Phase 2 attached as Appendix J. 

1.2.2 The Company will only accept Proposals that utilize PV or wind generation technologies. 
Proposals may be submitted as: 1) Generation only Projects; or 2) Generation paired with 
energy storage Projects (“Paired Projects”). 

1.2.3 The Project shall be dedicated to LMI Subscribers. A minimum of 60% of the Project’s 
capacity shall be reserved for LMI Customers, as defined in Tariff Rule No. 29 in 
Appendix J. Up to 40% of the Project’s capacity may be allocated to a LMI Anchor 

2 See https://www.hawaiianelectric.com/clean-energy-hawaii/our-clean-energy-portfolio/renewable-project-status-
board 

2 

https://www.hawaiianelectric.com/clean-energy-hawaii/our-clean-energy-portfolio/renewable-project-status
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Tenant(s), as described in Tariff Rule No. 29 in Appendix J. Unsubscribed RDG 
compensation will be subject to the requirements in Article 2 of the RDG PPA or 
Attachment C of the applicable Mid-Tier SFC. 

1.2.4 Each Proposal submitted in response to this RFP must represent a Project that is capable 
of meeting the requirements of this RFP without having to rely on the completion or 
implementation of any other Project, or without having to rely on a proposed change in 
law, rule, or regulation. 

1.2.5 Proposals that will require system upgrades and the construction of which, in the 
reasonable judgment of the Company (in consultation with the Independent Observer), 
creates a significant risk that their Project’s Guaranteed Commercial Operations Date 
(“GCOD”) will not be met, will not be considered in this RFP. 

1.2.6 Projects submitted in response to this RFP must be located on the Island of Oʻahu. 

1.2.7 Proposers will determine their Project Site. Proposers have the option of submitting a 
Proposal using potential Sites offered and described in Section 3.11. Proposers must 
locate all Project infrastructure within areas of their Site that are outside the 3.2 feet sea 
level rise exposure area (SLR-XA) as described in the Hawai‘i Sea Level Rise 
Vulnerability and Adaptation Report (2017)3 and are not located within a Tsunami 
Evacuation Zone.4  All equipment required for a Proposer’s project must be sited within 
the Proposer’s project site with no assumptions that any equipment will be sited on 
Company property unless specified by the Company. 

1.2.8 Projects must interconnect to the Company’s System at the sub-transmission or 
distribution level (46 kV or lower). Projects interconnecting at the distribution level (25 
kV or lower) must not exceed 3 MW. 

1.2.9 Projects submitted in response to this RFP must be 250 kW or larger.  Proposers for 
CBRE projects smaller than 250 kW should refer to the Company’s CBRE website for 
instructions on how to submit proposals at www.hawaiianelectric.com/communitysolar. 

1.2.10 Contracts for Projects selected through this RFP must use the RDG PPA or Mid-Tier 
SFC, as described in Section 3.8. Under the RDG PPA and Mid-Tier SFC, the Company 
shall maintain exclusive rights to fully direct dispatch of the Facility, subject to 
availability of the resource and Section 1.2.11 below.  The term of the PPA will be 20 
years. 

3 Hawaiʻi Climate Change Mitigation and Adaptation Commission. 2017. Hawaiʻi Sea Level Rise Vulnerability and 
Adaptation Report. Prepared by Tetra Tech, Inc. and the State of Hawaiʻi Department of Land and Natural 
Resources, Office of Conservation and Coastal Lands, under the State of Hawaiʻi Department of Land and Natural 
Resources Contract No: 64064. This report is available at: https://climateadaptation.hawaii.gov/wp-
content/uploads/2017/12/SLR-Report_Dec2017.pdf 
4 See Hawai‘i Sea Level Rise Viewer at https://www.pacioos.hawaii.edu/shoreline/slr-hawaii/, and National Oceanic 
and Atmospheric Administration (NOAA) interactive map in partnership with the State of Hawaiʻi at 
https://tsunami.coast.noaa.gov/#/.  Projects infrastructure must be outside the “Tsunami Evacuation Zone” (but not 
necessary to be outside the “Extreme Tsunami Evacuation Zone”). 

3 

https://tsunami.coast.noaa.gov
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1.2.11 The storage component of a Paired Project will be charged during periods when full 
potential export of the generation component is not being dispatched by the Company, 
and the storage component can be used to provide energy to the Company during other 
times that are beneficial to the system. The storage component of a Paired Project must 
be sized to support the Facility’s Allowed Capacity (in MW) for a minimum of four (4) 
continuous hours throughout the term of the RDG PPA or Mid-Tier SFC. 

For example, for a 2 MW facility, the storage component must be able to store and 
discharge at least 8 MWh of energy at 2 MW in a cycle throughout the term of the RDG 
PPA or Mid-Tier SFC. 

1.2.12 All Paired Projects must be able to be charged from the grid at the direction of the 
Company after the 5-year Investment Tax Credit (“ITC”) recapture period has lapsed. 
Paired Projects that are incapable of claiming the ITC must be capable of being 100% 
charged from the grid from the GCOD. 

1.2.13 The amount of energy discharged from any energy storage component in a year will be 
limited to the energy storage contract capacity (in MWh) multiplied by the number of 
Days in that year. An energy storage component may be dispatched more than once per 
Day, subject to such discharge energy limitations. 

1.2.14 Proposals must specify a GCOD no later than December 31, 2025. Preference will be 
given to Proposals that specify an earlier GCOD during the non-price evaluation.  A 
Proposer’s GCOD set forth in its Proposal will be the GCOD in any resulting RDG PPA 
or Mid-Tier SFC if such Proposal is selected to the Final Award Group.  Proposers will 
not be able to request a change in the GCOD set forth in their Proposals. Proposals that 
propose an earlier GCOD will be scored higher during the Initial Evaluation phase (see 
Chapter 4). 

1.2.15 If selected, Proposers will be responsible for all costs throughout the term of the PPA or 
Mid-Tier SFC, including but not limited to Project development, completion of an 
Interconnection Requirements Study (“IRS”), the cost of conducting a greenhouse gas 
analysis, land acquisition, permitting, financing, construction of the Facility and all 
Interconnection Facilities, and the operation and maintenance (“O&M”) of the Facility. 

1.2.16 If selected, Proposers will be solely responsible for the decommissioning of the Project 
and the restoration of the Site upon the expiration of the PPA, as described in Attachment 
G, Section 7 of the RDG PPA or the Mid-Tier SFC. 

1.2.17 If selected, Proposers shall pursue all available applicable federal and state tax credits. 
Proposal pricing must be set to incorporate the benefit of such available federal tax 
credits. However, to mitigate the risk on Proposers due solely to potential changes to the 
state’s tax credit law before a selected project reaches commercial operations, Proposal 
pricing shall be set without including any state tax credits. If a Proposal is selected, the 
PPA for the project will require the Proposer to pursue the maximum available state tax 
credit and remit tax credit proceeds to the Company for customers’ benefit as described 
in Attachment J of the RDG PPA or the Mid-Tier SFC. The PPA will also provide that 
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the Proposer will be responsible for payment of liquidated damages for failure to pursue 
the state tax credit. 

1.3 Competitive Bidding Framework 

Consistent with the Framework, this RFP outlines the Company’s requirements in 
relation to the resources being solicited and the procedures for conducting the RFP 
process. It also includes information and instructions to prospective Proposers 
participating in and responding to this RFP. 

1.4 Role of the Independent Observer 

1.4.1 Part III.C.1 of the Framework sets forth the circumstances under which an Independent 
Observer is required in a competitive bidding process.  The Independent Observer will 
advise and monitor all phases of the RFP process and will coordinate with PUC staff 
throughout the RFP process to ensure that the RFP is undertaken in a fair and unbiased 
manner. In particular, the Company will review and discuss with the Independent 
Observer decisions regarding the evaluation, disqualification, non-selection, and selection 
of Proposals. 

1.4.2 The role of the Independent Observer, as described in the Framework, will include but is 
not limited to: 
 Monitor all steps in the competitive bidding process 
 Monitor communications (and communications protocols) with Proposers 
 Monitor adherence to the Company’s Code of Conduct 
 Submit comments and recommendations, if any, to the PUC concerning the RFP 
 Review the Company’s Proposal evaluation methodology, models, criteria, and 

assumptions 
 Review the Company’s evaluation of Proposals 
 Advise the Company on its decision-making 
 Participate in dispute resolution as set forth in Section 1.10 
 Monitor contract negotiations with Proposers 
 Report to the PUC on monitoring results during each stage of the competitive bidding 

process 
 Provide an overall assessment of whether the goals of the RFP were achieved 

1.4.3 The Independent Observer for this RFP is Arroyo Seco Consulting. 

1.5 Communications Between the Company and Proposers – Code of Conduct 
Procedures Manual 

1.5.1 Communications and other procedures under this RFP are governed by the “Code of 
Conduct Procedures Manual,” (also referred to as the “Procedures Manual”) developed 
by the Company as required by the Framework, and attached as Appendix C. 

1.5.2 All pre-Proposal communication with prospective Proposers will be conducted via the 
Company’s RFP website, Electronic Procurement Platform and/or electronic mail 
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(“Email”) through the address specified in Section 1.6 (the “RFP Email Address”). 
Phone communication or face-to-face meetings will not be supported. Frequently asked 
questions submitted by prospective Proposers and the answers to those questions may be 
posted on the Company’s RFP website. The Company reserves the right to respond only 
to comments and questions it deems are appropriate and relevant to the RFP. Proposers 
shall submit questions no later than fifteen Days before the Proposal Due Date (RFP 
Schedule in Section 3.1, Item 6). The Company will endeavor to respond to all questions 
no later than five Days before the Proposal Due Date. 

1.5.3 After Proposals have been submitted, the Company may contact individual Proposers for 
purposes of clarifying their Proposal(s). 

1.5.4 Any confidential information deemed by the Company, in its sole discretion, to be 
appropriate to share, will only be transmitted to the requesting party after receipt of a 
fully executed CBRE Mutual Confidentiality and Non-Disclosure Agreement (“CBRE 
NDA”). See Appendix E. 

1.5.5 Except as expressly permitted and in the manner prescribed in the Procedures Manual, 
any unsolicited contact by a Proposer or prospective Proposer with personnel of the 
Company pertaining to this RFP is prohibited. 

1.6 Company Contact for Proposals 

The primary contact for this RFP is: 

Jasmine Wong 
Energy Contract Manager 
Hawaiian Electric Company, Inc. 

RFP Email Address: cbrerfp@hawaiianelectric.com 

1.7 Proposal Submission Requirements 

1.7.1 All Proposals must be prepared and submitted in accordance with the procedures and 
format specified in the RFP. Proposers are required to respond to all questions and 
provide all information requested in the RFP, as applicable, and only via the 
communication methods specified in the RFP. 

1.7.2 Detailed requirements regarding the form, submission, organization and information for 
the Proposal are set forth in Chapter 3 and Appendix B. 

1.7.3 Proposals must not rely on any information that is not contained within the Proposal itself 
in demonstrating compliance for any requirement in this RFP. 

1.7.4 In submitting a Proposal in response to this RFP, each Proposer certifies that the Proposal 
has been submitted in good faith and without fraud or collusion with any other 
unaffiliated person or entity. The Proposer shall acknowledge this in the Response 
Package submitted with its Proposal. Furthermore, in executing the CBRE NDA 
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provided as Appendix E, the Proposer agrees on behalf of its Representatives (as defined 
in the CBRE NDA) that the Company’s negotiating positions will not be shared with 
other Proposers or their respective Representatives. 

In addition, in submitting a Proposal, a Proposer will be required to provide Company 
with its legal counsel’s written certification in the form attached as Appendix B 
Attachment 1 certifying in relevant part that irrespective of any Proposer’s direction, 
waiver, or request to the contrary, that the attorney will not share a Proposer’s 
confidential information associated with such Proposer with others, including, but not 
limited to, such information such as a Proposer’s or Company’s negotiating positions. If 
legal counsel represents multiple unaffiliated Proposers whose Proposals are selected for 
the Final Award Group, such counsel will also be required to submit a similar 
certification at the conclusion of power purchase agreement negotiations that he or she 
has not shared a Proposer’s confidential information or the Company’s confidential 
information associated with such Proposer with others, including but not limited to, such 
information as a Proposer’s or Company’s negotiating positions.   

1.7.5 All Proposals must be submitted via the Electronic Procurement Platform by 2:00 pm 
Hawai‘i Standard Time (“HST”) on the Proposal Due Date shown in the RFP Schedule in 
Section 3.1 Item 6. No hard copies of these Proposals will be accepted by the Company. 

It is the Proposer’s sole responsibility to ensure that complete and accurate information 
has been submitted on time and consistent with the instructions of this RFP.  With this 
assurance, Company shall be entitled to rely upon the completeness and accuracy of 
every Proposal. Any errors identified by the Proposer or Company after the Proposal 
Due Date has passed may jeopardize further consideration and success of the Proposal. If 
an error or errors are later identified, Company, in consultation with the Independent 
Observer, may permit the error(s) to be corrected without further revision to the Proposal, 
or may require Proposer to adhere to terms of the Proposal as submitted without 
correction. Additionally, and in Company’s sole discretion, if such error(s) would 
materially affect the Priority List or Final Award Group, Company reserves the right, in 
consultation with the Independent Observer, to remove or disqualify a Proposal upon 
discovery of the material error(s). The Proposer of such Proposal shall bear the full 
responsibility for such error(s) and shall have no recourse against Company’s decision to 
address Proposal error(s), including removal or disqualification.  The Energy Contract 
Manager, in consultation with the Independent Observer, will confirm that Proposals 
were submitted by the Proposal Due Date in Section 3.1 Item 6. The Electronic 
Procurement Platform automatically closes to further submissions after the IPP and 
Affiliate Proposal Due Date in Section 3.1 Item 6. 

1.8 Proposal Fee 

1.8.1 IPP and Affiliate proposers are required to tender a non-refundable Proposal Fee, based 
on the size of the proposed Project, for each Proposal submitted. 
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Project Size Proposal Fee 

250 kW and larger, up to and including 
2.5 MW 

$1,000 

Larger than 2.5 MW, up to and including 
10 MW 

$2,500 

Larger than 10 MW $5,000 

1.8.2 Proposers may submit multiple Proposal variations for a Project for a single Proposal 
Fee. If such Proposals are on different Sites or for different generation technologies, a 
separate Proposal Fee must be paid for each Proposal. The method of submitting 
multiple Proposals within this RFP is described in Appendix B. 

1.8.3 Proposers may also submit up to a total of two (2) variations of their Proposal, one 
variation of which is the base variation of the Proposal.  Variations of pricing terms, 
Facility size, or with/without storage can be offered.  All variations within a Proposal 
must be proposed on the same Site and using the same generation technology to avoid 
paying a separate Proposal Fee. Whether or not a separate Proposal Fee is required, all 
unique information for each variation of a Proposal, no matter how minor such variation 
is, must be clearly identified and separated by following the instructions in Appendix B 
Section 4. 

1.8.4 The Proposal Fee must be in the form of a cashier’s check or equivalent from a U.S.-
chartered bank made payable to “Hawaiian Electric Company, Inc.” and must be 
delivered and received by the Company by 2:00 pm (HST) on the Proposal Due Date 
shown in the RFP Schedule in Section 3.1 Item 6. The cashier’s check should include a 
reference to the Proposal(s) for which the Proposal Fee is being provided.  Proposers 
must identify in the Proposal Response Package (find instructions in Appendix B Section 
1) the delivery information for its Proposal Fee. Proposers are strongly encouraged to 
utilize a delivery service method that provides proof of delivery to validate delivery date 
and time. 

If the Proposal Fee is delivered by U.S. Postal Service (with registered, certified, receipt 
verification), the Proposer shall address it to: 

Jasmine Wong 
Energy Contract Manager 
Hawaiian Electric Company, Inc. 
Mail Code CP21-IU 
PO Box 2750 
Honolulu, Hawai‘i 96840 

If the Proposal Fee is delivered by other courier services, the Proposer shall address it to: 
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Hawaiian Electric Company, Inc. 
Ward Receiving 
Attention: Jasmine Wong, Energy Contract Manager 
Mail Code CP21-IU 
799 S. King St. 
Honolulu, Hawai‘i 96813 

Due to COVID-19 disease prevention measures, Proposal Fees cannot be delivered in 
person. 

1.9 Procedures for Affiliate Proposals 

1.9.1 The Competitive Bidding Framework allows the Company and its Affiliates the 
opportunity to submit Proposals5 to RFPs issued by the Company. Requirements for 
Company Self-Build (“Self-Build Option” or “SBO”) and Affiliate Proposals are 
specified in the Code of Conduct (“CBRE Code of Conduct”) required under the 
Framework and implemented by certain rules and procedures found in the Procedures 
Manual submitted to the PUC in Docket No. 2015-0389 on July 9, 2020.  However, the 
Company will not submit a SBO to this RFP.  The CBRE Code of Conduct will apply to 
all CBRE Phase 2 RFPs regardless of whether the Company submits a SBO. A copy of 
the Procedures Manual is attached as Appendix C. 

Affiliate Proposals are also subject to any applicable Affiliate Transaction Requirements 
issued by the PUC in Decision and Order No. 35962 on December 19, 2018, and 
subsequently modified by Order No. 36112, issued on January 24, 2019, in Docket No. 
2018-0065. However, for Affiliate Proposals with nameplate capacities up to 5 MW, the 
PUC will not require an additional review pursuant to the Affiliate Transaction 
Requirements, but will hold Affiliate Proposals to the terms of their Proposal.  Affiliate 
Proposals will be treated identically to an IPP Proposal and must be submitted 
electronically through the Electronic Procurement Platform by Milestone (6) IPP and 
Affiliate Proposal Due Date in RFP Table 1. 

1.10 Dispute Resolution Process 

1.10.1 If disputes arise under the RFP, the provisions of Section 1.10 and the dispute resolution 
process established in the Framework will control. See Part V of the Framework. 

1.10.2 Proposers who challenge or contest any aspect of the RFP process must first attempt to 
resolve their concerns with the Company and the Independent Observer (“Initial 
Meeting”). The Independent Observer will seek to work cooperatively with the parties to 
resolve any disputes or pending issues and may offer to mediate the Initial Meeting to 
resolve disputes prior to such issues being presented to the PUC. 

1.10.3 Any and all disputes arising out of or relating to the RFP which remain unresolved for a 
period of twenty (20) Days after the Initial Meeting takes place may, upon the agreement 

5 A Proposal will also be treated as an Affiliate Proposal if the Affiliate is a partner for the Proposal. 
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of the Proposer and the Company, be submitted to confidential Mediation in Honolulu, 
Hawai‘i, pursuant to and in accordance with the Mediation Rules, Procedures, and 
Protocols of Dispute Prevention Resolution, Inc. (“DPR”) (or its successor) or, in its 
absence, the American Arbitration Association then in effect (“Mediation”). The 
Mediation will be administered by DPR. If the parties agree to submit the dispute to 
Mediation, the Proposer and the Company shall each pay fifty percent (50%) of the cost 
of the Mediation (i.e., the fees and expenses charged by the mediator and DPR) and shall 
otherwise each bear their own Mediation costs and attorney’s fees. 

1.10.4 If settlement of the dispute is not reached within sixty (60) Days after commencement of 
the Mediation, or if after the Initial Meeting, the parties do not agree to submit any 
unresolved disputes to Mediation, then as provided in the Framework, the Proposer may 
submit the dispute to the PUC in accordance with the Framework. 

1.10.5 In accordance with the Framework, the PUC will serve as the arbiter of last resort for any 
disputes relating to this RFP involving Proposers. The PUC will use an informal 
expedited dispute resolution process to resolve the dispute within thirty (30) Days, as 
described in Parts III.B.8 and V of the Framework.6 There will be no right to hearing or 
appeal from this informal expedited dispute resolution process. 

1.10.6 If any Proposer initiates a dispute resolution process for any dispute or claim arising 
under or relating to this RFP, other than that permitted by the Framework and Section 
1.10 (e.g., a court proceeding), then such Proposer shall be responsible for any and all 
attorneys’ fees and costs that may be incurred by the Company or the PUC in order to 
resolve such claim. 

1.11 No Protest or Appeal 

Subject to Section 1.10, no Proposer or other person will have the right to protest or 
appeal any award or disqualification of a Project made by the Company. 

By submitting a Proposal in response to the RFP, the Proposer expressly agrees to the 
terms and conditions set forth in this RFP. 

1.12 Modification or Cancellation of the Solicitation Process 

1.12.1 Unless otherwise expressly prohibited, the Company may, at any time up to the final 
execution of an RDG PPA or Mid-Tier SFC, as may be applicable, in consultation with 
the Independent Observer, postpone, withdraw and/or cancel any requirement, term or 
condition of this RFP, including deferral of the award or negotiation of any contract, 

6 The informal expedited dispute resolution process does not apply to PUC review of contracts that result from the 
RFP. See Decision and Order No. 23121 at 34-35. Further, the informal expedited dispute resolution process does 
not apply to the Framework’s process relating to issuance of a draft and final RFP, and/or to the PUC approval of the 
RFP because: (1) the Framework (and the RFP) set forth specific processes whereby interested parties may provide 
input through the submission of comments; and (2) the Framework’s dispute resolution process applies to “Bidders” 
and there are no “Bidders” at this stage in the RFP process. 
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and/or cancellation of the award all together, all of which will be without any liability to 
the Company. 

1.12.2 The Company may modify this RFP subject to requirements of the Framework, whereby 
the modified RFP will be reviewed by the Independent Observer and submitted to the 
PUC thirty (30) Days prior to its issuance, unless the PUC directs otherwise. See 
Framework Part IV.B.10. The Company will follow the same procedure with regard to 
any potential postponement, withdrawal or cancellation of the RFP or any portion 
thereof. 

Chapter 2: Resource Needs and Requirements 

2.1 Performance Standards 

Proposals must meet the attributes set forth in this RFP, the technical requirements 
identified in Appendix I of Rule 14H, and either the requirements of the RDG PPA for 
proposals greater than 5 MW or the applicable Mid-Tier SFC for proposals 250 kW or 
greater, up to and including 5 MW. This RFP, Rule 14H, and either the RDG PPA or 
applicable Mid-Tier SFC set forth the minimum requirements that all Proposals must 
satisfy to be eligible for consideration in this RFP. If there is a conflict between the 
Performance Standards in Rule 14H and the RDG PPA or applicable Mid-Tier SFC, the 
contract terms will control. Additional Performance Standards may be required based on 
the results of the IRS. 

2.1.1 For Paired Projects, the functionality and characteristics of the storage must be 
maintained throughout the term of the PPA or Mid-Tier SFC.  To be clear, Proposers may 
not propose any degradation for either capacity or efficiency in their Proposals. 

2.1.2 Grid forming and black start capability are preferred but not required. 

2.2 System Information 

2.2.1 For Projects intending to interconnect to the Company System at the distribution level 
(25 kV or lower), Proposers are encouraged to use the Locational Value Maps located at: 
https://www.hawaiianelectric.com/clean-energy-hawaii/integration-tools-and-
resources/locational-value-maps to determine circuit capacity. However, while the 
Locational Value Map provides information regarding an initial assessment of the 
potential MW hosting capacity for distribution level circuits, these numbers should only 
be used as a screening tool to select a circuit that will provide a higher likelihood of 
interconnection. This is because the methodology used to develop theses hosting 
capacity numbers is geared towards smaller distributed energy resources (DERs) and 
does not include the scenario of a larger facility interconnecting at one point.  As a result, 
load flow analyses are required to confirm the impact to line capacities and voltage 
limits. Detailed load flow analyses will be performed as part of the project selection 
process. 
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2.2.2 For Projects interconnecting to 46 kV circuits, Company information regarding an initial 
assessment of potential MW capacity of 46 kV circuits will be made available to 
Proposers only after execution of the CBRE NDA.7 Proposers should perform their own 
evaluation of project locations, and the Company does not guarantee any project output 
or ability to connect based on such information. Prior to submitting a proposal, Proposers 
are encouraged to inquire about the viability of interconnecting a proposed Project at a 
specific location. Please direct questions to the RFP Email Address in Section 1.6. 

2.2.3 For Projects interconnecting to 46 kV circuits, the proposed Project output cannot exceed 
the available hosting capacity limit during the daytime hours of 8am to 5pm.8  The 
proposed Project output at all other hours (5pm to 8am) cannot exceed the identified 
conductor limit (less any existing or expected generation sources available during those 
hours prior to the GCOD). For example, a solar resource paired with storage may 
interconnect to a circuit with a stated hosting capacity of zero provided that no energy is 
exported during the hours of 8am and 5pm and the export of power does not exceed the 
conductor limit after 5pm. Specifically, as it pertains to interconnection to the 46 kV 
system, Proposers may inquire regarding the viability of upgrading 46 kV conductors to 
increase available capacity based on a specific location (direct questions to the RFP 
Email Address in Section 1.6). Prior to the RFP, developers may inquire as to viability of 
proposed real project locations for interconnection. 

2.2.4 A detailed IRS, when performed, may reveal other adverse system impacts that may 
further limit a Project’s ability to interconnect and/or further limit the net output of the 
Facility without upgrades. 

2.3 Interconnection to the Company System 

2.3.1 The Proposer must provide all information pertaining to the design, development, and 
construction of the Seller-Owned Interconnection Facilities as specified in Appendix B. 

2.3.2 All Proposals must include a description and conceptual or schematic diagrams of the 
Proposer’s plan to transmit power from the Facility to the Company System. The 
proposed Interconnection Facilities must be compatible with the Company System. In 
the design, Projects must adequately consider Company requirements to address impacts 
on the performance and reliability of the Company System. 

2.3.2.1 In addition to the Performance Standards and findings of the IRS, the design of the 
Interconnection Facilities, including power rating, Point(s) of Interconnection with the 
Company System, and scheme of interconnection, must meet Company standards.  The 
Company will provide its construction standards and procedures to the Proposer 
(Engineer, Procure, Construct Specifications for Hawaiian Electric Power Lines and 

7 Appendix E contains the Mutual Confidentiality and Non-Disclosure Agreement for this RFP. 

8 The available hosting capacity is not a final determination whether it is feasible to interconnect a Proposed Facility. 
The available hosting capacity provided in response to inquiries to the Company represent the power system’s 
conditions at the time the analysis was conducted. This analysis examined steady-state thermal capacity and voltage 
issues during daytime minimum loading conditions only. 

12 



 

 

    

  
 

 
 

  

 

    

 

 
  

 
 

 

  

  

  

  

  

 

EXHIBIT 6 
PAGE 17 OF 47

Substations) if requested via the communication methods identified in Section 1.5 and 
upon the execution of a CBRE NDA as specified in Section 3.12.1. These specifications 
are intended to illustrate the scope of work typically required to administer and perform 
the design and construction of a Hawaiian Electric substation and power line. 

2.3.2.2 Interconnection Facilities must be designed such that it meets or exceeds the applicable 
single line diagram in Appendix H, Attachment 1, Attachment 2, or Attachment 3. 

2.3.2.3 Tariff Rule No. 19, a copy of which is attached as Appendix I, establishes provisions for 
Interconnection and Transmission Upgrades. The tariff provisions are intended to 
simplify the rules regarding who pays for, installs, owns, and operates interconnection 
facilities in the context of competitive bidding. 

2.3.3 The Proposer shall be responsible for all costs for all Seller-Owned Interconnection 
Facilities required to interconnect a Project to the Company System. Costs for Company-
Owned Interconnection Facilities should not be included in the Proposal pricing. 

2.3.4 Proposers are required to include in their pricing proposal all costs for Seller-Owned 
Interconnection Facilities expected to be required between their Facility and their 
proposed Point of Interconnection. Appendix H includes information related to 
Company-Owned Interconnection Facilities. The Company will develop assumed costs 
for interconnection based on the typical CBRE interconnection provided in Appendix H, 
and will use these assumed costs as a proxy in the evaluation process. Selected Proposers 
shall be responsible for the actual final costs of all Seller-Owned Interconnection 
Facilities (see Appendix H, Attachment 1, Attachment 2, or Attachment 3), whether or 
not such costs exceed the costs set forth in a Proposer’s Proposal.  No adjustments will be 
allowed to the proposed price in a Proposal if actual costs for Interconnection Facilities 
exceed the amounts proposed. Selected Proposers shall not be responsible for the costs of 
the Company-Owned Interconnection Facilities. 

2.3.5 Proposers are required to include in their pricing proposal all costs for distribution-level 
service interconnection for station power. 

2.3.6 All Projects will be screened for general readiness to comply with the requirements for 
interconnection. Proposals selected to the Final Award Group will be subject to Section 
5.1.1. Proposals selected to the Final Award Group may be subject to further study in the 
form of an IRS. The IRS process is further described in Section 5.1.2. The results of the 
completed IRS or as identified through the Detailed Evaluation process, as well as any 
mitigation measures identified, will be incorporated into the terms and conditions of a 
final executed PPA or the Mid-Tier SFC for proposals 250 kW or greater, up to and 
including 5 MW. 

Chapter 3: Instructions to Proposers 

3.1 Schedule for the Proposal Process 

Table 1 sets forth the proposed schedule for the proposal process (the “RFP Schedule”). 
The RFP Schedule is subject to PUC approval. The Company reserves the right to revise 
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the RFP Schedule as necessary. Changes to the RFP Schedule prior to the RFP Proposal 
Due Date will be posted to the RFP website. Changes to the RFP Schedule after the 
Proposal Due Date will be communicated via Email to the Proposers and posted on the 
RFP Website. 

Table 1 
Proposed RFP Schedule 

Milestone Schedule Dates 
(1) Draft RFP filed July 9, 2020 

(2) Technical Conference July 29, 2020 
(3) Parties and Participants file Comments by August 12, 2020 
(4) Proposed Final RFP filed September 8, 2020 
(5) Final RFP is Issued October 20, 20209 

(6) IPP and Affiliate Proposal Due Date December 22, 2020 at 2:00 pm 
HST 

(7) Selection of Priority List March 5, 2021 
(8) BAFOs Due March 12, 2021 
(9) Selection of Final Award Group June 25, 2021 
(10) Contract Negotiations Start July 6, 2021 

3.2 Company RFP Website/Electronic Procurement Platform 

3.2.1 The Company has established a website for general information to share with potential 
Proposers. The RFP website is located at the following link: 

www.hawaiianelectric.com/competitivebidding 

The Company will provide general notices, updates, schedules and other information on 
the RFP website throughout the process. Proposers should check the website frequently 
to stay abreast of any new developments. This website will also contain the link to the 
Electronic Procurement Platform employed by the Company for the receipt of Proposals. 

“Sourcing Intelligence” developed by Power Advocate is the Electronic Procurement 
Platform that the Company has licensed and will utilize for the receipt of Proposals in 
this RFP. Proposers who do not already have an existing account with PowerAdvocate 
and who intend to submit a Proposal for this RFP will need to register as a “Supplier” 
with PowerAdvocate. 

9 Per Section IV.B.6.e.ii of the Competitive Bidding Framework “[t]he utility shall have the right to issue the RFP if 
the Commission does not direct the utility to do otherwise within thirty (30) days after the Commission receives the 
proposed RFP and the Independent Observer's comments and recommendations.” October 20, 2020 assumes the 
Company issues a Final RFP to comply with Commission guidance received after 30 days. The Final RFP may be 
issued sooner, but the Company will not issue the Final RFP early without Commission guidance. 
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3.2.2 There are no license fees, costs, or usage fees to Proposers for the use of the Electronic 
Procurement Platform. 

See Appendix D for user information on and screenshots of PowerAdvocate’s Sourcing 
Intelligence procurement platform. 

3.3 Information Exchange 

The PUC conducted a Technical Status Conference on July 29, 2020 to discuss the draft 
RFP. Parties and Participants had the opportunity to submit comments on the draft RFP. 
The Company then revised the RFP after considering the comments received and filed a 
final RFP for PUC review and approval. 

Additionally, the Company will hold a prerecorded webinar for CBRE in accordance 
with the Competitive Bidding Framework for prospective Proposers to learn about the 
provisions and requirements of this RFP. This prerecorded webinar will be posted to the 
Company’s website within one week of the issuance of the final RFP. 

Prospective Proposers may also submit written questions regarding the RFP to the RFP 
Email Address set forth in Section 1.6. The Company will endeavor to address all 
questions that will be helpful to prospective Proposers via a Q&A section on the RFP 
website. 

Prospective Proposers should review the RFP Website’s Q&A section prior to 
submission of their Proposal. Duplicate questions will not be answered. 

3.4 Preparation of Proposals 

3.4.1 Each Proposer shall be solely responsible for reviewing the RFP (including all 
attachments and links) and for thoroughly investigating and informing itself with respect 
to all matters pertinent to this RFP, the Proposer’s Proposal, and the Proposer’s 
anticipated performance under the RDG PPA or applicable Mid-Tier SFC. It is the 
Proposer’s responsibility to ensure it understands all requirements of the RFP, to seek 
clarification if the RFP’s requirements or Company’s request is not clear, and to ask for 
any confirmation of receipt of submission of information. Under Section 1.7.5, the 
Proposer is solely responsible for all errors in its Proposal(s). The Company will not 
accept any explanation by a Proposer that it was incumbent on the Company to catch any 
error. 

3.4.2 Proposers shall rely only on official information provided by the Company in this RFP 
when preparing their Proposal. The Company will rely only on the information included 
in the Proposals, and additional information solicited by the Company to Proposers in the 
format requested, to evaluate the Proposals received. Evaluation will be based on the 
stated information in this RFP and on information submitted by Proposers in response to 
this RFP. Proposals must clearly state all capabilities, functionality and characteristics of 
the Project; must clearly detail plans to be performed; must explain applicability of 
information; and must provide all referenced material if it is to be considered during the 
Proposal evaluation.  Referencing previous RFP submissions or projects for support will 
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not be considered. Proposers should not assume that any previous RFP decisions or 
preferences will also apply to this RFP. 

3.4.3 Each Proposer shall be solely responsible for, and shall bear all of its costs incurred in the 
preparation of its Proposal and/or its participation in this RFP, including, but not limited 
to, all costs incurred with respect to the following: (1) review of the RFP documents; (2) 
status conference participation; (3) Site visits; (4) third-party consultant consultation; and 
(5) investigation and research relating to its Proposal and this RFP. The Company will 
not reimburse any Proposer for any such costs, including the selected Proposer(s). 

3.4.4 Each Proposal must contain the full name and business address of the Proposer and must 
be signed by an authorized officer or agent10 of the Proposer. 

3.5 Organization of the Proposal 

The Proposal must be organized as specified in Appendix B. It is the Proposer’s 
responsibility to ensure the information requested in this RFP is submitted and contained 
within the defined proposal sections as specified in Appendix B. 

3.6 Proposal Limitations 

Proposers expressly acknowledge that Proposals are submitted subject to the following 
limitations: 

The RFP does not commit or require the Company to award a contract, pay any costs 
incurred by a Proposer in the preparation of a Proposal, or procure or contract for 
products or services of any kind whatsoever. The Company reserves the right, in 
consultation with the Independent Observer, to accept or reject, in whole or in part, any 
or all Proposals submitted in response to this RFP, to negotiate with any or all Proposers 
eligible to be selected for award, or to withdraw or modify this RFP in whole or in part at 
any time. 

 The Company reserves the right, in consultation with the Independent Observer, to 
request additional information from any or all Proposers relating to their Proposals 
or to request that Proposers clarify the contents of their Proposals.  Proposers who 
are not responsive to such information requests may be eliminated from further 
consideration upon consultation with the Independent Observer. 

 The Company reserves the right, in consultation with the Independent Observer, to 
solicit additional Proposals from Proposers after reviewing the initial Proposals.  
Other than as provided in this RFP, no Proposer will be allowed to alter its Proposal 
or add new information to a Proposal after the Proposal Due Date. 

10 Proposer’s officer or agent must be authorized to sign the Proposal. Such authorization must be in writing and 
may be granted via Proposer’s organizational documents (i.e., Articles of Incorporation, Articles of Organization, 
By-laws, etc.), resolution, or similar documentation. 
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 All material submitted in response to this RFP will become the sole property of the 
Company, subject to the terms of the CBRE NDA. 

3.7 Proposal Compliance and Bases for Disqualification 

Proposers may be deemed non-responsive and/or Proposals may not be considered for 
reasons including, but not limited to, the following: 

 Any unsolicited contact by a Proposer or prospective Proposer with personnel of the 
Company pertaining to this RFP as described in Section 1.5.5. 

 Any illegal or undue attempts by or on behalf of the Proposer or others to influence 
the Proposal Review process. 

 The Proposal does not meet one or more of the Eligibility Requirements specified 
in Section 4.2. 

 The Proposal does not meet one or more of the Threshold Requirements specified 
in Section 4.3. 

 The Proposal is deemed to be unacceptable through a fatal flaws analysis as 
described in Section 4.4.2. 

 The Proposer does not respond to a Company request for additional information to 
clarify the contents of its Proposal within the timelines specified by the Company. 

 The Proposal contains misrepresentations or errors. 

3.8 Power Purchase Agreement 

3.8.1 The Power Purchase Agreement for proposals selected under this RFP that are greater 
than 5 MW in size will be in the form of the RDG PPA, attached as Appendix K and 
Appendix M. 

3.8.2 The Power Purchase Agreement for proposals selected under this RFP that are 250 kW or 
larger, up to and including 5 MW in size, will be in the form of a pre-approved Mid-Tier 
SFC, attached as Appendix L and Appendix N. These Mid-Tier SFCs will be reviewed 
and pre-approved by the PUC, and as a result will not be negotiable. 

3.8.3 If selected, any Affiliate Proposers will be required to enter into the RDG PPA or Mid-
Tier SFC with the Company. 

3.8.4 In general, under the RDG PPA and Mid-Tier SFC, payment to the Seller consists of a 
Lump Sum Payment component to cover the costs of the Project. For wind projects only 
the Company will allow developers to also include an additional Price for Purchase of 
Electric Energy component ($/MWh component) to cover variable operations and 
maintenance costs that cannot be captured within the Lump Sum Payment component. In 
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return for the Lump Sum Payment component, the Seller shall guarantee minimum 
performance and availability metrics to ensure that the Facility is maintained and 
available for energy storage (if applicable) and dispatch, as well as provide an indication 
of the available energy in near real-time for the Company’s dispatch. Company shall not 
be obligated to accept, nor shall it be required to pay for, test energy generated by the 
Facility during acceptance testing or other test conditions. 

3.8.5 The Performance Standards identified in Section 2.1 establish the minimum requirements 
a Proposal must satisfy to be eligible for consideration in this RFP. A proposed Facility’s 
ability to meet these Performance Standards is both a Threshold Requirement and a Non-
Price Related Criteria under Sections 4.3 and 4.4.2, respectively. As such, these 
Performance Standards are non-negotiable. Proposers may propose modifications to 
other sections of the RDG PPA but are encouraged to accept such terms as written in 
order to expedite the overall RFP process and potential contract negotiations.  As a 
component of their respective Proposals, Proposers who elect to propose modifications 
shall provide a Microsoft Word red-line version of the relevant document identifying 
specific proposed modifications to the model language that the Proposer is agreeable to, 
as well as a detailed explanation and supporting rationale for each modification. 

3.8.5.1 General comments, drafting notes and footnotes such as “parties to discuss”, and 
reservation of rights to propose modifications at a later time are unacceptable and will be 
considered non-responsive.  Proposed modifications to the RDG PPA will be evaluated 
as a non-price evaluation criterion as further described in Section 4.4.2. In order to 
facilitate this process, the Company will make available electronic versions of the model 
agreements on the RFP website and through the Electronic Procurement Platform for the 
RFP. Any proposed modifications to the RDG PPA will be subject to negotiation 
between the Company and the Final Award Group and should not be assumed to have 
been accepted either as a result of being selected to the Final Award Group or based on 
any previously executed PPA. As stated above, since general comments, drafting notes, 
and footnotes without accompanying specific proposed language modifications are 
unacceptable and non-responsive, the Company will not negotiate provisions simply 
marked by such general comments, drafting notes and footnotes.   

3.8.5.2 The Company has an interest in maintaining consistency for certain provisions of the 
RDG PPAs, such as the calculation of availability and payment terms.  Therefore, for 
such provisions, the Company will endeavor to negotiate similar and consistent language 
across PPAs for the Final Award Group. 

3.8.6 Proposals that do not include specific proposed modifications to the attached RDG PPAs 
will be deemed to have accepted the RDG PPA in its entirety. 

3.9 Pricing Requirements 

3.9.1 Proposers must submit pricing for each of their variations associated with each Proposal 
(if variations as described in Section 1.8.2 and 1.8.3 are submitted). Proposers are 
responsible for understanding the terms of the RDG PPA or Mid-Tier SFC.  Pricing 
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cannot be specified as contingent upon other factors (e.g., changes to federal tax policy or 
receiving all Investment Tax Credits assumed). 

3.9.2 Escalation in pricing over the term of the RDG PPA or the term of the Mid-Tier SFC is 
prohibited. 

3.9.3 Pricing information must only be identified within specified sections of the Proposal 
instructed by this RFP’s Appendix B Proposer’s Response Package (i.e., Proposal pricing 
information must be contained within defined Proposal sections of the Proposal 
submission). Pricing information contained anywhere else in a Proposal will not be 
considered during the evaluation process. 

3.9.4 The Proposer’s Response Package must include the following prices for each Proposal 
(and variation): 

 Lump Sum Payment ($/year): Payment amount for full dispatchability of the 
Facility. Payment will be made in monthly increments. 

 (Optional, For Wind Projects Only) Price for Purchase of Electric Energy 
($/MWh): Payment for delivery of net energy sourced from the variable generation 
resource, if desired. No Energy Payment will be provided for any energy delivery 
that is sourced originally from the grid (Company’s System). 

3.9.5 As identified in the Schedule of Defined Terms in the PPA under “BESS Allocated 
Portion of the Lump Sum Payment”, the allocated portion of the Lump Sum Payment 
specified for energy storage for the Facility for determining liquidated damages is 50% 
and shall be a non-negotiable percentage in the PPA. 

3.10 Project Description 

3.10.1 Proposals are required to provide a NEP RFP Projection for the Project. The NEP RFP 
Projection associated with the proposed Project represents the estimated annual net 
energy (in MWh) that could be produced by the Facility and delivered to the Point of 
Interconnection over a ten-year period with a probability of exceedance of 95%. For 
Paired Projects, the energy generated by the Facility in excess of Company Dispatch but 
below the Facility’s Allowed Capacity that is stored in the Facility’s energy storage 
component and can later be discharged to the POI considering the BESS Contract 
Capacity and Maximum Rated Output should be included in the NEP RFP Projection.  
Any energy in excess of what is allowed to be delivered to the POI and would exceed the 
BESS Contract Capacity shall be excluded from the Net Energy Potential.  To achieve 
this objective, the BESS Contract Capacity must be at least four times the MWh Capacity 
of the installed PV Capacity. Any energy generated outside of the proposed Facility that 
is used to charge the energy storage component should not be factored into the NEP RFP 
Projection. Any losses that may be incurred from energy being stored and then 
discharged from the energy storage (round trip efficiency losses) should be excluded 
from the NEP RFP Projection, but the NEP should consider auxiliary loads in developing 
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the value relative to the POI. The NEP RFP Projection will be used in the RFP 
evaluation process and therefore Proposers will be held to their provided value.11 

3.10.2 Paired Project Proposals are required to provide a single value Round Trip Efficiency 
(“RTE”), measured at the Point of Interconnection, that the Facility will maintain 
throughout the term of the PPA or Mid-Tier SFC.  This RTE value will be used in the 
RFP evaluation process and therefore Proposers will be held to this provided value. The 
RTE is specified in Appendix B Section 2. 

3.10.3 Each Proposer must also agree to provide Project financial information, including 
proposed Project finance structure information specified in Appendix B. Such 
information will be used to evaluate Threshold Requirements and non-price criteria (e.g., 
Financial Viability of Proposer, Financial Strength and Financing Plan, State of Project 
Development and Schedule) set forth in Sections 4.3 and 4.4.2. Upon selection, the Final 
Award Group may be requested to provide further detailed cost information if requested 
by the PUC or the Consumer Advocate as part of the PPA approval process. If requested, 
such information would be provided to the PUC, Consumer Advocate and Company 
pursuant to a protective order in the docket. 

3.10.4 The Proposer agrees that no material changes or additions to the Facility from what is 
submitted in its Proposal will be made without the Proposer first having obtained prior 
written consent from the Company. Evaluation of all Proposals in this RFP is based on 
the information submitted in each Proposal at the Proposal Due Date. If any Proposer 
requests any Proposal information to be changed after that date, the Company, in 
consultation with the Independent Observer, and in consideration of whether the 
evaluation is affected, will determine whether the change is permitted. 

3.11 Sites Identified by the Company 

3.11.1 As an alternative to a Site identified by the Proposer, the Company has identified 
potential Sites where landowners have expressed a willingness to negotiate a lease or 
purchase of the land to support a renewable energy project. These Sites were identified 
through a Land RFI. Proposers will be responsible for working directly with the land 
owner and must secure Site Control with such land owner prior to submitting a Proposal.  
Land RFI information is available to interested parties who sign the CBRE NDA. The 
Land RFI is further described in Appendix F. 

Proposers are not required to select a Site identified in the Land RFI and as noted above 
may propose any Site for a Project. 

11 If a Proposal is selected to the Final Award Group and a PPA or Mid-Tier SFC is executed between the Company 
and the Proposer, the NEP RFP Projection will be further evaluated at several steps throughout the process as set 
forth in the RDG PPA or Mid-Tier SFC, and adjustments to the Lump Sum Payment will be made accordingly. 
Additionally, because the Company will rely on an accurate representation of the NEP RFP Projection in the RFP 
evaluation, a one-time liquidated damage as described in the RDG PPA or Mid-Tier SFC will be assessed if the First 
NEP benchmark is less than the Proposer’s NEP RFP Projection. After the Facility has achieved commercial 
operations, the performance of the Facility will be assessed on a continuing basis against key metrics identified in 
the RDG PPA or Mid-Tier SFC.  See Article 2 and Attachment U of the RDG PPA or Mid-Tier SFC. 
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3.12 Confidentiality 

3.12.1 Each prospective Proposer must submit an executed CBRE NDA in the form attached as 
Appendix E by the Proposal Due Date specified in the RFP Schedule in Section 3.1 Item 
6. The form of the CBRE NDA is not negotiable.  Information designated as confidential 
by the Company will be provided on a limited basis, and only those prospective 
Proposers who have submitted an executed CBRE NDA will be considered. NDAs that 
were fully executed for prior RFPs will not be accepted. Proposers must clearly identify 
all confidential information in their Proposals. However, Proposers should designate as 
confidential only those portions of their Proposals that genuinely warrant confidential 
treatment. The Company discourages the practice of marking every page of a Proposal as 
confidential. The Company will make reasonable efforts to protect any such information 
that is clearly marked as confidential.  Consistent with the terms of the CBRE NDA, the 
Company reserves the right to share any information, even if marked confidential, to its 
agents, contractors, or the Independent Observer for the purpose of evaluating the 
Proposal and facilitating potential contract negotiations. 

3.12.2 Proposers, in submitting any Proposal(s) to Company in response to this RFP, certify that 
such Proposer has not shared its Proposal(s), or any part thereof, with any other Proposer 
of a Proposal(s) responsive to this RFP. 

3.12.3 The Company will request that the PUC issue a Protective Order to protect confidential 
information provided by Proposers to the Company and to be filed in a proceeding before 
the PUC. A copy of the Protective Order, once issued by the PUC, will be provided to 
Proposers. Proposers should be aware that the Company may be required to share certain 
confidential information contained in Proposals with the PUC, the State of Hawai‘i 
Department of Commerce and Consumer Affairs, Division of Consumer Advocacy, and 
the parties to any docket instituted by the PUC, provided that recipients of confidential 
information have first agreed in writing to abide by the terms of the Protective Order. 
Notwithstanding the foregoing, no Proposer will be provided with Proposals from any 
other Proposer, nor will Proposers be provided with any other information contained in 
such Proposals or provided by or with respect to any other Proposer. 

3.13 Credit Requirements 

3.13.1 Proposers with whom the Company enters into a RDG PPA or Mid-Tier SFC must post 
Development Period Security and Operating Period Security in the form of an irrevocable 
standby letter of credit from a bank chartered in the United States as required and set 
forth in Article 14 of the RDG PPA or the Mid-Tier SFC. 

3.13.2 The Development Period Security and Operating Period Security identified in the RDG 
PPAs or the Mid-Tier SFC are minimum requirements.  Proposers shall not propose an 
amount lower than that set forth in the RDG PPAs or the Mid-Tier SFC. 

3.13.3 Each Proposer shall be required to provide a satisfactory irrevocable standby letter of 
credit in favor of the Company from a bank chartered in the United States to guarantee 
Proposer’s payment of interconnection costs for all Company-Owned Interconnection 
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Facilities in excess of the Total Estimated Interconnection Costs and/or all relocations 
costs in excess of Total Estimated Relocation Costs that are payable to Company as 
required and set forth in Attachment G to the RDG PPAs or the Mid-Tier SFC. 

3.13.4 Proposers may be required to provide an irrevocable standby letter of credit in favor of 
the Company from a bank chartered in the United States in lieu of the required Source 
Code Escrow in an amount and as required and set forth in Attachment B to the RDG 
PPAs or Mid-Tier SFC. 

Chapter 4: Evaluation Process and Evaluation Criteria 

4.1 Proposal Evaluation and Selection Process 

The Company will employ a multi-step evaluation process. Once the Proposals are 
received, the Proposals will be subject to a consistent and defined review, evaluation, and 
selection process. This Chapter provides a description of each step of the process, along 
with the requirements of Proposers at each step. Figure 1 sets forth the flowchart for the 
proposal evaluation and selection process. 

Upon receipt of the Proposals, the Company will review each Proposal submission to 
determine if it meets the Eligibility Requirements and the Threshold Requirements.  The 
Company, in coordination with the Independent Observer will determine if a Proposer is 
allowed to cure any aspect of its Proposal or whether the Proposal would be eliminated 
based on failure to meet either Eligibility or Threshold Requirements.12 If a Proposer is 
provided the opportunity to cure any aspect of its Proposal, the Proposer shall be given 
three (3) business days to cure from the date of notification to cure.13  Proposals that have 
successfully met the Eligibility and Threshold Requirements will then enter a two-phase 
process for Proposal evaluation, which includes the Initial Evaluation resulting in the 
development of a Priority List, followed by the opportunity for Priority List Proposals to 
provide Best and Final Offers, and then a Detailed Evaluation process to arrive at a Final 
Award Group. 

12 As a general rule, if a Proposer does not include a requested document, inadvertently excludes minor information 
or provides inconsistencies in its information, it may be given a chance to cure such deficiency. If a Proposer fails 
to provide material required information in its Proposal and providing the Proposer an opportunity to cure is deemed 
by the Company, in consultation with the Independent Observer, as an unfair advantage to such Proposer, the 
Proposal could be classified as non-conforming and eliminated for failure to meet the Eligibility Requirements. 
13 The initial request will be offered 3 business days to cure. Succeeding inquiries on the deficiencies will be offered 
cure periods deemed sufficient by the Company and Independent Observer. 
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4.2 Eligibility Requirements Assessment 

Upon receipt of the Proposals, each Proposal will be reviewed to ensure that it meets the 
following Eligibility Requirements. 

 A Proposer is not eligible to participate in this RFP if the Proposer, its parent 
company, or an affiliate of the Proposer has: 

o defaulted on a current contract with the Company, or 
o had a contract terminated by the Company, or 
o any pending litigation with the Company. 

 The Proposal including required uploaded files must be received on time via the 
Electronic Procurement Platform. 

 The Proposal Fee must be received on or before the Proposal Due Date. 
 The Proposal must not contain material omissions. 
 The Proposal must be signed and certified by an officer or other authorized person 

of the Proposer. 
 The Proposer must fully execute the CBRE NDA and any other document required 

pursuant to this RFP. 
 The Proposer must provide a Certificate of Vendor Compliance from the Hawai‘i 

Compliance Express dated and issued within 60 days of the date of Proposal 
submission (a certificate of good standing from the State of Hawai‘i Department of 
Commerce and Consumer Affairs and also federal and Hawai‘i state tax clearance 
certificates for the Proposer may be substituted for the Certificate of Vendor 
Compliance). 

 The Proposal must not be contingent upon changes to existing county, state, or 
federal laws or regulations. 

 The proposed Project must be located on the island of Oʻahu. 
 Project must be 250 kW or larger. 
 Projects interconnecting to a distribution circuit (25 kV or lower) must not exceed 3 

MW. 
 The Project must be dedicated to LMI Subscribers with a minimum of 60% 

dedicated to LMI Customers as described in Section 1.2.3. 
 Project infrastructure and point of interconnection must be located outside the 3.2 

feet sea level rise exposure area (SLR-XA) as described in the Hawai‘i Sea Level 
Rise Vulnerability and Adaptation Report (2017), and not located within a Tsunami 
Evacuation Zone. 

 Proposals must meet the grid-charging requirements of Section 1.2.12. 
 Proposals must specify a GCOD no later than December 31, 2025. 
 Proposers shall agree to post Development Period Security and Operating Period 

Security as described in Section 3.13. 

4.3 Threshold Requirement Assessment 

Proposals that meet all the Eligibility Requirements will then be evaluated to determine 
compliance with the Threshold Requirements, which have been designed to screen out Proposals 
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that are insufficiently developed, lack demonstrated technology, or will impose unacceptable 
execution risk for the Company. 

Proposals must provide explanations and contain supporting information demonstrating how and 
why the Project proposed meets each of the Threshold Requirements. Proposals that fail to 
provide this information or meet a Threshold Requirement will be eliminated from further 
consideration upon concurrence with the Independent Observer. 

The Threshold Requirements for this RFP are the following: 

1. Site Control:  The Proposal must demonstrate that the Proposer has Site Control 
for all real property required for the successful implementation of a specific 
Proposal at a Site not controlled by the Company, including any Interconnection 
Facilities for which the Proposer is responsible. The need for a firm commitment is 
necessary to ensure that Proposals are indeed realistic and can be relied upon as the 
Company moves through the remainder of the RFP process. In addition, 
developmental requirements and restrictions such as zoning of the Site and the 
status of easements must be identified and will be considered in determining 
whether the Proposal meets the Site Control threshold. 

To meet this Site Control requirement, Proposers must do one of the following: 
1. Provide documentation confirming (1) that the Proposer has an existing legally 

enforceable right to use and control the Site, either in fee simple or under 
leasehold for a term at least equal to the term of the RDG PPA or Mid-Tier SFC 
(“Site Control”) as specified in the Proposer’s Proposal (taking into account the 
timelines set forth in this RFP for selection, negotiation, and execution of a 
RDG PPA or Mid-Tier SFC and PUC approval as applicable), and (2) the 
applicable zoning for the Site and that such zoning does not prohibit the 
development of the Site consistent with the Proposal; or 

2. Provide documentation confirming, at a minimum, (1) that the Proposer has an 
executed binding letter of intent, memorandum of understanding, option 
agreement, or similar document with the land owner (a “binding commitment”) 
which sets forth the general terms of a transaction that would grant the Proposer 
the required Site Control, and (2) the applicable zoning for the Site and that 
such zoning does not prohibit the development of the Site consistent with the 
Proposal. The binding commitment does not need to be exclusive to the 
Proposer at the time the Proposal is submitted and may be contingent upon 
selection of the Proposal to the Final Award Group.  If multiple Projects are 
provided a binding commitment for the same Site, the documents granting the 
binding commitments must not prevent the Company from choosing the 
Proposal that otherwise would have been selected. 

3. Government/Public Lands Only: The above two bullet points may not be 
feasible where government or publicly-owned lands are part of the Site or are 
required for the successful implementation of the Proposal.  In such a case, at a 
minimum the Proposer must provide a credible and viable plan, including 
evidence of any steps taken to date, to secure all necessary Site Control for the 
Proposal, including but not limited to evidence of sufficient progress toward 
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approval by the government agency or other body vested with the authority to 
grant such approval (as demonstrated by records of the agency).  The Proposer 
will still be required, however, to demonstrate Site Control as required in the 
applicable RDG PPA or Mid-Tier SFC should the Proposal be selected to the 
Final Award Group. 

2. Performance Standards: The proposed Facility must be able to meet the 
performance attributes identified in this RFP and the Performance Standards 
identified in Section 2.1 of this RFP. Proposals should include sufficient 
documentation to support the stated claim that the Facility will be able to meet the 
Performance Standards. The Proposal should include information required to make 
such a determination in an organized manner to ensure this evaluation can be 
completed within the evaluation review period. 

3. Proven Technology: This criterion is intended as a check to ensure that the 
technology proposed is viable and can reasonably be relied upon to meet the 
objectives of this RFP. The Company will only consider Proposals utilizing 
technologies that have successfully reached commercial operations in commercial 
applications (i.e., a PPA) at the scale being proposed. Proposals should include any 
supporting information for the Company to assess the commercial and financial 
maturity of the technology being proposed. 

4. Experience of the Proposer: The Proposer, its affiliated companies, partners, 
and/or contractors and consultants on the Proposer’s Project team must have 
experience in financing, designing, constructing, interconnecting, owning, 
operating, and maintaining at least one (1) electricity generation project, including 
all components of the project (i.e., storage or other attributes), similar in size, scope, 
technology, and structure to the Project being proposed by Proposer.  The Company 
will consider a Proposer to have reasonably met this Threshold Requirement if the 
Proposer can provide sufficient information in its Proposal’s RFP Appendix B 
Section 2.13 tables demonstrating that at least one member of the Proposer’s team 
(identified in the Proposal) has specific experience in each of the following 
categories: financing, designing, constructing, interconnecting, owning, operating, 
and maintaining projects similar to the Project being proposed. 

5. Available Circuit Capacity: This criterion will only be applied to proposed 
Projects that intend to interconnect to Company’s 46 kV system. The output 
capacity of the proposed Project must not exceed the available capacity of the 46 
kV circuit to which it will interconnect, except in cases where the Proposer will 
bear the cost of 46 kV transmission conductor upgrade as noted in Section 2.2.3. 

6. Financial Compliance: The proposed Project must not cause the Company to be 
subject to consolidation, as set forth in Financial Accounting Standards Board 
(“FASB”) Accounting Standards Codification Topic 810, Consolidation (“ASC 
810”), as issued and amended from time to time by FASB. Proposers are required 
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to state to the best of their knowledge, with supporting information to allow the 
Company to verify such conclusion, that the Proposal will not result in the Seller 
under the PPA being a Variable Interest Entity (“VIE”) and result in the Company 
being the primary beneficiary of the Seller that would trigger consolidation of the 
Seller’s finances on to the Company’s financial statements under FASB ASC 810.  
The Company will perform a preliminary consolidation assessment based on the 
Proposals received. The Company reserves the right to allow a Proposal to proceed 
through the evaluation process through selection of the Priority List and work with 
the Proposer on this issue prior to or during PPA negotiations.  The Company has 
determined that for purposes of FASB ASC 842, a generation plus storage facility 
will be treated as two separate measurements of account. For accounting purposes, 
the energy storage portion (if applicable) will be treated as a lease, while the 
generation facility will not. As a result, no lease evaluation will be completed as 
part of the Proposal evaluation. 

7. Community Outreach: Gaining community support is an important part of a 
Project’s viability and success. A comprehensive community outreach and 
communications plan (“Community Outreach Plan”) is an essential roadmap that 
guides a developer as they work with various communities and stakeholders to gain 
their support for a Project.  Proposers must include a Community Outreach Plan 
that describes the Proposer’s commitment to work with the neighboring community 
and stakeholders and to provide them timely Project information during all phases 
of the Project.  The Community Outreach Plan shall include, but not be limited to, 
the following information: Project description, community scoping (including 
stakeholders and community concerns), Project benefits, government approvals, 
development process (including Project schedule), and a comprehensive 
communications plan. 

8. Cultural Resource Impacts: Proposers need to be mindful of the Project’s 
potential impacts to historical and cultural resources. Proposers must identify: (1) 
valued cultural, historical, or natural resources in the area in question, including the 
extent to which traditional and customary native Hawaiian rights are exercised in 
the area; (2) the extent to which those resources – including traditional and 
customary native Hawaiian rights – will be affected or impaired by the proposed 
action; and (3) the feasible action, if any, to be taken to reasonably protect any 
identified cultural, historical, or natural resources in the area in question, and the 
reasonable protection of traditional and customary native Hawaiian rights in the 
affected area. Also, Proposers must have already contracted with a consultant with 
expertise in this field to begin a cultural impact assessment for the Project. 

4.4 Initial Evaluation – Price and Non-Price Analysis 

Proposals that meet both the Eligibility and Threshold Requirements are Eligible 
Proposals which will then be subject to a price and non-price assessment. Two teams 
have been established to undertake the Proposal evaluation process: a Price Evaluation 
Team and Non-Price Evaluation Team.  The results of the price and non-price analysis 
will be a relative ranking and scoring of all Eligible Proposals.  Price-related criteria will 
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account for fifty-one percent (51%) of the total score and non-price-related criteria will 
account for forty-nine percent (49%) of the total score.  The non-price criteria and 
methodology for applying the criteria are explained in Section 4.4.2. 

The Company will employ a closed-bidding process for this solicitation in accordance 
with Part IV.H.3 of the Framework where the price and non-price evaluation models to 
be used will not be provided to Proposers.  However, the Company will provide the 
Independent Observer with all necessary information to allow the Independent Observer 
to understand the evaluation models and to enable the Independent Observer to observe 
the entire analysis to ensure a fair process. 

4.4.1 Initial Evaluation of the Price Related Criteria 

For the initial price analysis, an avoided cost screening approach will be used to rank 
proposals. Using the forecast and planning assumptions developed for the Company’s 
Integrated Grid Planning process and evaluation methodology proposed in the Solution 
Evaluation & Optimization Working Group, a resource portfolio will be developed using 
a capacity expansion model to identify proxy resources that serve the grid needs and 
inform their marginal avoided costs. For each Proposal, the avoided cost of each grid 
service would be multiplied by the expected ability of the Proposal to provide that service 
or others and summed across the services to determine the potential benefit of the 
Proposal. The benefit would then be reduced by the Proposal cost and normalized by the 
Net Energy Potential (“NEP”) provided in the Proposal to calculate a Levelized Benefit 
(“LB”) ($/MWh). 

The Company will conduct the comparative evaluation and award evaluation points to 
Proposals in accordance with the relative ranking based on LB. The Eligible Proposal 
with the highest LB will receive 510 points. All other Eligible Proposals will receive 
points based on a proportionate reduction using the percentage by which the Eligible 
Proposal’s LB is lower than the highest LB. For example, if a Proposal’s LB is ten 
percent (10%) lower than the highest LB, the Proposal will be awarded 459 points (that 
is, 510 points less 10%). The result of this assessment will be a ranking and scoring of 
the Proposals. 

4.4.2 Initial Evaluation of the Non-Price Related Criteria 

For the non-price analysis, each Proposal will be evaluated on each of the twelve (12) 
non-price criteria categories set forth below: 

1. Community Outreach 
2. State of Project Development and Schedule 
3. Performance Standards 
4. Locational Value: Non-Wires Alternative (NWA) and Community Resilience 
5. Commitment to Residential Subscriber Participation 
6. CBRE Program 
7. Environmental Compliance and Permitting Plan 
8. Experience and Qualifications 
9. Financial Strength and Financing Plan 
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10. RDG PPA Contract Proposed Modifications 
11. Guaranteed Commercial Operations Date 
12. Cultural Resource Impacts 

Each of the first six criteria – Community Outreach, State of Project Development and 
Schedule, Performance Standards, Locational Value: NWA and Community Resilience, 
Commitment to Residential Subscriber Participation, and CBRE Program – will be 
weighted twice as heavily as the others to reflect the impact these categories have to 
achieve a successful and timely procurement.  The non-price criteria are generally scored 
on a scale of 1 (poor) to 5 (highly preferable).  A score of 3 means that a Proposal meets 
the minimum standard for that criteria. 

The total non-price score will be the sum of the scores for each of the individual non-
price criteria. The Company will then award non-price evaluation points in accordance 
with the relative ranking of scores within each evaluation category. The Proposal in each 
evaluation category with the highest total non-price score will receive 490 points, and all 
other Proposals will receive points equal to the Proposal’s score divided by the top score, 
multiplied by 490. 

During the non-price criteria evaluation, a fatal flaws analysis will also be conducted 
such that any Proposal that is deemed not to meet the minimum standards level for four 
(4) or more non-price criteria will be disqualified given that the Proposal has failed to 
meet a majority of non-price factors that are indicative as to the general feasibility and 
operational viability of a proposed Project. Non-price criteria numbers 4, 5, and 11 
above will be excluded from the fatal flaw analysis. 

The Company’s evaluation of the non-price criteria will be based on the materials 
provided by a Proposer in its Proposal.  Acceptance of any Proposal into the Final Award 
Group shall not be assumed or construed to be an endorsement or approval that the 
materials provided by Proposer are complete, accurate or in compliance with applicable 
law. The Company assumes no obligation to correct, confirm or further research any of 
the materials submitted by Proposers. Proposers retain sole responsibility to ensure their 
Proposals are accurate and in compliance with all laws. 

The non-price criteria are: 

1. Community Outreach – Gaining community support is an important part of a 
Project’s viability and success.  An effective Community Outreach Plan will call 
for early meaningful communications with stakeholders and will reflect a deep 
understanding and respect for the community’s desire for information to enable 
them to make informed decisions about future projects in their communities. 
Therefore, Proposals will be evaluated on the quality of the Community Outreach 
Plan to inform the Project’s impacted communities. 

     Proposals should include a Community Outreach Plan that describes the 
Proposer’s commitment to work with the neighboring community and 
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stakeholders and to provide timely Project information during project 
development, construction and operation. The Community Outreach Plan shall 
include, but not be limited to the following: 

1) Project description. A thorough description including a map of the location of 
the Project. This information will help the community understand the impact 
that the Project may have on the community. 

2) Community scoping. Identify stakeholders (individuals, community leaders, 
organizations), community issues and concerns, and community sentiment. 

3) Project benefits. An explanation of the need for the Project. This will help 
the community to understand how the Project might benefit their community. 

4) Government approvals. Required government permits and approvals, public 
hearings and other opportunities for public comment. This information will 
help the community to understand the level of public scrutiny and 
participation that might occur for the Project and the opportunities to provide 
public comments. 

5) Development process. A Project schedule that identifies key milestones will 
facilitate the community’s understanding of the development process. 

6) Communications Plan. A communications plan including a detailed 
community outreach schedule that will keep the affected communities and 
stakeholders informed about the Project’s outreach efforts during early Project 
development period through construction and operations. 

     Preference will be given to Proposers who have already identified established 
contacts to work with the local community, have used community input to 
incorporate changes to the final design of the Project and mitigate community 
concerns, have proposed a community benefits package (including details of the 
community recipients and benefits package), or have community consultants as 
part of the Project team doing business in Hawai‘i that have successfully worked 
with communities in Hawai‘i on the development of two or more energy projects 
or projects with similar community issues.  These criteria are aligned with the 
Company’s community engagement expectation whereby all developers will be 
required to engage in community outreach prior to signing a PPA with the 
Company. This process is also outlined in RFP Section 5.3. Further information 
and instructions regarding expectations for the Community Outreach Plan are 
included as Attachment 4 and 5 to Appendix B.

2. State of Project Development and Schedule – Projects that are further along in 
development generally have lower project execution risk and a greater probability 
of being able to be successfully placed into service prior to the GCOD 
(specifically identified in each Proposal). At a minimum, Projects should 
demonstrate how they plan to capture any ITC safe harbor and reach their GCOD 
specified, including identification of risks and schedule assumptions. (Schedules 
must identify the IRS completion date and PUC approval dates assumed.) 
Proposals should also demonstrate, via a detailed critical path schedule, that there 
is a high likelihood that the Project will be able to reach commercial operations as 
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specified. Proposals shall include a Gantt chart that clearly illustrates the overall 
schedule and demonstrates achievement of any ITC safe harbor, if applicable, and 
commercial operations by their specified GCOD. The Gantt chart shall include 
task durations and dependencies, identify tasks that will be fast tracked, and 
identifies slack time and contingencies. This criterion will also look at the high-
level Project costs set forth in the Proposal including: costs for equipment, 
construction, engineering, Seller-Owned Interconnection Facilities, Company-
Owned Interconnection Facilities, land, annual O&M, the reasonableness of such 
costs and the assumptions used for such costs.  Project costs that do not appear 
reasonable for a project of the size proposed may result in a lower ranking for this 
criterion if the Company reasonably determines that the cost information is 
unrealistic based on prior experience in the market which may result in a risk that 
the Project can be built on time and for the price proposed by the Proposer. The 
Company reserves the right to discuss any cost and financial information with a 
Proposer to ensure the information provided is accurate and correct. 

3. Performance Standards: The proposed Facility must be able to meet the 
performance attributes identified in this RFP and the Performance Standards 
identified in the RDG PPA or the Mid-Tier SFC. The Company will review the 
Proposal information received, including design documents and operating 
procedures materials provided in the Proposal, and evaluate whether the Project as 
designed is able to meet the Performance Standards identified in the RDG PPA or 
Mid-Tier SFC and in this RFP. At a minimum, in addition to meeting the 
Performance Standards, the Proposal should include sufficient documentation, 
provided in an organized manner, to support the stated claim that the Facility will 
be able to meet the Performance Standards. The Proposal should include 
information required to make such a determination in an organized manner to 
ensure this evaluation can be completed on a timely basis.  Preference will be 
given to Proposals that provide detailed technical and design information showing 
how each standard can be met by the proposed Facility.  Preference will also be 
provided on facilities that offer additional capabilities (e.g., Black-Start, Grid-
Forming). 

4. Locational Value: Non-Wires Alternative and Community Resilience – The 
Company has identified areas on the grid where the siting of a CBRE Project 
would support grid needs and non-wire alternatives and/or community resilience.  
Non-wires alternatives have been identified for areas with grid needs.  For 
Projects to support community resilience, storage with grid-forming and black 
start capability is needed. Proposals should provide a description of the critical 
infrastructure or community resilience hubs in proximate location to the proposed 
Project site that could benefit from the islanding capabilities of the proposed 
Project. Proposers are encouraged to and will be scored more favorably for 
locating projects in the following: 

 Areas where the grid needs that are identified in Appendix O have a 
higher certainty rating 
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 Areas with identified community resilience that are more vulnerable to 
extended outages are: 

O‘ahu: Ko‘olaupoko moku 

5. Commitment to Residential Subscriber Participation – Proposals will be 
evaluated on the stated commitments of the Project’s Subscriber Organization to 
residential Subscribers. All residential Subscribers must be LMI Customers.  At a 
minimum, Subscriber Organizations will be required to set aside 60% of the 
Project’s capacity for residential Subscribers. Proposers that commit to reserving 
a portion larger than 60% of their Project capacity for residential Subscribers will 
be given more favorable scoring. 

6. CBRE Program: Proposals will be evaluated on several facets of the CBRE 
program being proposed. 

1. Program Offering: Proposals will be evaluated to give preference to 
program offerings that provide the most benefits to residential and 
LMI Customers. Financing options, upfront fees, payment over time, 
public funding options, and other creative approaches will be preferred 
along with programs that offer higher expected LMI Customer level 
savings, favorable payback periods and mechanisms, and other LMI 
Customer benefits. In addition, Proposals shall describe the extent to 
which LMI Subscribers will be financially responsible for the 
Facility’s underperformance. 

2. Marketing and Outreach Plans: Proposals will be evaluated on the 
proposed strategies and methods to encourage LMI Customer and 
potential LMI Anchor Tenant participation, as well as the Proposer’s 
plan to educate, inform, and stimulate the market in order to achieve 
their target levels of participation of LMI and residential customers. 
Efforts may include community or community organization 
partnerships. Proposers must include details on Direct-to-consumer 
marketing strategies on how the Subscriber Organization will reach 
traditionally hard-to-reach LMI Customers. 

3. Subscriber Retention: Proposals will also be assessed on the stated 
plans to acquire and retain a market that is historically less financially 
and socially stable than more affluent residential markets, including 
how turnover and churn will be handled as well as how participation 
targets will be maintained among a potentially less stable market 
segment. 

4. Program Experience: Proposals will also be evaluated on Proposers 
documented success in reaching and retaining participation of LMI 
and residential customers in other community-based renewable energy 
programs. 
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7. Environmental Compliance and Permitting Plan – This criterion relates to the 
potential (short- and long-term) environmental impacts associated with each 
project, the quality of the plan offered by the Proposer to mitigate and manage 
any environmental impacts (including any pre-existing environmental conditions), 
and the plan of Proposers to remain in environmental compliance over the term of 
the contract. These impacts are reflected on a technology-specific basis. 
Completing any necessary environmental review and obtaining the required 
permitting in a timely manner is also important and Proposals will be evaluated 
on their plan to identify, apply for, and secure the required permits for the Project, 
any permitting activity that has been completed to date, including having initial 
discussions with the applicable regulating agencies such as U.S. Fish and Wildlife 
and the State of Hawai‘i Department of Land and Natural Resources’ Division of 
Forestry and Wildlife, prior to submitting a Proposal, and the degree of certainty 
offered by the Proposer in securing the necessary permits. 
     At a minimum, proposed Projects should be expected to have minimal 
environmental impact for most areas and Proposals should provide a 
comprehensive plan to mitigate the identified potential or actual significant 
environmental impacts to remain in environmental compliance. The proposed 
mitigation plans should be included in the Project timeline.  Preference will be 
given to Proposals that provide a more detailed plan as well as those that have 
proactively taken steps to mitigate potential environmental impacts. 

Also, this criterion requires that, at a minimum, Proposers should have 
identified, and disclosed in their Proposal(s) all major permits, approvals, 
appurtenances and entitlements (including applicable access, rights of way and/or 
easements) (collectively, the “permits”) required and have a preliminary plan for 
securing such permits. Preference will be given to Proposals that are able to 
provide a greater degree of certainty that its plan to secure the required permits is 
realistic and achievable, or have already received all or a majority of the required 
permits. The Proposer should disclose all identified (a) discretionary permits 
required, i.e., those requiring public or contested case hearings and/or review and 
discretionary approval by an appropriate government agency and (b) ministerial 
conditions without discretionary approval conditions. In all cases, the Proposer 
must provide a credible and viable plan to secure all necessary and appropriate 
permits necessary for the project. For example, if the project is located within an 
agricultural district, the Proposer shall provide evidence of Proposer’s verification 
with the appropriate government agency that the project complies with HRS 
Section 205-2 and Section 205-4.5, relating to solar energy facilities placed on 
agricultural land, provided, however that where a special use permit (under 
Section 205-6), exemption (under Section 205-6), or amendment to land use 
district boundary lines (under Section 205-4) is required to secure such 
compliance, Proposer shall identify the need for such permit, exemption or 
amendment and provide a list of required prerequisites and/or conditions and a 
realistic timeline necessary to obtain such permit, exemption or amendment 
satisfactory for Proposer to still meet its designated Guaranteed Commercial 
Operations Date. 
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8. Experience and Qualifications – Proposals will be evaluated based on the 
experience of the Proposer in financing, designing, constructing, interconnecting, 
owning, operating, and maintaining projects (including all components of the 
project) of similar size, scope and technology. At a minimum, Proposals must 
show via the table format specified in RFP Appendix B Section 2.13 that at least 
one (1) member must have specific experience in each of the following 
categories: financing, designing, constructing, interconnecting, owning, operating, 
and maintaining at least one electricity generation project including all 
components of the project similar to the Project being proposed. Preference will 
be given to Proposers with experience in successfully developing multiple 
projects that are similar to the one being proposed and/or that have prior 
experience successfully developing and interconnecting a utility scale project to 
the Company’s System. 

9. Financial Strength and Financing Plan – This criterion addresses the 
comprehensiveness and reasonableness of the financial plan for the Project as 
well as assesses the financial strength and capability of the Proposer to develop 
the Project. A complete financial plan addresses the following issues: Project 
ownership, capital cost and capital structure, sources of debt and equity, and 
evidence that credit-worthy entities are interested in financing the Project. The 
financial strength of Proposers or their credit support providers will be 
considered, including their credit ratings. The financing participants are expected 
to be reasonably strong financially. Developers and their sources of capital that 
have investment grade credit ratings from a reputable credit rating agency (S&P, 
Moody’s, Fitch) will also be given preference, with those that have higher credit 
ratings ranked higher. 

10. RDG PPA Contract Proposed Modifications – Proposers are encouraged to 
accept the contract terms identified in the model RDG PPA in its entirety in order 
to expedite the overall RFP process and potential contract negotiations. Proposers 
who accept the model RDG PPA without edits or utilize the Mid-Tier SFC, which 
is non-negotiable and cannot be marked up as part of their Proposal, will receive a 
higher score and will be the only proposals that can achieve the highest scoring 
for this non-price evaluation criterion. Technology-specific or operating 
characteristic-required modifications, with adequate explanation as to the 
necessity of such modifications, will not jeopardize a project’s ability to achieve 
the highest score. Proposers who elect to propose modifications to the model 
agreements shall provide a Microsoft Word red-line version of the applicable 
document identifying specific proposed modifications to the model agreement 
language, as well as a detailed explanation and supporting rationale for each 
modification. General comments without proposed alternate language, drafting 
notes without explanation or alternate language, footnotes such as “parties to 
discuss,” or a reservation of rights to make additional modifications to the model 
agreements at a later time are unacceptable, will be considered unresponsive, and 
will result in a lower score. See also Section 3.8. The Company and Independent 
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Observer will evaluate the impact that the proposed modifications will have on 
the overall risk assessment associated with the evaluation of each Proposal. 

11. Guaranteed Commercial Operations Date – Proposers that are able to design 
for and commit to an earlier GCOD will be given more favorable scoring. 
Proposers will be held to the GCOD identified in their Proposal. The GCOD will 
be a Guaranteed Milestone and will be inserted without amendment into the RDG 
PPA or Mid-Tier SFC, as applicable. 

12. Cultural Resource Impacts – Proposers need to be mindful of the Project’s 
potential impacts to historical and cultural resources. Proposers should have 
identified (1) valued cultural, historical, or natural resources in the area in 
question, including the extent to which traditional and customary native Hawaiian 
rights are exercised in the area; (2) the extent to which those resources – including 
traditional and customary native Hawaiian rights – will be affected or impaired by 
the proposed action; and (3) the feasible action, if any, to be taken to reasonably 
protect any identified cultural, historical, or natural resources in the area in 
question, and the reasonable protection of traditional and customary native 
Hawaiian rights in the affected area. 
     Also, Proposers should have already contracted with a consultant with 
expertise in this field to begin a cultural impact assessment for the Project. 
Proposals will be evaluated on the Proposer’s plan and commitment to addressing 
cultural resource impacts on their Project, if any. Therefore, in order to be 
evaluated for this criterion, Proposers should, at least, provide the following 
documentation, as applicable: 1) Proposer’s or its consultant’s experience with 
cultural resource impacts on past projects; 2) the status of their cultural impact 
assessment plan. Proposals will be evaluated on the extent to which their cultural 
impact assessment plan has been developed, and preference will be given to 
Proposals that are further along in the assessment process, including but not 
limited to, whether a mitigation/action plan has been provided that addresses any 
identified cultural resource issues, or a date for when such a plan will be available 
has been identified, or any portions of such plan have been completed. 

4.5 Selection of a Priority List 

At the conclusion of both the price and non-price analysis, a total score will be calculated 
for each Proposal using the 51% price-related criteria / 49% non-price-related criteria 
weighting outlined above.  The price and non-price analysis, and the summation of both 
price and non-price scores described above, will result in a ranking of Proposals. 

The Company will determine a Priority List from the highest scoring Proposals. The 
Company will develop the Priority Lists in consultation with the Independent Observer. 
The Company reserves the right, in consultation with the Independent Observer, to limit 
the projects allowed for further consideration in the initial evaluation to projects that fall 
within 15% of the highest Levelized Benefit. Selection to the Priority List does not 
assure an eligible Project’s inclusion in the selection of the Final Award Group. 
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4.6 Best and Final Offer (BAFO) 

4.6.1 The Company will solicit a Best and Final Offer from Proposers selected to the Priority 
List. Proposers selected to the Priority List will have the opportunity to update 
(downward only)14 the pricing elements in their Proposal in order to improve the 
competitiveness of their Proposal prior to being further assessed in the Detailed 
Evaluation phase. At this point in the process, updates may only be made to the 
following pricing elements: 

 Lump Sum Payment ($/year) amount 
 (For Wind Projects only) Price for Purchase of Electric Energy ($/MWh) amount. 

Payment for delivery of net energy sourced from the variable generation resource.  
No Energy Payment will be provided for any energy delivery that is sourced 
originally from the grid (Company’s System). 

Proposers will not be allowed to increase their price15 but may elect to maintain the same 
pricing submitted in their original Proposal.  Proposers will not be allowed to make any 
other changes to their Proposal during the Best and Final Offer. 

4.6.2 If a Proposer does not propose improvements to their pricing elements during the Best 
and Final Offer solicitation, the original Proposal pricing elements will be deemed its 
Best and Final Offer.16 

4.7 Detailed Evaluation 

The Best and Final Offers of the Priority List Proposals will be further assessed in the 
Detailed Evaluation to identify the Proposals selected to the Final Award Group. 

The detailed evaluation process will consist of assessment of combinations of Proposals 
from the Priority List. A capacity expansion model will use the same assumptions as in 
the Initial Evaluation but replace the generic resource costs and performance 
characteristics with the specific costs and performance characteristics of the Projects. Due 
to computational limitations, all Proposals from the Priority List may not be evaluated 
simultaneously. The ranking developed in the Initial Evaluation can be used to screen the 
Proposals in the Detailed Evaluation to those that provide the highest potential benefit to 
the system. A production simulation model will then be used to provide a feasibility 
check on the final resource portfolio of Projects. 

14 Proposers will only be allowed to adjust pricing elements downward. No upward adjustment to the pricing 
elements will be permitted or considered. All other characteristics of the Proposal and Facility capabilities must 
remain valid and unchanged (e.g., NEP, GCOD, etc.) 
15 Proposers will not be allowed to increase the pricing in their Proposals to address interconnection and/or system 
upgrade costs or for any other reason. 
16 The Company reserves the right, in consultation with the Independent Observer, to adjust the parameters of the 
BAFO, in the unlikely event that system needs have evolved in a way that the Proposals received do not fully 
address. 
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The evaluation will evaluate the benefits and costs of integrating the Project or 
combination of Projects onto the Company’s System which includes: 

1. The cost to dispatch the Project or combination of Projects and the energy and storage 
purchased; 

2. The fuel cost savings (benefits) and any other direct savings (IPP savings from 
dispatchable fossil fuel savings, where applicable) resulting from the displacement of 
generation by the Priority List Proposals, including consideration of round-trip 
efficiencies for facilities with storage; 

3. The estimated increase (or decrease) in operating cost, if any, incurred by the Company 
to maintain system reliability; and 

4. The cost of imputed debt, if applicable. 

As noted, the Company will take into account the cost of rebalancing its capital structure 
resulting from any debt or imputed debt impacts associated with each Proposal (including 
any costs to be incurred by the Company, as described above, that are necessary in 
implementing the Proposal). The Company proposes to use the imputed debt 
methodology published by S&P that is applicable to the Proposal being evaluated.  S&P 
views long-term PPAs as creating fixed, debt-like financial obligations that represent 
substitutes for debt-financed capital investments in generation capacity. By adjusting 
financial measures to incorporate PPA-fixed obligations, greater comparability of utilities 
that finance and build generation capacity and those that purchase capacity to satisfy new 
load are achieved. 

During the Detailed Evaluation and before the Proposals advance to the Final Award 
Group, the Company will perform load flow analyses to determine if certain Projects or 
combinations of Projects introduce circuit constraints that will factor into the selection 
process. This is to address the possibility that even though sufficient line capacity was 
identified for an individual Project, Projects on separate or same circuits that are in close 
proximity with each other could introduce additional circuit constraints  The Company 
reserves the right, in consultation with the Independent Observer, to allow minor 
modifications (i.e., downsize project) to a Proposal to avoid such additional constraints.  
If such modification resulted in a reduced size of the Facility, the pricing proposed would 
also need to be revised. Under no circumstances would a Proposer be allowed to increase 
their price as a result of such minor modification. 

Also in the Detailed Evaluation, other factors will be validated to ensure that the final 
combination of Projects provides the contemplated benefits that the Company seeks. The 
Company will evaluate the collateral consequences of the implementation of a 
combination of Projects, including consideration of the geographic diversity, resource 
diversity, interconnection complexity, and flexibility and latitude of operation control of 
the Projects. 

The Company may assess additional combinations of Projects if requested by the 
Independent Observer and if the time and capability exist to perform such analyses. 
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Projects interconnecting to distribution circuits may be subject to the Technical Review 
process of Rule 14H. The Company may consider a Project’s performance through this 
process in the Detailed Evaluation. 

4.8 Selection of the Final Award Group 

Based on the results of the Detailed Evaluation and review of the results with the 
Independent Observer, the Company will select a Final Award Group.  Projects selected 
to the Final Award Group that are 250 kW or greater, up to and including 5 MW in size, 
will execute a Mid-Tier SFC with the Company in the form of Appendix L or Appendix 
N. Projects larger than 5 MW will enter into RDG PPA (in the form of Appendix K or 
Appendix M) negotiations. All Proposers will be notified at this stage of the evaluation 
process whether their Proposal is included in the Final Award Group. 

Selection to the Final Award Group and/or entering into contract negotiations does not 
guarantee execution of a PPA. 

Further, if at any time during the evaluation process it is discovered that a Proposer’s 
Proposal contains incorrect or misrepresented information that has a material effect on 
any of the evaluation processes, including selection of the Priority List or the Final 
Award Group, the Company reserves the right, at any time prior to submission of the 
PPA Application with the PUC, in consultation with the Independent Observer, to 
disqualify the Proposer from the RFP.  If discovery of the incorrect or misrepresented 
information is made after the Company has filed its PUC application for approval of the 
PPA with the Proposer, the Company will disclose the incorrect or misrepresented 
information to the PUC for evaluation and decision as to whether such Proposer should 
be disqualified and the Company’s application dismissed. 

Following any removal of a proposal from the Final Award Group, either by 
disqualification noted immediately above, or via any other removal or withdrawal of a 
proposal, including failure to reach agreement to the PPA, the Company, taking into 
consideration the timing of such removal and the current status of the Company’s needs 
under the RFP, in consultation with and concurrence from the Independent Observer, will 
review the Priority List to determine (1) if another proposal should be added to the Final 
Award Group; or (2) if the remaining proposals in the Final Award Group should remain 
unchanged. 

Chapter 5: Post Evaluation Process 

5.1 Project Interconnection Process 

5.1.1 Interconnection Modeling Process 

For all projects greater than or equal to 1 MW in size (regardless of whether an IRS is 
required), a complete package of Project Interconnection Data Request worksheets, 
Project single line diagram(s), models for equipment and controls, list(s) to clearly 
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identify the components and respective files (for inverters and power plant controller), 
and complete documentation with instructions shall be submitted with each Proposal 
within 30 days after selection to the Final Award Group. See Section 2.11.1 of Appendix
B. PSSE Generic models, PSSE User models, and ASPEN models shall be configured to 
represent all of the functional equipment with settings in place to comply with the 
Company’s performance requirements. These must be checked for functionality by the 
Proposer or its vendors and consultants prior to submission to the Company. Similar and 
fully accurate PSCAD models shall be submitted in a condition that complies with the 
PSCAD modeling guidelines provided by the Company.  Overlaid validation plots of 
PSSE Generic models, PSSE User models, and PSCAD models shall be submitted as 
described in the Project Interconnection Data Request worksheets to ensure compatible 
responses from each model. 

If the Company determines that an IRS is not required, the Company will provide an 
Interconnection Modeling Letter Agreement for each selected project greater than or 
equal to 1 MW in size, with a statement of required deposit for individual work for: (a) a 
technical model checkout for each project, and (b) any considerations that are specific to 
a particular project and location. After proposals and models are submitted, the 
Company will inspect the data packages for general completeness. For any incomplete 
submissions, a list of missing or non-functional items will be provided.  Proposers will be 
given 15 Days to resolve data and modeling deficiencies.  The Company, in consultation 
with the Independent Observer, may remove Proposals if their submission requirements 
are deemed incomplete for the lack of requested models and validation plots. 

The technical model checkouts will be conducted first.  Upon identification of any 
functional problems or deficiencies, corrective action shall be taken immediately and on 
an interactive basis so that the problems or deficiencies can be resolved within 15 Days, 
including re-submission of data and updated models, or the Project shall be deemed 
withdrawn. At the discretion of the Company and provided that there is a demonstration 
of good faith action to minimize delay that would affect the schedule, a second round of 
model checkout and problem solving may proceed. Thereafter, any notice that a Project 
is deemed withdrawn for lack of completeness shall be final. Subject to consultation with 
the Independent Observer, failure to provide all requested material within the time(s) 
specified, or changes to the data provided after the due date(s), shall result in elimination 
from consideration. 

5.1.2 Interconnection Requirements Study Process 

The Detailed Evaluation process or Appendix III of Rule 14H shall determine the need 
for an IRS. Upon notification of selection to the Final Award Group, and subject to Rule 
14H, the Company will provide an IRS Letter Agreement (in lieu of an Interconnection 
Modeling Letter Agreement) for each selected project that will require an IRS, with a 
statement of required deposit for individual and prorated work as part of an IRS Scope 
for: 1) a System Impact Study that will involve (a) technical model checkout for each 
project, (b) any considerations that are specific to a particular project and location, and 
(c) system impact analyses of the projects as a group; and 2) a Facilities Study that 
includes the Interconnection cost and schedule, including cost of any required system 
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upgrades. After proposals and models are submitted within 30 days after selection to the 
Final Award Group, the Company will inspect the data packages for general 
completeness. For any incomplete submissions, a list of missing or non-functional items 
will be provided.  Proposers will be given 15 Days to resolve data and modeling 
deficiencies. The Company, in consultation with the Independent Observer, may remove 
Proposals if their submission requirements are deemed incomplete for the lack of 
requested models and validation plots. 

The technical model checkouts will be conducted first.  Upon identification of any 
functional problems or deficiencies, corrective action shall be taken immediately and on 
an interactive basis so that the problems or deficiencies can be resolved within 15 Days, 
including re-submission of data and updated models, or the Project shall be deemed 
withdrawn. At the discretion of the Company and provided that there is a demonstration 
of good faith action to minimize delay that would affect the schedule, a second round of 
model checkout and problem solving may proceed. Thereafter, any notice that a Project 
is deemed withdrawn for lack of completeness shall be final. Subject to consultation with 
the Independent Observer, failure to provide all requested material within the time(s) 
specified, or changes to the data provided after the due date(s), shall result in elimination 
from consideration. 

Proposers shall be responsible for the cost of the IRS, under separate agreements for the 
System Impact Study and the Facilities Study.  The overall IRS will provide information 
including, but not limited to, an estimated cost and schedule for the required 
Interconnection Facilities for a particular Project and any required mitigation measures. 
Proposers will be responsible for the actual final costs of all Seller-Owned 
Interconnection Facilities and Company-Owned Interconnection Facilities.  Upon 
reviewing the results of the IRS, Detailed Evaluation, or Technical Review process, if 
required, pursuant to Rule 14H, Appendix III, Proposers will have the opportunity to 
declare the RDG PPA or Mid-Tier SFC null and void in the event that the estimated 
interconnection costs and schedule for the Project are higher than what was estimated in 
the Project Proposal.  See Section 12.4 of the RDG PPA. 

5.2 Contract Negotiation Process 

Within five (5) business Days of being notified by the Company of its intent to enter into 
contract negotiations or execute a Mid-Tier SFC, Proposers selected for the Final Award 
Group will be required to indicate, in writing to the Company’s primary contact for this 
RFP, whether they intend to proceed with their Proposals.  Proposers who elect to remain 
in the Final Award Group will be required to keep their Proposal valid through the award 
period. Contract negotiations will take place in parallel with the IRS process.  The 
Company intends to execute and file the PPA with the PUC for approval and later amend 
the PPA to include the results of the IRS. 

5.3 Community Outreach and Engagement 

The public meeting and comment solicitation process described in this section and 
Section 29.21 of the PPA (Community Outreach Plan) and Section 28 of the Mid-Tier 
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SFC (Community Outreach) do not represent the only community outreach and 
engagement activities that can or should be performed by a Proposer. 

The Company will publicly announce the Final Award Group no more than 5 business 
days after the notification is given to Proposers who are selected to the Final Award 
Group. Selected Proposers shall not disclose their selection to the public before the 
Company publicly announces the Final Award Group selection. 

On the next business day after the Company notifies a Proposer they were selected, each 
Proposer shall provide the Company with links to their Project website, which the 
Company will post on the Company’s website. Each Proposer will launch a Project 
website that will go-live on the day the Company publicly announces the Final Award 
Group selection. Information on what should be included on the Project website is 
identified in Appendix B. 

Within 5 business days of notification of selection to the Final Award Group, Proposers 
must provide the Company with an updated comprehensive Community Outreach Plan to 
work with and inform neighboring communities and stakeholders and to provide them 
timely information during all phases of the Project.  The Community Outreach Plan shall 
include but not be limited to the following information:  Project description, Project 
stakeholders, community concerns and Proposer’s efforts to address such concerns, 
Project benefits, government approvals, Project schedule, and a comprehensive 
communications plan. The Proposer's Community Outreach Plan shall be a public 
document identified on the Proposer’s Project website and made available to the public 
upon request. As an option, Proposers may provide their updated Community Outreach 
Plan and website information to the Company for review and feedback. If provided at 
least 30 days prior to the dates required, the Company will endeavor to review such 
information and provided feedback on the information before it is made available to the 
public. Details on the Community Outreach Plan can be found in Appendix B, 
Attachments 4 and 5. 

Prior to the execution date of the PPA, Proposers shall also host a public meeting in the 
community where the proposed Project is to be located for community and neighborhood 
groups in and around the vicinity of the Project Site that provided the neighboring 
community, stakeholders and the general public with: (i) a reasonable opportunity to 
learn about the proposed Project; (ii) an opportunity to engage in a dialogue about 
concerns, mitigation measures, and potential community benefits of the proposed Project; 
and (iii) information concerning the process and/or intent for the public’s input and 
engagement, including advising attendees for projects greater than 5 MW in size that they 
will have thirty (30) calendar days from the date of said public meeting to submit written 
comments to Company and/or Proposer for inclusion in the Company’s submission to the 
PUC of its application for a satisfactory PUC Approval Order for Projects greater than 5 
MW and for inclusion on the Proposer’s website for Projects up to and including 5 MW. 
The Proposer shall collect all public comments, and then provide the Company copies of 
all comments received in their original, unedited form, along with copies of all comments 
with personal information redacted and ready for filing. If a RDG PPA is executed by 
the Proposer and the Company, the Company may submit any and all public comments 
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(presented in its original, unedited form) as part of its PUC application for this Project. 
Proposers shall notify the public at least three weeks in advance of the meeting.  The 
Company shall be informed of the meeting. The Company has provided Proposers with 
detailed instructions regarding the community meeting requirement after the selection of 
the Final Award Group (Attachment 4 to Appendix B). (For example, notice will be 
published in county or regional newspapers/media, as well as media with statewide 
distribution. The Proposer will be directed to notify certain individuals and 
organizations. The Proposer will be provided templates to use for the public meeting 
notices, agenda, and presentation.) Proposers must also comply with any other 
requirement set forth in the PPA relating to Community Outreach. 

Following the submission of the PUC application for the Project, and prior to the date 
when the Parties’ statements of position are to be filed in the docketed PUC proceeding 
for the Project, the Proposer shall provide another opportunity for the public to comment 
on the proposed Project. The Proposer’s statement of position filed in the docket 
associated with the Project will contain an attachment including those comments. 

The Proposer shall be responsible for community outreach and engagement for the 
Project, and that the public meeting and comment solicitation process described in this 
section do not represent the only community outreach and engagement activities that can 
or should be performed. 

5.4 Greenhouse Gas Emissions Analysis 

Proposers whose Proposal(s) are selected for the Final Award Group and are greater than 
5 MW in size shall cooperate with and promptly provide to the Company and/or 
Company’s consultant(s) upon request all information necessary, in the Company’s sole 
and exclusive discretion, for such consultant to prepare a greenhouse gas (“GHG”) 
emissions analysis and report in support of a PUC application for approval of the PPA for 
the project (the “GHG Review”).  Proposers shall be responsible for the full cost of the 
GHG Review associated with their project under a Greenhouse Gas Analysis Letter 
Agreement between the Proposer and the Company.  The GHG Review is anticipated to 
address whether the GHG emissions that would result from approval of the PPA and 
subsequent to addition of the Project to the Company’s system are greater than the GHG 
emissions that would result from the operations of the Company’s System without the 
addition of the Project, whether the cost for renewable, dispatchable generation, and/or 
energy storage services as applicable under the PPA is reasonable in light of the potential 
for GHG emissions, and whether the terms of the PPA are prudent and in the public 
interest in light of its potential hidden and long-term consequences. 

5.5 PUC Approval 

Any signed PPA resulting from this RFP, greater than 5 MW in size, is subject to PUC 
approval as described in the RDG PPA, including Article 12 and Section 29.20 thereof. 
Selected projects that are 250 kW or greater, up to and including 5 MW will execute a 
Mid-Tier SFC with the Company which will not be subject to further regulatory review 
and approval. 
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5.6 Facility In-Service 

In order to facilitate the timely commissioning of the projects selected through this RFP, 
the Company requires the following be included with the 60% design drawings: relay 
settings and protection coordination study, including fuse selection and ac/dc schematic 
trip scheme. 

For the Company to test the Facility, coordination between the Company and Project is 
required. Drawings must be approved by the Company prior to testing. The entire 
Facility must be ready for testing to commence. Piecemeal testing will not be allowed. 
Communication infrastructure and equipment must be tested by the IPP and ready for 
operation prior to Company testing. 

If approved drawings are not available, or if the Facility is otherwise not test ready as 
scheduled, the Project will be moved to the end of the Company’s testing queue. If tests 
are not completed within the allotted scheduled testing time, the Project will be moved to 
the end of the Company’s testing queue. The IPP will be allowed to cure if successful 
testing is completed within the allotted scheduled time.  No adjustments will be made to 
RDG PPA or Mid-Tier SFC milestones if tests are not completed within the original 
allotted time. Liquidated damages for missed milestones will be assessed pursuant to the 
RDG PPA or Mid-Tier SFC. 
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“Affiliate” means any person or entity that possesses an “affiliated interest” in a utility as defined 
by section 269-19.5, Hawaii Revised Statutes (“HRS”), including a utility’s parent holding 
company but excluding a utility’s subsidiary or parent which is also a regulated utility. 

“Allowed Capacity” has the meaning set forth in the RDG PPA and Mid-Tier SFC. 

“Best and Final Offer” or “BAFO” means the final offer from a Proposer, as further described in 
Section 4.6 and elsewhere in this RFP. 

“CBRE NDA” means the Mutual Confidentiality and Non-Disclosure Agreement attached to this 
RFP as Appendix E. 

“Code of Conduct” means the code of conduct approved by the PUC in Docket No. 03-0372 
(Decision and Order No. 23614, August 28, 2007) with respect to a Self-Build Option. An updated 
code of conduct was submitted to the PUC in Docket No. 2015-0389 on July 9, 2020. 

“Code of Conduct Procedures Manual” or “Procedures Manual” means the manual approved by 
the PUC, which was put in place to address and to safeguard against preferential treatment or 
preferential access to information in a Hawaiian Electric, Maui Electric, or Hawaii Electric Light 
RFP process. The Procedures Manual is attached as Appendix C to this RFP. 

“Commercial Operations” has the meaning set forth in the RDG PPA and Mid-Tier SFC. 

“Community Outreach Plan” is a community outreach and communication plan described in 
Section 4.3 and 4.4.2 of this RFP. 

“Company” means Hawaiian Electric Company, Inc., a Hawai‘i corporation. 

“Company-Owned Interconnection Facilities” has the meaning set forth in the RDG PPA and 
Mid-Tier SFC. 

“Competitive Bidding Framework” or “Framework” means the Framework for Competitive 
Bidding contained in Decision and Order No. 23121 issued by the Public Utilities Commission 
on December 8, 2006, and any subsequent orders providing for modifications from those set 
forth in Order No. 23121 issued December 8, 2006. 

“Consumer Advocate” means the Division of Consumer Advocacy of the Department of 
Commerce and Consumer Affairs of the State of Hawai‘i. 

“Day” means a calendar day, unless the term “business day” is used, which means calendar day 
excluding weekends and federal and State of Hawaiʻi holidays. 

“Development Period Security” has the meaning set forth in Section 14.2 of the RDG PPA and 
Mid-Tier SFC. 

“Dispatchable” means the ability to turn on or turn off a generating resource at the request of the 
utility’s system operators, or the ability to increase or decrease the output of a generating resource 
from moment to moment in response to signals from a utility’s Automatic Generation Control 
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System, Energy Management System or similar control system, or at the request of the utility’s 
system operators. 

“Electronic Procurement Platform” means the third-party web-based sourcing platform that will 
be used for the intake of Proposals and associated electronic information, storage and handling of 
Proposer information, and communication. 

“Eligibility Requirements” has the meaning set forth in Section 4.2 of this RFP. 

“Eligible Proposals” means Proposals that meet both the Eligibility and Threshold Requirements. 

“Energy Contract Manager” is the primary Company contact for this RFP. 

“Evaluation Team” means agents of the Company who evaluate Proposals. 

“Facility” has the meaning set forth in the RDG PPA and Mid-Tier SFC. 

“Facilities Studies” means a study to develop the interconnection facilities cost and schedule 
estimate including the cost associated with the design and construction of the Company-owned 
interconnection facilities. 

“Final Award Group” means the group of Proposers selected by the Company from the Priority 
List, with which the Company will begin contract negotiations, based on the results of the 
Company’s detailed evaluation. 

“Generation Projects” means a Project proposed that offers only energy generation facilities. 

“Greenhouse Gas” or “GHG” are gases that contribute to the greenhouse gas effect and trap head 
in the atmosphere. 

“Guaranteed Commercial Operations Date” or “GCOD” means the date on which a Facility first 
achieves Commercial Operations. 

“Hawaiian Electric” means Hawaiian Electric Company, Inc., a Hawai‘i corporation. 

“Hawaiian Electric Companies” or “Companies” means Hawaiian Electric Company, Inc. and its 
subsidiaries, Hawaii Electric Light Company, Inc. and Maui Electric Company, Limited. 

“Hawaiian Electric System” or “System” means the electric system owned and operated by 
Hawaiian Electric on the island of Oʻahu (including any non-utility owned facilities) consisting 
of power plants, transmission and distribution lines, and related equipment for the production 
and delivery of electric power to the public. 

“HRS” means the Hawai‘i Revised Statutes as of the date of this Request for Proposals. 

“Imputed Debt” means adjustments to the debt amounts reported on financial statements 
prepared under generally accepted accounting principles (“GAAP”).  Certain obligations do not 
meet the GAAP criteria of “debt” but have debt-like characteristics; therefore, credit rating 
agencies “impute debt and interest” in evaluating the financial ratios of a company. 
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“Independent Observer” has the meaning set forth in Section 1.4 of this RFP. 

“Independent Power Producer” or “IPP” means an entity that owns or operates an electricity 
generating facility that is not included in the Company’s rate base. 

“Interconnection Facilities” means the equipment and devices required to permit a Facility to 
operate in parallel with, and deliver electric energy to, the Company System (in accordance with 
applicable provisions of the Commission’s General Order No. 7, Company tariffs, operational 
practices, interconnection requirements studies, and planning criteria), such as, but not limited to, 
transmission and distribution lines, transformers, switches, and circuit breakers.  Interconnection 
Facilities includes Company-Owned Interconnection Facilities and Seller-Owned 
Interconnection Facilities. 

“Interconnection Requirements Study” or “IRS” means a study, performed in accordance with 
the terms of the IRS Letter Agreement, to assess, among other things, (1) the system 
requirements and equipment requirements to interconnect the Facility with the Company 
System, (2) the Performance Standards of the Facility, and (3) an estimate of interconnection 
costs and project schedule for interconnection of the Facility. 

“kV” means kilovolt. 

“Land RFI” refers to a Request for Information activity conducted by the Company to identify 
interested parties willing to make land available for utility-scale renewable energy projects and 
gather relevant property information. 

“Levelized Benefit” or “LB” means a calculation ($/MWh) used for comparison of Proposals 
based on information provided in the Proposal submission in this RFP.   

“LMI Anchor Tenant” is as defined in Tariff Rule No. 29, attached as Appendix J to this RFP. 

“LMI Subscriber” means either a LMI Customer or LMI Anchor Tenant as defined in Tariff 
Rule No. 29 in Appendix J. 

“Low- and Moderate-Income Customer” or “LMI Customer” is as defined in Tariff Rule No. 29, 
attached as Appendix J. 

“Lump Sum Payment” has the meaning set forth in the RDG PPA or Mid-Tier SFC.  It may also 
be referred to as a monthly Lump Sum Payment to reflect the portion of the payment made each 
month. 

“Mediation” means the confidential mediation conducted in Honolulu, Hawai‘i, pursuant to and 
in accordance with the Mediation Rules, Procedures, and Protocols of Dispute Prevention 
Resolution, Inc. (or its successor) or, in its absence, the American Arbitration Association then in 
effect. 

“Mid-Tier Standard Form Contract” or “Mid-Tier SFC” means the pre-approved standard form 
contract that will be used for projects 250 kW or greater in size, up to and including 5 MW, in 
the form of Appendix L or N of this RFP. 
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“MW” means megawatt. 

“MWh” means megawatt hour. 

“NEP” means Net Energy Potential. 

“Non-Price Evaluation Team” means Employees and consultants of the Company who evaluate 
the Proposal non-price related criteria as set forth in Section 4.4 of this RFP.  Non-Price 
Evaluation Team members will not include any Shared Resources and will be solely made up of 
Company RFP Team Members. 

“O&M” means operation and maintenance. 

“Operating Period Security” has the meaning set forth in Section 14.4 of the RDG PPA and Mid-
Tier SFC. 

“Paired Projects” means a Project proposed that incorporates both an energy generation 
component and an energy storage component as part of its Facility. 

“Performance Standards” means the various performance standards for the operation of the 
Facility to the Company as set forth in Section 3 of Appendix B, as such standards may be 
revised from time to time pursuant to Article 23 of the RDG PPA or Mid-Tier SFC, and as 
described in Chapter 2 of this RFP. 

“Point of Interconnection” has the meaning set forth in the RDG PPA and Mid-Tier SFC. 

“Power Purchase Agreement” or “PPA” means an agreement between an electric utility company 
and the developer of a renewable energy generation facility to sell the power generated by the 
facility to the electric utility company. 

“Price Evaluation Team” means Employees and consultants of the Company who evaluate the 
Proposal price related criteria as set forth in Section 4.4 of this RFP.  Price Evaluation Team 
members will not include any Shared Resources and will be solely made up of Company RFP 
Team Members. 

“Price for Purchase of Electric Energy” is the amount that the Company will pay the Seller for 
electric energy delivered to the Company in accordance with the terms and conditions of the 
RDG PPA on a monthly basis as described in Attachment J. This payment will be calculated in 
terms of dollars per MWh. 

“Priority List” means the group of Proposals selected by Maui Electric as described in 
Section 4.5 of this RFP. 

“Project” means a Facility proposed to Maui Electric by a Proposer pursuant to this RFP. 

“Proposal” means a proposal submitted to Maui Electric by a Proposer pursuant to this RFP. 
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“Proposal Due Date” means the date stated in RFP Schedule - Row 6 for IPP and Affiliate 
Proposals of this RFP. 

“Proposal Fee” means the non-refundable fee for each proposal submitted as set forth in Section 
1.8 of this RFP.  

“Proposer” means a person or entity that submits a Proposal to Maui Electric pursuant to this 
RFP. 

“Proposer’s Response Package” means the form in which the Proposal should be submitted, 
which is attached as Appendix B to this RFP. 

“PUC” means the State of Hawai‘i Public Utilities Commission. 

“RDG PPA” means the Model PV and/or Wind Renewable Dispatchable Generation Power 
Purchase Agreement that will be used for projects greater than 5 MW in size, attached as 
Appendix K and Appendix M respectively to this RFP. 

“Renewable Portfolio Standards” or “RPS” means the Hawai‘i law that mandates that the 
Company and its subsidiaries generate or purchase certain amounts of their net electricity sales 
over time from qualified renewable resources. The RPS requirements in Hawai‘i are currently 
codified in HRS §§ 269-91 through 269-95. 

“Request for Proposals” or “RFP” means a request for Proposals issued pursuant to a competitive 
bidding process authorized, reviewed, and approved by the PUC.   

“RFP Schedule” means the schedule set forth in Table 1, Section 3.1 of this RFP. 

“Self-Build Option” or “SBO” means a Proposal submitted by the Company that is responsive to 
the resource need identified in the RFP, as required by Section VI of the Framework. 

“Self-Build Team” means agents of the Company who develop Self-Build Option proposals. 

“Seller” means the entity that the Company is contracting with, as set forth in the RDG PPA and 
Mid-Tier SFC. 

“Seller-Owned Interconnection Facilities” has the meaning set forth in the RDG PPA and Mid-
Tier SFC. 

“Site” means the parcel of real property on which the Facility, or any portion thereof, will be 
constructed and located, together with any Land Rights reasonably necessary for the 
construction, ownership, operation and maintenance of the Facility. 

“Site Control” has the meaning set forth in Section 4.3 of this RFP. 

“Threshold Requirements” has the meaning set forth in Section 4.3 of this RFP. 

Any capitalized term not defined in this RFP has the meaning set forth in the RDG PPA and 
Mid-Tier SFC. 
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1.0  GENERAL 	INSTRUCTIONS 	TO	 PROPOSERS	 
The Company has elected to use the services of PowerAdvocate®, a third-party electronic platform provider. 
Sourcing Intelligence®, developed by PowerAdvocate®, is the Electronic Procurement Platform that the 
Company has licensed and will utilize for the RFP process. All Proposals and all relevant information must be 
submitted via the Electronic Procurement Platform, in the manner described in this RFP. 

Proposers must adhere to the response structure and file naming conventions identified in this Appendix for the 
Proposer’s response package. Information submitted in the wrong location/section or submitted though 
communication means not specifically identified by the Company will not be considered by the Company. 

Proposers must provide a response for every item. If input/submission items in the RFP are not applicable to a 
specific Proposer or Proposal variation, Proposers must clearly mark such items as “N/A” (Not Applicable) and 
provide a brief explanation. 

Proposers must clearly identify all confidential information in their Proposals, as described in more detail in 
Section 3.12 Confidentiality of the RFP. 

All information (including attachments) must be provided in English.  All financial information must be provided 
in U.S. Dollars and using U.S. credit ratings. 

It is the Proposer’s sole responsibility to notify the Company of any conflicting requirements, ambiguities, 
omission of information, or the need for clarification prior to submitting a Proposal. 

The RFP will be conducted as a “Sealed Bid” event within Sourcing Intelligence, meaning the Company will not 
be able to see or access any of the Proposer’s submitted information until after the event closes. 

1.1 ELECTRONIC PROCUREMENT PLATFORM 
To access the RFP event, the Proposer must register as a “Supplier”1 on Sourcing Intelligence (Electronic 
Procurement Platform). One Proposal may be submitted with each Supplier registration. Minor variations, as 
defined in Section 1.8.2 and 1.8.3 of this RFP may be submitted along with the Proposal under the same 
registration. 

If a Proposer is already registered on Sourcing Intelligence, the Proposer may use their current login information 
to submit their first Proposal. One variation of the Proposal’s base variation can be submitted together as a 
Proposal by following the instructions outlined in this Appendix (Section 4). If the Proposer chooses to submit 
more than one Proposal, the Proposer must register as a new “Supplier” on Sourcing Intelligence for each 
additional Proposal.  

Each registration will require a unique username, unique Email address, and unique Company name. Proposers 
that require multiple registrations to submit multiple Proposals should use the Company name field to represent 

1 The language in Appendix B sometimes refers to “Energy Contract Managers” as “Bid Event Coordinator” and to 
“Proposers” as “Suppliers” (Bid Event Coordinator and Supplier are terms used by PowerAdvocate). 
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the Company name and Proposal number (ex: CompanyNameP1). Proposers may use shorthand or clear 
abbreviations. The unique Email address used to create the PowerAdvocate account does not necessarily have to 
match the Email address specified in Section 2.2.1 below. For example, if the Proposer is submitting multiple 
Proposals, all of the Proposer’s Proposals could specify the same primary point of contact Email address if that is 
what the Proposer requests contact through for all their proposals. 

Proposers can register for an account on Sourcing Intelligence by clicking on the “Registration” button (located in 
the top right corner of the webpage) on the PowerAdvocate website at the following address: 
www.poweradvocate.com 

The Proposer’s use of the Electronic Procurement Platform is governed by PowerAdvocate’s Terms of Use.  By 
registering as a “Supplier” on the Electronic Procurement Platform, the Proposer acknowledges that the Proposer 
has read these Terms of Use and accepts and agrees that, each time the Proposer uses the Electronic Procurement 
Platform, the Proposer will be bound by the Terms of Use then accessible through the link(s) on the 
PowerAdvocate login page. 

Once a Proposer has successfully registered as a “Supplier” with PowerAdvocate, the Proposer shall request 
access to the subject RFP event from the Company Contact via Email through the RFP Email Address set forth in 
Section 1.6 of the RFP. The Email request must list the Company Name field and username under which the 
Proposer has registered with PowerAdvocate. If the Proposer plans to submit multiple Proposals and has 
registered multiple accounts in accordance with the instructions above, the Email request must contain the 
Company Name field and username for each account that will be used to submit the Proposals. After being added 
to the event, the Proposer will see the bid event on their dashboard upon logging into Sourcing Intelligence. Once 
the RFP event opens, the Proposer may begin submitting their Proposal(s).   

After registering and prior to the opening of the RFP, Proposers are encouraged to familiarize themselves with the 
Electronic Procurement Platform, including tabs, the dashboard, PowerAdvocate Users Guide (RFP Appendix D), 
etc. Proposers should note that they will not be able to access any bid documents until the event officially opens. 

Proposers may contact PowerAdvocate Support for help with registration or modification of registration if 
desired. Support is available from 8 AM to 8 PM Eastern Time (2 AM to 2 PM Hawaiʻi Standard Time when 
daylight savings is in effect) Monday to Friday, except for Holidays posted on the PowerAdvocate website, both 
by phone (857-453-5800) and by Email (support@poweradvocate.com).  

Contact information for PowerAdvocate Support can also be found on the bottom border of the PowerAdvocate 
website: www.poweradvocate.com 

Once the RFP event is opened, registered Proposers will have online access to general notices and RFP-related 
documents via the Electronic Procurement Platform. Proposers should also monitor the RFP Website throughout 
the RFP event. 

1.2 PROPOSAL SUBMISSION PROCEDURES 
An Email notification will be sent to all registered Proposers when the event has been opened to receive 
Proposals. 
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After logging onto the Electronic Procurement Platform, the RFP will be visible on the Proposer’s dashboard with 
several tabs, including the following: 

 “1. Download Documents:” Documents stored under this tab are provided for the Proposer’s use and 
information. All documents can be downloaded and/or printed, as required. 

 “2. Upload Documents:” Proposal submission documents requested in Appendix B must be uploaded 
using this tab. 

 Note that “3. Commercial Data:”, “4. Technical Data:”, and “5. Pricing Data:” tabs are NOT USED for 
this event. 

Step-by-step instructions for submitting a complete Proposal are provided below: 

1. Proposers must upload their Proposal files, including all required forms and files, to submit a complete 
Proposal. All files must be uploaded before the Proposal Due Date (RFP Section 3.1 Item 6). 

2. Submit (upload) one consolidated PDF representing your Proposal via the “2. Upload Documents” tab. 
That Proposal PDF must abide by the format specified in this Appendix B.  A MSWord.docx template 
that outlines the format of this document is available under the “1. Download Documents” tab for the 
Proposer’s use. Response information must be provided in the order, format, and manner specified 
in this Appendix B and must clearly identify and reference the Appendix B section number that the 
information relates to. 

a. Proposers shall use a filename denoting: CompanyName_Proposal#.pdf. 
(example: AceEnergy_P1.pdf) 

3. Proposal information that cannot be easily consolidated into the PDF file described in Step 2 (such as 
large-scale drawing files) or files that must remain in native file format (such as computer models and 
spreadsheets) shall be uploaded separately but must be referenced from within the main Proposal 
PDF file (e.g., “See AceEnergyP1V2_2.5_SiteControlMap.kmz”). Such additional files must follow the 
naming convention below: 

a. File names must include, in order, Company Name, Proposal number (if more than one Proposal 
being submitted per Proposer), Variation (if any variations are being submitted), Appendix B 
section number, and a file descriptor, as shown in the example file name below: 

AceEnergyP1V2_2.5_SiteControlMap.kmz 
Proposers may use abbreviations if they are clear and easy to follow. 

4. Upload files using the "2. Upload Documents" tab on the Electronic Procurement Platform. 
a. For all documents identify the "Document Type" as “Technical Information.” (Do not identify 

any documents as “Commercial and Administrative” or “Pricing.”) 
b. "Reference ID" may be left blank. 
c. Select "Choose File..." Navigate to and choose the corresponding file from your computer.  

Select "Open" and then "Submit Document." 

There is no limit to the number or size of files that can be uploaded.  Multiple files may be grouped into a 
.zip archive for upload.  (Any zipped files must still adhere to the naming directions in #3 above.)  When 
successfully uploaded, documents will appear under the "Bid Submissions" section on the bottom of the 
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tab's page, organized within the “Technical Information” Document Type.  Repeat steps a, b, and c, as 
required for each file upload. 

If a file with the same name is uploaded twice, the Platform will automatically append a unique numerical 
extension to the Document Name.  To delete a file that has been previously uploaded, click on the “X” 
button in the “Actions” column for the file to be deleted.  Do not upload any files prior to the issuance of 
the Final RFP. 

5. The Company will not be responsible for technical problems that interfere with the upload or download of 
Proposal information.  Support is available to answer technical questions about PowerAdvocate’s 
Sourcing Intelligence from 8 AM to 8 PM Eastern Time (2 AM to 2 PM Hawaiʻi Standard Time when 
daylight savings is in effect) Monday to Friday, except for Holidays posted on the PowerAdvocate 
website, both by phone (857-453-5800) and by Email (support@poweradvocate.com). 

6. Proposers are strongly encouraged to start early and avoid waiting until the last minute to submit the 
required information.  Proposers are allowed to add, modify, and/or delete documents that have been 
previously submitted any time prior to the event close deadline.  Repeating, it is the Proposer’s 
responsibility to ensure a complete Proposal is uploaded into PowerAdvocate before the Proposal Due 
Date. 

7. Any questions or concerns regarding the RFP, may be submitted to the Company Contact via the RFP 
Email address provided in Section 1.6 of the RFP.  Per RFP Section 1.4.2, the Independent Observer will 
monitor messages within the bid event.  Proposers are responsible for following instructions and 
uploading documents in their appropriate locations.  Documents uploaded in the wrong tab will not be 
considered by the Company. 

1.3 PROPOSAL COMPLETION AND CONFIRMATION PROCEDURES 
To confirm the submission of all proposal files, in the “Status” tab on the Electronic Procurement Platform, 
confirm that the “Total Uploaded Files” is the number of expected files to be included in the submission by 
checking it against your list of submitted files. Example “Status” tab view: 

Nothing should be uploaded to the Commercial, Technical or Pricing Datasheet tabs.  Documents uploaded there 
will not be included in your Proposal submission. 
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2.0  PROPOSAL	 (BASE 	VARIATION) 	SUMMARY 	TABLE	 
Base variation Proposal Summary. If proposal variations are submitted, any changes to the summary information 
for such variations must be specifically identified in a similar table placed in sections 4.2, 4.3, 4.4, etc. of this 
Appendix, as applicable. 

To be filled out completely: 

1 Proposer Name (Company Name) 
2 Parent Company/Owner/Sponsor/Business Affiliation/etc. 
3 Project Name 
4 Net AC Capacity of the Facility (MW) 
5 Proposed Facility Location Street Address if available, or what 

City/Area on the island is it near 
6 TMK(s) of Facility Location (use 9-digit TMK format)2 

7 Point of Interconnection’s Circuit Name 
8 Project Generation Technology 
9 Net Energy Potential (NEP) Projection for the Facility (MWh) 
10 Lump Sum Payment ($/Year) 

11 Price for Purchase of Electric Energy ($/MWh) (optional and only for 
wind projects) 

12 Does Project include an Energy Storage Component?  (Yes/No) 
If the Project includes an Energy Storage Component: 

13 Project Energy Storage Technology 
14 Energy Storage Capability for the Facility (MW and MWh) 
15 Is the Project capable of being 100% charged from the grid after the 5 year ITC 

recapture period? (Yes/No) 
16 Is the Project grid-forming and black start capable? (Yes/No) 
17 Proposal Guaranteed Commercial Operations Date (MM/DD/YYYY) 
18 The Proposer hereby certifies that the Project meets all performance attributes identified in 

Section 2.1 of the RFP? (Yes/No) 
19 The Proposer hereby certifies that the Proposal (including its pricing elements) is not 

contingent upon changes to existing County, State or Federal laws or regulations. (Yes/No) 
20 The Proposer hereby agrees to provide Development Period Security and Operating Period 

Security as set forth in the applicable Model RDG PPA or Model Mid-Tier SFC. (Yes/No) 
21 The Proposer hereby certifies under penalties of perjury that this Proposal has been made 

in good faith and without collusion or fraud with any other person. As used in this 
certification, the word “person” shall mean any natural person, business partnership, 
corporation, union, committee, club, or organization, entity, or group of individuals.  
(Yes/No) 

22 The Proposer hereby certifies that the Proposer, its parent company, or any affiliate of the 
Proposer has not either defaulted on a current contract with the Company, had a contract 
terminated by the Company, or has any pending litigation with the Company (Yes/No) 

2 9-digit Tax Map Key format: Island Number (1 digit); Zone Number (1 digit); Section Number (1 digit); Plat Number (3 
digits, add leading zeros if less than 3 digits); Parcel Number (3 digits, add leading zeros if less than 3 digits). 
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23 The Proposer hereby certifies that the Project is dedicated to LMI Subscribers with a 
minimum 60% dedicated to LMI Customers as described in Section 1.2.3 of the RFP? 
(Yes/No) 

2.1 REQUIRED FORMS ACCOMPANYING PROPOSAL PDF 
The following forms must accompany each proposal, must be attached to the Proposal PDF, and uploaded via the 
“2. Upload Documents” tab: 

 Document signed by an officer or other Proposer representative authorizing the submission of the 
Proposal 

 Fully executed CBRE Mutual Confidentiality and Non-Disclosure Agreement (Appendix E to the 
RFP, may be downloaded from the “1. Download Documents” tab in the Electronic Procurement 
Platform) 

 Certificate of Vendor Compliance for the Proposer 
o Certificate of Good Standing for the Proposer and Federal and State tax clearance 

certificates for the Proposer may be provided in lieu of the Certificate of Vendor Compliance 
 Certification of Counsel for Proposer, if applicable. (See Appendix B Attachment 1.) 
 Completed applicable Project Interconnection Data Request worksheets for the proposed technology 

and project diagram(s). Models for equipment and controls, list(s) identifying components and 
respective files (for inverters and power plant controller), and complete documentation with 
instructions as specified in the Data Request worksheets shall be submitted within the respective 
timeframes specified in Section 5.1 of the RFP.3 (See Section 2.11.1 below) 

2.2 PROPOSAL SUMMARY/CONTACT INFORMATION 
2.2.1 Provide a primary point of contact for the Proposal being submitted: 

 Name 
 Title 

 Mailing Address 
 Phone Number 
 Email Address – this will be the official communication address used during the RFP process 

2.2.2 Executive Summary of Proposal. The executive summary must include an approach and 
description of the important elements of the Proposal, including additional descriptions if a minor variation to 
the Proposal is being submitted.  Refer to Section 1.8.2 and 1.8.3 of the RFP for an explanation of minor 
variations that are allowed. If a variation is proposed, a table summarizing the differences for the 
variation in Section 4 shall be included. 

3 If the Models, lists, respective files and complete documentation are not submitted with the Proposal upload, they shall be 
submitted via PowerAdvocate’s Messaging as attachments within the respective timeframes specified in Section 5.1 of the 
RFP. 
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2.2.3 Pricing information.  Pricing information must be filled out in the Section 2.0 Proposal 
Summary Table above. If a variation is proposed, the variation’s pricing summary must be identified in a 
similar pricing table in Sections 4.2.0 below.  Provide pricing information only in those table sections – do 
not embed pricing information in any other portion of the Proposal PDF.      

2.2.4  Provide a high-level overview of the proposed Facility, including at a minimum the following 
information: 

 Facility Generation Size (MWAC and MWDC) 
 Net Maximum Output Capacity of the Facility at the Point(s) of Interconnection (MWAC) 
 Identified Available Hosting Capacity of the Distribution-level (12 kV or less) Circuit Facility 

Interconnecting to (MWAC) 
 Technology Type 
 Number of Generators 
 Rated Output of each Generator 
 Generator Facility Design Characteristics 

For projects that include a storage component: 
 Technology Type (i.e. lithium ion battery) 
 Discharge Duration (hours) 
 Storage Capacity (i.e. amount of energy released to fully discharge and amount of energy 

required to fully charge, in MW and MWh) 
 Operational Limitations, such as, but not limited to: number of charge/discharge cycles per day-

month-year (see the energy discharge requirement in Section 1.2.12 and 1.2.14 of the RFP; 
however, operational limitations may not restrict the requirements set forth in these sections). 

 Minimum and Maximum Operational Ranges, such as minimum and maximum required state of 
charge 

 Round Trip Efficiency at rated power measured at the Point of Interconnection (i.e. discharge 
energy divided by charge energy, expressed as a percentage). Specify only a single value that the 
Facility will maintain throughout the term of the PPA. (See RFP Section 3.10.2). 

 Round Trip Efficiency using full duty cycle for a fixed duration measured at the Point of 
Interconnection (%) 

 Estimated useful life of the storage component. 

2.3 FINANCIAL 
Provide the following financial information identified below. As specified in the General Instructions in 
Section 1.0 above, all information (including attachments) must be provided in English, be provided in U.S. 
Dollars and use U. S. credit ratings. 

2.3.1 Identification of Equity Participants 

2.3.1.1 Who are the equity participants in the Project (or the equity partners’ other partners)? 

2.3.1.2 Provide an organizational structure for the Proposer including any general and limited partners 
and providers of capital that identifies: 
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 Associated responsibilities from a financial and legal perspective 
 Percentage interest of each party 

2.3.2 Project Financing 

2.3.2.1 How will the Project be financed (including construction and term financing)? Address at a 
minimum: 

 The Project’s projected financial structure 
 Expected source of debt and equity financing 

2.3.2.2 Identify all estimated development and capital costs for, at a minimum: 
 Equipment 

 Identify the manufacturer and model number for all major equipment 
 Construction 

 Engineering 
 Seller-Owned Interconnection Facilities 
 Land 
 Annual O&M 
 (For Projects that include a storage component) Specify a percentage of the total project cost that 

is estimated to be attributed to the storage functionality of the Facility.  As the storage 
functionality is treated as a lease, the Company will use the percentage for its preliminary 
calculation of the lease liability only. This percentage requested for the Company’s accounting 
purposes does not affect nor alter the liquidated damage provisions of the PPA, as those 
provisions reflect the benefit the Company seeks from the Project’s storage functionality. 

2.3.2.3 Discuss and/or provide supporting information on any project financing guarantees. 

2.3.2.4 Describe any written commitments obtained from the equity participants. 

2.3.2.5 Describe any conditions precedent to project financing, and the Proposer’s plan to address 
them, other than execution of the Power Purchase Agreement or any other applicable project agreements and 
State of Hawaiʻi Public Utilities Commission approval of the Power Purchase Agreement and other 
agreements. 

2.3.2.6 Provide any additional evidence to demonstrate that the Project is financeable. 

2.3.3 Project Financing Experience of the Proposer 
Describe the project financing experience of the Proposer in securing financing for projects of a similar 
size (i.e., no less than two-thirds the size) and technology as the one being proposed including the following 
information for any referenced projects: 

 Project Name 

 Project Technology 
 Project Size 

 Location 
 Date of Construction and Permanent Financing 
 Commercial Operations Date 
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 Proposer’s Role in Financing of the Project 
 Off-taker 
 Term of the Interconnection Agreement 
 Financing Structure 
 Major Pricing Terms 
 Name(s) of Finance Team Member(s); Time (i.e., years, months) worked on the project and 

Role/Responsibilities 

2.3.4 Evidence of the Proposer’s Financial Strength 

2.3.4.1 Provide copies of the Proposer’s audited financial statements (balance sheet, income 
statement, and statement of cash flows): 

 Legal Entity 
o Three (3) most recent fiscal years 
o Quarterly report for the most recent quarter ended 

 Parent Company 
o Three (3) most recent fiscal years 
o Quarterly report for the most recent quarter ended 

2.3.4.2 Provide the current credit ratings for the Proposer (or Parent Company, if not available for 
Proposer), affiliates, partners, and credit support provider: 

 Standard & Poor’s 
 Moody’s 
 Fitch 

2.3.4.3 Describe any current credit issues regarding the Proposer or affiliate entities raised by rating 
agencies, banks, or accounting firms. 

2.3.4.4 Provide any additional evidence that the Proposer has the financial resources and financial 
strength to complete and operate the Project as proposed. 

2.3.5 Provide evidence that the Proposer can provide the required securities. 

2.3.5.1 Describe the Proposer’s ability (and/or the ability of its credit support provider) and 
proposed plans to provide the required securities including: 

 Irrevocable standby letter of credit 
 Sources of security 
 Description of its credit support provider 

2.3.6 Disclosure of Litigation and Disputes 
Disclose any litigation, disputes, and the status of any lawsuits or dispute resolution related to projects 
owned or managed by the Proposer or any of its affiliates 
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2.4 CONTRACT EXCEPTIONS AND FINANCIAL COMPLIANCE 
2.4.1 If Proposers elect to propose modifications to the Model RDG PPA, provide a Microsoft Word 
red-line version of the Model RDG PPA identifying specific proposed modifications to the model language 
that the Proposer is agreeable to and a detailed explanation and supporting rationale for each modification. 
General comments, drafting notes and footnotes such as “parties to discuss” are unacceptable and will be 
considered non-responsive. 

Proposers that do not upload redlines of the applicable RDG PPA with their Proposal submission will be 
deemed to have accepted the Model RDG PPA in its entirety. If no modifications are proposed, please state 
in this section “no modifications to the Model RDG PPA”. 

As set forth in RFP Section 3.8.5.1, proposed modifications to the RDG PPA will be subject to negotiation 
between the Company and the Final Award Group and should not be assumed to have been accepted either as 
a result of being selected to the Final Award Group or based on any previously executed PPA. 

The Mid-Tier SFC for projects 250 kW to 5 MW will be preapproved by the Commission and as a result, 
modifications may not be proposed to it. 

2.4.2 State to the best of the Proposer’s knowledge: Will the Project result in consolidation of the 
Developer entity’s finances onto the Company’s financial statements under FASB 810.  Provide supporting 
information to allow the Company to verify such conclusion. 

2.5 SITE CONTROL 
2.5.1 The Proposal must demonstrate that the Proposer has Site Control for all real property required 
for the successful implementation of a specific Proposal at a Site not controlled by the Company, including 
any Interconnection Facilities for which the Proposer is responsible.  In addition, developmental requirements 
and restrictions such as zoning of the Site and the status of easements must be identified. Provide 
documentation set forth in RFP Section 4.3 to prove Site Control. 
2.5.2 Provide a map of the Project site that clearly identifies: 

 Location of the parcel on which the site is located 
 Tax map key number (9-digit format: Island Number (1 digit), Zone Number (1 digit), Section 

Number (1 digit), Plat Number (3 digits, add leading zeros if less than 3 digits), Parcel Number (3 
digits, add leading zeros if less than 3 digits) 

 Site boundaries (if the site does not cover the entire parcel) 
 Total acreage of the site 
 Point(s) of Interconnection 
 Relationship of the site to other local infrastructure 

2.5.3 Provide a site layout plan which illustrates: 
 Proposed location of all equipment 
 Proposed location of all facilities on the site, including any proposed line extensions 
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2.5.4 Describe the Interconnection route and include: 
 Site sketches of how the facility will be interconnected to the Company’s System (above-ground 

and/or underground) 
 Identify the approximate latitude and longitude of the proposed Point of Interconnection, in 

decimal degrees format, to six (6) decimal places. 
 Description of the rationale for the interconnection route 

2.5.5 Identify any rights-of-way or easements that are required for access to the site or for 
interconnection route: 

 Describe the status of rights-of-way or easement acquisition 
 Describe the plan for securing the necessary rights-of-way or easement, including the proposed 

timeline 

2.5.6 Provide a description of any critical infrastructure or community resilience hubs in proximate 
location to the proposed Project site that could benefit from an islanding capability of the proposed Project 
and could enhance resilience in the community. 

2.6 ENVIRONMENTAL REVIEW, PERMITTING PLAN, ENVIRONMENTAL 
COMPLIANCE/IMPACTS 

Scoring of proposals for the 2.6 Environmental Review, Permitting Plan, and Environmental 
Compliance/Impacts non-price evaluation criteria will be based on the completeness and thoroughness of 
responses to each of the criteria listed below. The Company recommends that each Proposal incorporate the 
list below as an outline together with complete and thorough responses to each item in the list. Proposals that 
closely follow this recommendation will typically be awarded higher scores than proposals that do not. 

2.6.1 Describe your overall land use and environmental permits and approvals strategy and 
approach to obtaining successful, positive results from the agencies and authorities having jurisdiction, 
including: 

 Explanation of the conceptual plans for siting 
 Studies/assessments 
 Permits and approvals 
 Gantt format schedule which identifies the sequencing of permit application and approval 

activities and critical path. (Schedule must be in MM/DD/YY format.) 

2.6.2 Discuss the City Zoning and State Land Use Classification: 
 Identify present and required zoning and the ability to site the proposed Project within those 

zoning allowances. 
 Identify present and required land use classifications and the ability to site the proposed Project 

within those classifications. 
 Provide evidence of proper zoning and land use classifications for selected site and 

interconnection route. 
 If changes in the above are required for the proposed Project, provide a plan and timeline to 

secure the necessary approvals. 
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2.6.3 Identify all required discretionary and non-discretionary land use, environmental and 
construction permits, and approvals required for development, financing, construction, and operation of the 
proposed Project, including but not limited to zoning changes, Environmental Assessments, and/or 
Environmental Impacts Statements. 

Provide a listing of such permits and approvals indicating: 
 Permit Name 
 Federal, State, or Local agencies and authorities having jurisdiction over the issuance 
 Status of approval and anticipated timeline for seeking and receiving the required permit and/or 

license 
 Explanation of your basis for the assumed timeline 
 Explain any situation where a permit or license for one aspect of the Project may influence the 

timing or permit of another aspect (e.g. a case where one permit is contingent upon completion of 
another permit or license), if applicable. 

 Explain your plans to secure all permits and approvals required for the Project. 

2.6.4 Provide a preliminary environmental assessment of the site (including any pre-existing 
environmental conditions) and potential short- and long-term impacts associated with, or resulting from, the 
proposed Project – including direct, indirect, and cumulative impacts associated with development, 
construction, operation, and maintenance of the proposed Project in every area identified below. Discuss if 
alternatives have been or will be considered. The assessment shall also include Proposer’s short- and long-
term plans to mitigate such impacts and explanation of the mitigation strategies for, but not limited to, each of 
the major environmental areas as presented below: 

  Natural Environment 
o Air quality 
o Biology (Natural habitats and ecosystems, flora/fauna/vegetation, and animals, especially if 

threatened or endangered) 
o Climate 
o Soils 
o Topography and geology 

 Land Regulation 
o Land Uses, including any land use restrictions and/or pre-existing environmental 

conditions/contamination 
o Flood and tsunami hazards 
o Noise 
o Roadways and Traffic 
o Utilities 

 Socio-Economic Characteristics 
 Aesthetic/Visual Resources 
 Solid Waste 
 Hazardous Materials 
 Water Quality 
 Public Safety Services (Police, Fire, Emergency Medical Services) 
 Recreation 
 Potential Cumulative and Secondary Impacts 

2.6.5 Provide a decommissioning plan, including: 
 Developing and implementing program for recycling to the fullest extent possible, or otherwise 

properly disposing of installed infrastructure, if any, and 
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 Demonstrating how restoration of the Site to its original ecological condition is guaranteed in the 
event of default by the Proposer in the applicable Site Control documentation. 

2.7 CULTURAL RESOURCE IMPACTS 
2.7.1 Provide a plan to address the below requirements as they pertain to the Project Site and 
interconnection route including the status of any consultant/s with expertise in this field that have been 
identified and/or contracted with, and documentation of any assessments or work that has been planned or 
performed to date. Identify any cultural, historical or natural resources in the area in question. For any 
impacts identified to the categories listed below, provide a mitigation strategy and the expected impact on the 
Project schedule. Detail the potential impacts of the Proposal on cultural resources in the short- and long-
term and the Proposer’s plan to mitigate such impacts. Proposers must provide as much information as 
possible to allow the Company to understand the considerations. 

 Archaeological Resources 
 Cultural Practices and Resources 

2.8 COMMUNITY OUTREACH 
Gaining community support is an important part of a Project’s viability and success. An effective 
Community Outreach Plan will call for early meaningful communications with stakeholders and will reflect a 
deep understanding and respect for the community’s desire for information.  The public meeting and 
comment solicitation process described in Section 5.3 of the RFP is intended to support that premise and the 
Commission’s desire to increase bid transparency within the RFP process. When developers neglect to 
demonstrate transparency and a willingness to engage in early and frequent communication with Hawaii’s 
communities, costly and timely challenges to their projects have resulted. In some instances, projects have 
failed. Incorporating transparency during the competitive bidding phase may seem unconventional, but it has 
become an essential community expectation. Developers must share information and work with communities 
to address concerns through careful listening, thoughtful responsiveness, and a commitment to respect the 
environmental and cultural values of Hawai‘i. 

2.8.1 Provide a detailed Community Outreach Plan to work with and inform neighboring 
communities and stakeholders and to provide them timely information during all phases of the Project. The 
plan shall address, but not be limited to, the following items: 

 Project description 
 Community scoping 
 Project benefits 
 Government approvals 
 Development process 

 Identification of communities and other stakeholders that may be affected by the proposed 
Project: 
o How will they be affected? 
o What mitigation strategies will the Proposer implement? 

 Comprehensive communication strategy with affected communities and the general public 
regarding the proposed Project: 
o Describe frequency of communication 
o Provide source of information 
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o Identify communication outlets 
o Describe opportunities, if any for affected communities and general public to provide the 

developer with feedback and comments on the proposed Project 
Proposers are reminded of RFP Section 3.4.2 including Proposals must provide all referenced material if it is 
to be considered during the Proposal evaluation. 

2.8.2 Provide any documentation of local community support or opposition including any letters 
from local organizations, newspaper articles, or communications from local officials. 

2.8.3 Provide a description of community outreach efforts already taken or currently underway, 
including the names of organizations and stakeholders contacted about the proposed Project. 

2.8.4 Describe any anticipated or negotiated investment in the community and other community 
benefits that the Proposer proposes to provide in connection with the Project, along with an estimated value 
of the community benefits in dollars (including the cost to Proposers providing the benefits and supporting 
details on how those costs and benefits were derived). 

2.8.5 All Proposers selected to the Final Award Group must provide the below table of information 
onto their website described in Section 5.3 to provide communities Project information that is of interest to 
them in a standard format. All information in this table must be included in all community presentations in 
addition to the Proposer’s project website.   

PROJECT SUMMARY AND COMMUNITY OUTREACH PLAN 
* Proposer Name (Company name) 
* Parent Company/Owner/Sponsor/etc. 
* Project Name 
* Net AC Capacity of the Facility (MW) 

(must match Proposal information) 
* Proposed Facility Location in/near 

what City/Area 
* TMK(s) of Facility Location 

(must match Proposal information) 
* Point of Interconnection’s Circuit or 

Substation Name 
(must match Proposal information) 

* Project Description 
(in 200 words or less) 

(A description that includes information about the project 
that will enable the community to understand the impact 
that the Project might have on the community.) 

* Project site map (provide a map similar to what was provided in Section 
2.5.2) 

* Site layout plan (provide a layout similar to what was provided in Section 
2.5.3) 

* Interconnection route (provide a map of the route similar to what was provided 
in Section 2.5.4) 

Environmental Compliance, Impacts and Permitting Plan 
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* Overall land use and environmental 
permits and approvals strategy 

(provide information in level of detail as provided in 
Section 2.6.1) 

* Gantt format schedule which 
identifies the sequencing of permit 
applications and approval activities 
and critical path. Schedule must be in 
MM/DD/YY format) 

(provide information in level of detail as provided in 
Section 2.6.1) 

* City Zoning and Land Use Classification (provide information in level of detail as provided in 
Section 2.6.2) 

* Discretionary and non‐discretionary 
Land use, environmental and 
construction permits and approvals 

(provide information in level of detail as provided in 
Section 2.6.3) 

* Listing of Permits and approvals (provide information in level of detail as provided in 
Section 2.6.3) 

* Preliminary environmental assessment 
of the site (including any pre‐existing 
environmental conditions) 

(provide information in level of detail as provided in 
Section 2.6.4) 

Cultural Resource Impacts 
* Proposer’s updated Community 

Outreach Plan must include a plan 
that (1) identifies any cultural, historic 
or natural resources that will be 
impacted by the project (2) describes 
the potential impacts on these 
resources and 3) identifies measures 
to mitigate such impacts. 

(provide information in level of detail as provided in 
Section 2.7) 

Community Outreach 
* Detailed Community Outreach Plan (provide key information from Community Outreach Plan 

as specified in Section 2.8.1 or provide a link to updated 
comprehensive Community Outreach Plan) 

* Local community support or 
opposition 

(provide latest comprehensive information) 

* Community outreach efforts (provide latest comprehensive information) 
* Community benefits (provide latest comprehensive information) 

2.9 OPERATIONS AND MAINTENANCE (O&M) 
2.9.1 To demonstrate the long-term operational viability of the proposed Project, describe the planned 
operations and maintenance, including: 

 Operations and maintenance funding levels, annually, throughout the term of the contract. 
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 Description of the operational requirements by frequency (daily, weekly, monthly, yearly, as-
necessary, run hour interval) and maintenance requirements by frequency (daily, weekly, 
monthly, yearly, as-necessary, run hour interval). 

 A discussion of the staffing levels proposed for the Project and location of such staff. If such 
staff is offsite, describe response time and ability to control the Project remotely. 

 Technology specific maintenance experience records. 
 Identification of any O&M providers.  
 The expected role of the Proposer (Owner) or outside contractor. 
 Scheduling of major maintenance activity.  
 Plan for testing equipment. 
 Estimated life of Generation and/or Storage Facilities and associated Interconnection Facilities. 
 Safety plan, including historical safety records with environmental history records, violations, and 

compliance plans. 
 Security plan. 
 Site maintenance plan. 
 Substation equipment maintenance plan. 

2.9.2 State whether the Proposer would consider 24-hour staffing. Explain how this would be done. 

2.9.3 Describe the Proposer’s contingency plan, including the Proposer’s mitigation plans to address 
failures. Such information should be described in the Proposal to demonstrate the Project’s reliability with 
regard to potential operational issues. 

2.9.4 Describe if the Proposer will coordinate their maintenance schedule for the Project with the 
Company’s annual planned generation maintenance. See Article 5 of the model RDG PPA. 

2.9.5 Describe the status of any O&M agreements or contracts that the Proposer is required to 
secure. Include a discussion of the Proposer’s plan for securing a long-term O&M contract. 

2.9.6 Provide examples of the Proposer’s experience with O&M services for other similar projects. 

2.10 PERFORMANCE STANDARDS 
2.10.1 Design and operating information.  Provide a description of the project design. Description 
shall include: 

 Configuration description, including conceptual or schematic diagrams Overview of the Facility 
Control Systems – central control and inverter- or resource-level control 

 Diagrams approved by a Professional Electrical Engineer registered in the State of Hawaiʻi, 
indicated by the presence of the Engineer’s Professional seal on all drawings and documents. 
Including but not limited to: 
o A single-line diagram, relay list, trip scheme and settings of the generating facility, which 

identifies the Point of Interconnection, circuit breakers, relays, switches, synchronizing 
equipment, monitoring equipment, and control and protective devices and schemes. 
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o A three-line diagram which shows the Point of Interconnection, potential transformer (PT) 
and current transformer (CT) ratios, and details of the generating facility configuration, 
including relays, meters and test switches. 

2.10.1.1 Provide the projected hourly annual energy potential production profile of the Facility4 (24 
hours x 365 days, 8760 generation profile) for the provided RFP NEP Projection. 

2.10.1.2 Provide the sample rate of critical telemetry (i.e. frequency and voltage) based on inputs to the 
facility control systems. 

2.10.1.3 Provide a description of the Facility’s capability to be grid-forming and have black start 
capability. 

2.10.2 Capability of Meeting Performance Standards. The proposed Facility must meet the 
performance attributes identified in Section 2.1 of the RFP.  Provide confirmation that the proposed 
Facility will meet the requirements identified or provide clarification or comments about the Facility’s 
ability to meet the performance standards. Proposals should include sufficient documentation to support the 
stated claim that the Facility will be able to meet the Performance Standards.  The Proposal should include 
information required to make such a determination in an organized manner to ensure this evaluation can be 
completed within the evaluation review period. 

2.10.3 Reactive Power Control: Provide the facility's ability to meet the Reactive Power Control 
capabilities, including Voltage Regulation at the point of interconnection, required in the Performance 
Standards, including contribution from the inverters of generation and/or storage and means of coordinating 
the response. Provide the inverter capability curve(s). Confirm ability to provide reactive power at zero 
active power. 

2.10.4 Ramp Rate for Generation Facilities: Confirm the ability to meet the ramp rate requirement 
specified in the Model PPA or Mid-Tier SFC. 

2.10.5 Undervoltage ride-through: Provide the facility’s terminal voltage level(s) and elapsed time at 
which the facility will disconnect from the utility system during the disturbance, if any.  Confirm the ability to 
meet ride-through requirements and include supporting documentation regarding inverter design, control 
parameters, etc. 

2.10.6 Overvoltage ride-through: Provide the facility’s terminal voltage level(s) and elapsed time at 
which the facility will disconnect from the utility system during the disturbance, if any.  Confirm the ability to 
meet ride-through requirements and include supporting documentation regarding inverter design, control 
parameters, etc. 

2.10.7 Transient stability ride-through: Provide the facility's ability to stay online during Company 
System: (1) three-phase fault located anywhere on the Company System and lasting up to__ cycles; and (2) a 

4 The projected hourly annual energy production profile is the projected output from the generating facility without 
curtailment and before any energy is directed to an energy storage component, if one will be provided. 
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single line to ground fault located anywhere on the Company System and lasting up to__ cycles. Provide the 
Facility’s ability to withstand subsequent events. 

2.10.8 Underfrequency ride-through: Provide the facility’s terminal frequency level(s) and elapsed 
time at which the facility will disconnect from the utility system during the disturbance, if any.  Confirm the 
ability to meet ride-through requirements and include supporting documentation regarding inverter design, 
control parameters, etc. 

2.10.9 Overfrequency ride-through: Provide the facility’s terminal frequency level(s) and elapsed time 
at which the facility will disconnect from the utility system during the disturbance, if any.  Confirm the ability 
to meet ride-through requirements and include supporting documentation regarding inverter design, control 
parameters, etc. 

2.10.10 Frequency Response: Provide the facility’s frequency response characteristics as required by the 
Model PPA or Mid-Tier SFC, including time of response, tunable parameters, alternate frequency response 
modes and means of implementing such features. 

2.10.11 Auxiliary Power Information: Proposer must provide the maximum auxiliary power 
requirements for: 

 Start-up 
 Normal Operations (from generator) 
 Normal Operating Shutdown 
 Forced Emergency Shutdown 
 Maintenance Outage 

2.10.12 Coordination of Operations: Provide a description of the control facilities required to 
coordinate generator operation with and between the Company’s System Operator and the Company’s 
System. 

 Include a description of the equipment and technology used to facilitate dispatch to the Company 
and communicate with the Company. 

 Include a description of the control and protection requirements of the generator and the 
Company’s System. 

2.10.13 Cycling Capability: Describe the Facility’s ability to cycle on/off and provide limitations. 

2.10.14 Active Power Control Interface: Describe the means of implementing active power control and 
the Power Possible, including the contribution to the dispatch signal from paired storage, if any. Provide the 
Proposer’s experience dealing with active power control, dispatch, frequency response, and ride-through. 

2.10.15 Provide the details of the major equipment (i.e. batteries, inverters, battery management 
system), including, but not limited to, name of manufacturer, models, key metrics, characteristics of the 
equipment, and performance specifications. 

2.10.16 Energy Storage performance standards: For projects that include a storage component, provide 
additional performance standard descriptions as follows: 

 MWh storage output for a full year 
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 Ramp Rate: Provide the Facility’s ramp rate, which should be no more than 2 MW/minute for all 
conditions other than those under control of the Company System Operator and/or those due to 
desired frequency response. 

 System Response Time – Idle to Design Maximum (minutes) 
 Discharge Start-up time (minutes from notification) 
 Charge Start-up time (minutes from notification) 
 Start and run-time limitations, if any 
 Ancillary Services provided, if any (i.e. Spinning Reserves, Non-Spinning Reserves, Regulation 

Up, Regulation Down, Black Start capability, other ) 

2.10.17 Provide the description and details of the grid-charging capabilities of the Facility. Include a 
description on the ability to control the charging source. 

2.11 INTERCONNECTION SUBMITTAL REQUIREMENTS 
2.11.1 For projects greater than or equal to 1 MW in size, provide the appropriate completed Project 
Interconnection Requirement Study Data Request worksheets for the proposed technology with the 
Proposal submission.  (The forms can be found in the “1. Download Documents” tab as Appx B Att 2 Project 
Interconnection Data Request Worksheets (PV Generation) or Project Interconnection Data Request 
Worksheets (Wind Generation) MSExcel files.) Also provide all project diagram(s) with the Proposal 
submission. Models for equipment and controls, list(s) identifying components and respective files (for 
inverters and power plant controller), and complete documentation with instructions shall be submitted 
within the timeframes specified in Section 5.1 of the RFP.3 Proposers may also download the Facility 
Technical Model Requirements and Review Process documentation labelled as Appx B Att 3 from the “1. 
Download Documents” tab also. 

2.12 PROVEN TECHNOLOGY 
2.12.1 Provide all supporting information for the Company to assess the commercial and financial 
maturity of the technology being proposed.  Provide any supporting documentation that shows examples of 
projects that: 

 Use the technology at the scale being proposed 
 Have successfully reached commercial operations (for example, by submitting a PPA) 
 Demonstrate experience in providing Active Power dispatch 

2.13 EXPERIENCE AND QUALIFICATIONS 
Proposers, its affiliated companies, partners, and/or contractors and consultants are required to demonstrate 
project experience and management capability to successfully develop and operate the proposed Project.    

2.13.1 Provide an organizational chart for the Project that lists the project participants and identifies 
the management structure and responsibilities. In addition to the organizational chart, Proposers must provide 
a completed table: 

B-19 



 

 

 

 

 
  

    

 
      

        
        
        

       
 

    
 

    
 

 
 

  

  
 

 
   

 

 

 
 
 

 
  
   

 

       
       
       

      

EXHIBIT 6 
APPENDIX B 

PAGE 21 OF 107

 For each of the project participants (including the Proposer, partners, and proposed contractors), 
fill out the table below and provide statements that list the specific experience of the firm in: 
financing, designing, constructing, interconnecting, owning, operating, and maintaining 
renewable energy generating or storage facilities, or other projects of similar size and technology, 
and 

 Provide any evidence that the project participants have worked jointly on other projects. 

EXPERIENCE: 
In the applicable columns below, include project details (i.e., project name, location, technology, size) and 
relevant job duties (role/responsibilities) and time (in years/months) spent on the project. List multiple 
projects if applicable. 

Participant 
Name: 

Financing Designing Constructing Interconnecting Owning Operating Maintaining 

1. 
2. 
3. 
… 

2.13.2 Identify those member(s) of the team the Proposer is submitting to meet the experience 
Threshold Requirement and demonstrate the member(s) firm commitment to provide services to the Proposer. 

2.13.3 Identify those members of the team with experience and qualifications, including affiliates, 
and their principal personnel who will be involved in the project contracting to sell and deliver energy.  If the 
Proposer consists of multiple parties, such as joint ventures or partnerships, provide this information for each 
party, clearly indicating the proposed role of each party, including an ownership chart indicating direct and 
indirect ownership, and percentage interests in the partnership or joint venture. 

2.13.4 Provide a management chart which lists the key personnel dedicated to this Project and provide 
biographies / resumes of the key personnel, including position, years of relevant experience, and similar 
project experience. Provide specifics as they relate to financing of renewable energy projects.  Identify 
architects and engineers or provision to provide same that are licensed to practice in the State of Hawai‘i. 

2.13.5 Provide a listing in the table format below, of all renewable energy generation or energy 
storage projects the Proposer has successfully developed or that are currently under construction. Describe 
the Proposer’s role and responsibilities associated with these projects (lead developer, owner, investor, etc.). 
Provide the following information as part of the response: 

Project 
Name 

Location 
(City, 
State) 

Technology 
(wind, PV, 
hydro, plus 
storage, etc.) 

Size 
(MW/ 
MWh) 

Commercial 
Operation 
Date 

Offtaker (if 
applicable) 

Role & Responsibilities 

1. 
2. 
3. 
… 
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2.14 STATE OF PROJECT DEVELOPMENT AND SCHEDULE 
2.14.1 Provide a project schedule in GANTT chart format with complete critical path activities 
identified for the Proposal from the Notice of Selection of the Proposal to the start of Commercial Operations. 

 The schedule must include: 
o Interconnection Requirement Study (IRS) assumptions 
o Anticipated contract negotiation period assumptions 
o Regulatory assumptions 
o Anticipated submittal and approval dates for permitting (including but not limited to 

environmental and archaeological compliance) 
o Siting and land acquisition 
o Cultural Resource implications and mitigation activities 
o Community outreach and engagement activities 
o Energy resource assessment 
o Financing 
o Engineering 
o Procurement 
o Facility construction including construction management events 
o Applicable reporting milestone events specified in the Model PPA or Mid-Tier SFC 
o Testing 
o Interconnection (including engineering, procurement, and construction) 
o Commercial Operations Date 
o All other important elements outside of the direct construction of the Project 

 For each project element, list the start and end date (must be in MM/DD/YY format), and include 
predecessors to clearly illustrate schedule dependencies and durations. 

 Proposers must also list and describe critical path activities and milestone events, particularly as 
they relate to the integration and coordination of the project components and the Company’s 
Electric System. Proposers must ensure that the schedule provided in this section is consistent 
with the milestone events contained in the PPA or Mid-Tier SFC and/or other agreements. 

2.14.2 Describe the construction execution strategy including: 
 Identification of contracting/subcontracting plans 

 Modular construction 
 Safety plans5 

 Quality control and assurance plan 
 Labor availability 
 Likely manufacturing sites and procurement plans 
 Similar projects where these construction methods have been used by the Proposer. 

2.14.3 Provide a description of any project activities that have been performed to date. 

5 A document that describes the various safety procedures and practices that will be implemented on the Project and how applicable safety 
regulations, standards, and work practices will be enforced on the Project. 
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2.14.4 Explain how you plan to reach safe harbor milestones (if applicable) and guaranteed 
commercial operations, including durations and dependencies which support this achievement. 

3.0 	 PROPOSED	 CBRE 	PROGRAM 	
Provide a detailed description of the CBRE program that will be offered to eligible subscribers, including at a 
minimum, but not limited to, a discussion of the following. Please refer to the CBRE program non-price criteria 
in the RFP for elements of the proposed CBRE program that Proposals will be evaluated on. 

 Financing Options 
o LMI Subscriber fees and payments 

 Upfront payments 
 Ongoing payments 

o Public funding options 
o Extent to which subscribers will be financially responsible for any facility underperformance 

 Percentage of the project’s capacity that will be available to subscribers vs. unsubscribed capacity 
o Capacity allocation (%) and other commitments to residential subscribers 
o Capacity allocation (%) and other commitments to low to moderate income (“LMI”) subscribers 

 Marketing or outreach plans to advertise the proposed project/program to LMI eligible customers 
 Strategies for LMI customer retention and maintaining LMI customer participation levels 
 Customer protection provisions 
 Estimated benefits to LMI customer participants 

o Expected savings 
o Payback periods 
o Payback mechanisms 
o Other benefits 

 Prior experience, specifically relating to community-based renewable energy projects 
 Plans for CBRE program administration 

o Strategies for subscriber retention 
o How turnover and churn of subscribers will be handled 

4.0 	 MINOR	 PROPOSAL 	VARIATION 	
Proposers submitting a variation to their base variation (as allowed in RFP Section 1.8.3) must provide the details 
of the variation in the below section. In this proposal variation Section 4.0 below, Proposers must (1) complete 
a Proposal Summary identical to Section 2.0 of this Appendix B. The information in this table must reflect the 
information for the variation being proposed. As specified in Section 2.2.2 above, Proposers submitting a 
variation must also (2) include a table summarizing the differences between the base variation and the minor 
variation. Additionally, Proposers must (2) identify all changes to any information provided in response to 
Sections 2.1 through 3.0 of this Appendix B for the proposal variation. If differences from any section in Sections 
2.1 through 3.0 are not identified, the Company will assume that the information contained in the base Proposal 
(Sections 2.1 through 3.0) also applies to this proposal variation.  

4.2.0 PROPOSAL VARIATION SUMMARY TABLE 

1 Proposer Name (Company Name) 
2 Parent Company/Owner/Sponsor/Business Affiliation/etc. 
3 Project Name 
4 Net AC Capacity of the Facility (MW) 
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5 Proposed Facility Location in/near what City/Area on island 
6 TMK(s) of Facility Location (use 9-digit TMK format)6 

7 Point of Interconnection’s Circuit Name 
8 Project Generation Technology 
9 Net Energy Potential (NEP) Projection for the Facility (MWh) 
10 Lump Sum Payment ($/Year) 

11 Price for Purchase of Electric Energy ($/MWh) (optional and only for 
wind projects) 

12 Does Project include an Energy Storage Component? (Yes/No) 
If the Project includes an Energy Storage Component: 

13 Project Energy Storage Technology 
14 Energy Storage Capability for the Facility (MW and MWh) 
15 Is the Project capable of being 100% charged from the grid after the 5 year ITC 

recapture period? (Yes/No) 
16 Is the Project grid-forming and black start capable? (Yes/No) 
17 Proposal Guaranteed Commercial Operations Date (MM/DD/YYYY) 
18 The Proposer hereby certifies that the Project meets all performance attributes identified in 

Section 2.1 of the RFP? (Yes/No) 
19 The Proposer hereby certifies that the Proposal (including its pricing elements) is not 

contingent upon changes to existing County, State or Federal laws or regulations. (Yes/No) 
20 The Proposer hereby agrees to provide Development Period Security and Operating Period 

Security as set forth in the applicable Model RDG PPA or Model Mid-Tier SFC. (Yes/No) 
21 The Proposer hereby certifies under penalties of perjury that this Proposal has been made 

in good faith and without collusion or fraud with any other person. As used in this 
certification, the word “person” shall mean any natural person, business partnership, 
corporation, union, committee, club, or organization, entity, or group of individuals.  
(Yes/No) 

22 The Proposer hereby certifies that the Proposer, its parent company, or any affiliate of the 
Proposer has not either defaulted on a current contract with the Company, had a contract 
terminated by the Company, or has any pending litigation with the Company (Yes/No) 

23 The Proposer hereby certifies that the Project is dedicated to LMI Subscribers with a 
minimum 60% dedicated to LMI Customers as described in Section 1.2.3 of the RFP? 
(Yes/No) 

Note: Section 2.2.2 above requires a table summarizing the differences between the variations, if variations are 
proposed. For convenience, please duplicate the table summarizing the differences here. 

4.2.1 through 4.3.0 RESPECTIVE SECTIONS AS NECESSARY 

Identify differences to any Appendix B Section 2.1 through 3.0 here. 

6 9-digit Tax Map Key format: Island Number (1 digit); Zone Number (1 digit); Section Number (1 digit); Plat Number (3 
digits, add leading zeros if less than 3 digits); Parcel Number (3 digits, add leading zeros if less than 3 digits). 
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Certification of Counsel for Proposer 
Hawaiian Electric Company, Inc., Maui Electric Company, Ltd, and Hawai‘i Electric Light 

Company, Inc. 

Pursuant to Section 1.7.4 of Hawaiian Electric Company, Inc., Hawai‘i Electric Light Company, 
Inc. and Maui Electric Company, Limited’s (each a “Company” and collectively, the “Companies”) 
Request For Proposals for Community-Based Rewewable Energy Projects for Low- and Moderate-
Income Subscribers, Island of Maui (“RFP”), the Companies may require legal counsel who represent 
multiple unaffiliated proposers to sign a certification that they have not shared confidential information 
obtained through the representation of one proposer with any other unafilliated proposer.  

Accordingly, by signing below, I hereby acknowledge, agree and certify that: 
(1) in connection with the RFP, I represent the following company that has submitted a 

proposal(s) for the RFP:  ___________________ (“Proposer”); 
(2) irrespective of any proposer’s direction, waiver or request to the contrary, I will not share a 

proposer’s confidential information or the Company’s confidential information associated with such 
proposer, including, but not limited to, a proposer’s or Company’s negotiating positions, with third parties 
unaffiliated with Proposer (by contract or organizational structure), including other proposers responding 
to the RFP; 

(3) the Companies may rely on this certification for purposes of the RFP; and 
(4) at the conclusion of power purchase agreement negotiations, if any, the Company may 

require me to sign a certicate certifying that I have not shared a proposer’s confidential information or the 
Company’s confidential information associated with such proposer, including, but not limited to, a 
proposer’s or Company’s negotiating positions, with third parties unaffiliated with Proposer (by contract 
or organizational structure), including other proposers responding to the RFP.   

Name (print) 

Law Firm (if applicable) 

Signature      Date  

Section 1.7.4 of the RFP provides in relevant part that:   

In submitting a Proposal in response to this RFP, each Proposer certifies that the Proposal has 
been submitted in good faith and without fraud or collusion with any other unaffiliated person or 
entity. The Proposer shall acknowledge this in the Response Package submitted with its 
Proposal. Furthermore, in executing the NDA provided as Appendix E, the Proposer agrees on 
behalf of its Representatives (as defined in the NDA) that the Company’s negotiating positions 
will not be shared with other Proposers or their respective Representatives. 

In addition, in submitting a Proposal, a Proposer will be required to provide Company with its 
legal counsel’s written certification in the form attached as Appendix B Attachment 1 certifying in 
relevant part that irrespective of any proposer’s direction, waiver, or request to the contrary, that 
the attorney will not share a proposer’s confidential information associated with such Proposer 
with others, including, but not limited to, such information such as a Proposer’s or Company’s 
negotiating positions. If legal counsel represents multiple unaffiliated proposers whose 
Proposals are selected for the Final Award Group, such counsel will also be required to submit a 
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similar certification at the conclusion of power purchase agreement negotiations that he or she 
has not shared a proposer’s confidential information or the Company’s confidential information 
associated with such Proposer with others, including but not limited to, such information as a 
Proposer’s or Company’s negotiating positions.   
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1) 

2)  
 

a. Gross and net output of the facility 

b. Expected KW and KVAR loads including, but not limited to, generators' auxiliary load curve, 
process load(s) profile(s), etc. 

c. Expected minimum and maximum MW and MVAR “import from” AND “export to” HECO. 

3)       
 

a. The Single-line diagram(s) and Three-line diagram (s) should include: 

i. For main and generator step up transformer(s), please show: 

• Transformer voltage and MVA ratings. 

• Transformer impedance(s). 

• Transformer winding connections and grounding.  If neutrals are grounded through 
impedance, please show the impedance value. 

ii. The protective relaying and metering for the generators, transformers, buses, and all other 
main substation equipment. 

iii. For the potential transformers, please indicate the type, quantity, ratio, and accuracy rating. 

iv. For the current transformers, please indicate the type, quantity, ratio, and accuracy rating, 
and thermal rating factor. 

v. Auxiliary power devices (e.g. capacitors, reactors, storage systems, etc.) and their rating(s); 
additional inquiries may be made to obtain technical data for these devices. 

vi. For the interconnection / tie lines (overhead or underground) and the plant's generation 
system, please provide the following, as applicable: 
• Installation details such as cross-section(s), plan and profiles, etc. 

• Conductor data such as size, insulation, length etc. 

• Continuous and emergency current ratings. 

• Voltage rating (nominal and maximum KV). 

• BIL rating. 

• Positive, negative, and zero-sequence impedances (resistance, reactance, and 
susceptance) 

• Capacitance or charging current. 

• Short-circuit current capability. 

vii. Include station power for facility and all applicable details.    

viii. All applicable notes pertaining to the design and operation of the facility. 

b. The Protective relay list & trip schedule should list the protected equipment; the relay description, 
type, style number, quantity, ANSI Device No., and range; and the breaker(s)/switching device(s) 
tripped, for both the generator protection and the interconnection facilities protection. 

c. Please provide both a paper and an electronic version (e.g. dgn, dxf, or pdf) of the single-line 
diagram(s) and the protective relay list & trip schedule. 

d. Single-line diagrams should be provided for both the generation plant and the interconnection 
substation. 
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4) 

 

 

a. Inverter manufacturer, Type, Size, Impedances.  Attach copy of inverter data sheet. 

b. Power Factor Range Capability 

c. Inverter Reactive Power Capability Curve 

d. Auxillary loads (P, Q, Power Factor) 

e. Inverter's Internal Isolation Transformer Grounding Method, if used (i.e.  effectively grounded, 
resonant grounded, low inductance grounded, high-resistance grounded, low-resistance 
grounded, ungrounded).  If the transformer is not solidly grounded , provide the impedance value 
for the grounding neutral and the impedance for the isolation transformer. 

f. Diagram for Inverter's internal isolation transformer 

g. Switching and service restoration practice 

h. Protection data (voltage ride-through and trip settings, frequency ride-through and trip settings 
etc.).  Include setpoint and clearing time ranges for voltage and frequency settings. 

i. Description of harmonic spectrum of inverter injection (order, magnitude) 

5)  

a. Operation characteristics 

b. Voltage level 

c. Capacity (how long and how much can the battery support) 

d. Deployment strategy/schedule 

e. Energy storage system data sheet 

6)   

a. Conductor data such as size, insulation, etc. 

b. Continuous and emergency current ratings. 

c. Voltage rating (nominal and maximum kV). 

d. BIL rating. 

e. Positive, negative, and zero-sequence impedances (resistance, reactance, and susceptance). 

f. Capacitance or charging current. 

g. Short-circuit current capability. 
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7) 

 

 
(For model requirements, refer to the HECO Facility Technical Model Requirements and Review 
Process and PSCAD Model Requirements Rev.9) 
a. Validated PSS/E load flow model up to the point of interconnection.  The PSS/E model shall 

include the main transformer, collection system, generator step-up transformers, inverter 
systems, and any other components including capacitor banks, energy storage systems, DVAR, 
etc.  An equivalent respresentation of the collection system, generator step-up transformers, and 
inverter systems is acceptable.  Documentation on the model shall be provided. 

b. Validated PSS/E dynamic model for the inverter; and other components including energy storage 
system, DVAR, etc. if applicable.  The inverter model shall include the generator/converter, 
electrical controls, plant-level controller, and protection relays.  Generic and Detailed models shall 
be provided.  Documentation on the model(s) shall be provided, including the PSS/E dyre file with 
model parameters. 

i. Generic models shall parameterize models available within the PSS/E standard model library. 

ii. Detailed models shall be supplied by the vendor/manufacturer as user-written models.  The 
uncompiled source code for the user-written model shall be provided to ensure compatability 
with future versions of PSS/E.  In lieu of the uncompiled source code, a compiled object file 
and applicable library files shall be provided in PSS/E versions 33 AND 34 format.  Updates 
of the object file compatible with future PSS/E versions must be provided as requested for 
the life of the project as written in the power purchase agreement.  Documentation shall 
include the characteristics of the model, including block diagrams, values, names for all 
model parameters, and a list of all state variables. 

c. Validated PSCAD model of the inverter; and other components including energy storage system, 
DVAR, auxiliary plant controllers, etc. if applicable.  Documentation on the model(s) shall be 
provided. Refer to PSCAD Model Requirements Memo for model requirements. 

d. Overlayed plots validating the performance of the three dynamic models for a three-phase fault.  
Plots shall include voltage, real and reactive power, real and reactive current. 

e. Validated Aspen Oneliner short circuit model that accurately represents the facility (including 
energy storage system if applicable), and is valid for all faults conditions anywhere on the Utility 
system.  Documentation on the model(s) shall be provided.  (OTHERWISE SEE ADDITIONAL 
TABS FOR REQUIRED INFORMATION TO MODEL INVERTER AS A GENERATOR OR A 
VOLTAGE CONTROLLED CURRENT SOURCE) 

8)  

a. Transformer voltage and MVA ratings, and available taps.  Attach copy of transformer test report 
or data sheet 

b. The tap settings used. 

c. The LTC Control Scheme. 

d. Transformer winding connections and grounding used.  If the transformer is not solidly grounded, 
provide the impedance value for the grounding method. 

e. Positive, negative, and zero sequence impedance values. 

9)  
 

a. The voltage, continuous current and interrupting capability ratings. 

b. The trip speed (time to open). 
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10) 

 

 

a. The manufacturer, type, size, and interrupting capability. 

b. The minimum melt and total clearing curves. 

11)  

a. Data for the CTs used with the relaying including the manufacturer, type of CT, accuracy class, 
and thermal rating factor. 

b. Data for the PTs used with the relaying including the manufacturer, type of PT, voltage ratings, 
and quantity. 
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Instructions: 
Please fill in the data in the green blanks below 
(Note: This does not include the internal isolation transformer, if used) 

[1] Maximum rated output power = kVA 

[2] Impedances in  based on kVA from [1] 
R X 

Subtransient = 
Transient = 

Synchronous = 
Negative Sequence = 

Zero Sequence = 

  
       

       
     

  

[3] Neutral impedance (if any) in actual : 
R X 

NOTE:  These parameters should reflect the inverter response for all types of 
faults at any point on the electrical system to which the inverter is connected. 
This includes faults at the inverter output terminals, and also on the 138 kV 
transmission system. If the stated parameters do not cover this range, please 
state the adjustments needed to these parameters to accurately represent the 
inverter response across this range. 

These parameters will be used to model the inverter in the Aspen Oneliner 
program as shown in the sample dialog box below: 
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Instructions: 
Please fill in the data in the green blanks below 

[1] Internal open circuit voltage 

Magnitude = Per Unit 
Angle = Degrees 

[2] AC Output Current Limit = Amps 

NOTE:  These parameters should reflect the inverter response for all types of 
faults at any point on the electrical system to which the inverter is connected. This 
includes faults at the inverter output terminals, and also on the 138 kV 
transmission system.  If the stated parameters do not cover this range, please 
state the adjustments needed to these parameters to accurately represent the 
inverter response across this range. 

These parameters will be used to model the inverter in the Aspen Oneliner 
program as shown in the sample dialog box below: 
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Instructions: 
Please fill in the data in the green blanks below 

[1] Inverter MVA Rating: MVA 

[2] Voltage-Current Characteristics: 
Voltage PU Current (A) PF Angle (deg) 

[3] Location of Voltage Measurement: 
Device Terminal OR 

Network side of Transformer 

[4] Maximum Voltage: Times prefault value 

[5] Minimum Voltage Per Unit 

These parameters will be used to model the inverter in the Aspen Oneliner 
program as shown in the sample dialog box below: 
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Instructions: 
Please fill in the data in the green blanks below 
(Note: This is not required if an internal isolation transformer is not used) 

[1] Transformer rated power = kVA 

[2] Winding Configuration 

Inverter Side = Delta/Wye 
Customer Side = Delta/Wye 

[2] Impedances in  based on kVA 
R X 

Positive Sequence = 
Zero Sequence = 

[3] Neutral impedance (if any) in actual : 
R X 

These parameters will be used to model the inverter in the Aspen Oneliner 
program as shown in the sample dialog box below: 
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Updated 8/28/2020 Project Interconnection  - Data Request 
FOR WIND GENERATION 
PROJECT: 
DATE: 
(Nonexclusive Preliminary List) 
***ALL ITEMS ARE REQUIRED AND ALL RESPONSES MUST BE FILLED UNLESS NOT APPLICABLE.*** 

Response 

Please provide a plan map of the Non-Utility Generation (NUG) facility.  Please indicate the 
interconnection point to the HECO system. 

1) 

2) Please provide the following generation and load information for the NUG facility: 

a. Gross and net output of the facility 

b. Expected KW and KVAR loads including, but not limited to, generators' auxiliary load curve, 
process load(s) profile(s), etc. 

c. Expected minimum and maximum MW and MVAR “import from” AND “export to” HECO. 

3) Please provide Single-Line Diagram(s), Three-Line Diagram(s), and Protective Relay List & Trip 
Schedule for the generation and interconnection facilities: 

a. The Single-line diagram(s) and Three-line diagram (s) should include: 

i. For main and generator step up transformer(s), please show: 

• Transformer voltage and MVA ratings. 

• Transformer impedance(s). 

• Transformer winding connections and grounding. If neutrals are grounded through 
impedance, please show the impedance value. 

ii. The protective relaying and metering for the generators, transformers, buses, and all other 
main substation equipment. 

iii. For the potential transformers, please indicate the type, quantity, ratio, and accuracy rating. 

iv. For the current transformers, please indicate the type, quantity, ratio, and accuracy rating, 
and thermal rating factor. 

v. Auxiliary power devices (e.g. capacitors, reactors, storage systems, etc.) and their rating(s); 
additional inquiries may be made to obtain technical data for these devices. 

vi. For the interconnection / tie lines (overhead or underground) and the plant's generation 
system, please provide the following, as applicable: 
• Installation details such as cross-section(s), plan and profiles, etc. 

• Conductor data such as size, insulation, length etc. 

• Continuous and emergency current ratings. 

• Voltage rating (nominal and maximum KV). 

• BIL rating. 

• Positive, negative, and zero-sequence impedances (resistance, reactance, and 
susceptance) 

• Capacitance or charging current. 

• Short-circuit current capability. 

vii. Include station power for facility and all applicable details. 

viii. All applicable notes pertaining to the design and operation of the facility. 

b. The Protective relay list & trip schedule should list the protected equipment; the relay description, 
type, style number, quantity, ANSI Device No., and range; and the breaker(s)/switching device(s) 
tripped, for both the generator protection and the interconnection facilities protection. 

c. Please provide both a paper and an electronic version (e.g. dgn, dxf, or pdf) of the single-line 
diagram(s) and the protective relay list & trip schedule. 

d. Single-line diagrams should be provided for both the generation plant and the interconnection 
substation. 
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Updated 8/28/2020 Project Interconnection  - Data Request 
FOR WIND GENERATION 
PROJECT: 
DATE: 
(Nonexclusive Preliminary List) 
***ALL ITEMS ARE REQUIRED AND ALL RESPONSES MUST BE FILLED UNLESS NOT APPLICABLE.*** 

4) 

Response 

For the Wind Generating Faciltiy, please provide the following data: 

a. Turbine manufacturer, Type, Size, Impedances. Attach copy of turbine data sheet. 

b. Power Factor Range Capability 

c. Turbine Reactive Power Capability Curve 

d. Auxillary loads (P, Q, Power Factor) 

e. Grounding Method (i.e. effectively grounded, resonant grounded, low inductance grounded, high-
resistance grounded, low-resistance grounded, ungrounded). If the transformer is not solidly 
grounded or ungrounded, provide the impedance value for the grounding neutral, if applicable. 

f. Provide grounding diagram. 

g. Switching and service restoration practice 

h. Protection data (voltage ride-through and trip settings, frequency ride-through and trip settings 
etc.). Include setpoint and clearing time ranges for voltage and frequency settings. 

k. Description of harmonic spectrum of inverter injection (order, magnitude) 

5) Energy Storage System, if applicable 

a. Operation characteristics 

b. Voltage level 

c. Capacity (how long and how much can the battery support) 

d. Deployment strategy/schedule 

e. Energy storage system data sheet 

6) For the Wind plant's collector system, please provide the following, as applicable: 

a. Conductor data such as size, insulation, etc. 

b. Continuous and emergency current ratings. 

c. Voltage rating (nominal and maximum kV). 

d. BIL rating. 

e. Positive, negative, and zero-sequence impedances (resistance, reactance, and susceptance). 

f. Capacitance or charging current. 

g. Short-circuit current capability. 
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Updated 8/28/2020 Project Interconnection  - Data Request 
FOR WIND GENERATION 
PROJECT: 
DATE: 
(Nonexclusive Preliminary List) 
***ALL ITEMS ARE REQUIRED AND ALL RESPONSES MUST BE FILLED UNLESS NOT APPLICABLE.*** 

7) 

Response 

Please provide the following software models that accurately represent the Facility: 
(For model requirements, refer to the HECO Facility Technical Model Requirements and Review 
Process and PSCAD Model Requirements Rev.9) 

a. Validated PSS/E load flow model up to the point of interconnection. The PSS/E model shall 
include the main transformer, collection system, generator step-up transformers, wind turbines, 
and any other components including capacitor banks, energy storage systems, DVAR, etc. An 
equivalent respresentation of the collection system, generator step-up transformers, and turbines 
is acceptable. Documentation on the model shall be provided. 

b. Validated PSS/E dynamic model for the wind turbine; and other components including energy 
storage system, DVAR, etc. if applicable. The wind turbine model shall include the 
generator/converter, electrical controls, plant-level controller, protection relays, and mechanical 
systems that impact its electrical performance. Generic and Detailed models shall be provided. 
Documentation on the model(s) shall be provided, including the PSS/E dyre file with model 
parameters. 

i. Generic models shall parameterize models available within the PSS/E standard model library. 

ii. Detailed models shall be supplied by the vendor/manufacturer as user-written models. The 
uncompiled source code for the user-written model shall be provided to ensure compatability 
with future versions of PSS/E. In lieu of the uncompiled source code, a compiled object file 
and applicable library files shall be provided in PSS/E versions 33 AND 34 format. Updates 
of the object file compatible with future PSS/E versions must be provided as requested for 
the life of the project as written in the power purchase agreement. Documentation shall 
include the characteristics of the model, including block diagrams, values, names for all 
model parameters, and a list of all state variables. 

c. Validated PSCAD model of the wind turbine; and other components including energy storage 
system, DVAR, etc, if applicable. Documentation on the model(s) shall be provided. Refer to 
PSCAD Technical Memo for model requirements. 

d. Overlayed plots validating the performance of the three dynamic models for a three-phase fault. 
Plots shall include voltage, real and reactive power, real and reactive current. 

e. Validated Aspen Oneliner short circuit model that accurately represents the facility (including 
energy storage system if applicable), and is valid for all faults conditions anywhere on the Utility 
system. Documentation on the model(s) shall be provided. (OTHERWISE SEE ADDITIONAL 
TABS FOR REQUIRED INFORMATION TO MODEL INVERTER) 

8) For the main transformer and generator step-up transformers, please provide: 

a. Transformer voltage and MVA ratings, and available taps. Attach copy of transformer test report 
or data sheet 

b. The tap settings used. 

c. The LTC Control Scheme. 

d. Transformer winding connections and grounding used. If the transformer is not solidly grounded, 
provide the impedance value for the grounding method. 

e. Positive, negative, and zero sequence impedance values. 

9) For the circuit breakers and fault-clearing switching devices, including the generator breakers, 
please provide: 

a. The voltage, continuous current and interrupting capability ratings. 

b. The trip speed (time to open). 
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Updated 8/28/2020 Project Interconnection  - Data Request 
FOR WIND GENERATION 
PROJECT: 
DATE: 
(Nonexclusive Preliminary List) 
***ALL ITEMS ARE REQUIRED AND ALL RESPONSES MUST BE FILLED UNLESS NOT APPLICABLE.*** 

10) 

Response 

For the power fuses, please provide: 

a. The manufacturer, type, size, and interrupting capability. 

b. The minimum melt and total clearing curves. 

11) For the protective relaying, please provide: 

a. Data for the CTs used with the relaying including the manufacturer, type of CT, accuracy class, 
and thermal rating factor. 

b. Data for the PTs used with the relaying including the manufacturer, type of PT, voltage ratings, 
and quantity. 
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Instructions: 
Please fill in the data in the green blanks below 
(Note: This does not include the internal isolation transformer, if used) 

[1] Maximum rated output power = kVA 

[2] Impedances in Per Unit based on kVA from [1] 
R X 

Subtransient = 
Transient = 

Synchronous = 

         
        

        
        
   

   

Negative Sequence = 
Zero Sequence = 

[3] Neutral impedance (if any) in actual Ohms: 
R X 

NOTE: These parameters should reflect the inverter response for all types of 
faults at any point on the electrical system to which the inverter is connected. 
This includes faults at the inverter output terminals, and also on the 138 kV 
transmission system. If the stated parameters do not cover this range, please 
state the adjustments needed to these parameters to accurately represent the 
inverter response across this range. 

These parameters will be used to model the inverter in the Aspen Oneliner 
program as shown in the sample dialog box below: 
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Instructions: 
Please fill in the data in the green blanks below 

[1] Internal open circuit voltage 

Magnitude = Per Unit 
Angle = Degrees 

[2] AC Output Current Limit = Amps 

NOTE: These parameters should reflect the inverter response for all types of 
faults at any point on the electrical system to which the inverter is connected. This 
includes faults at the inverter output terminals, and also on the 138 kV 
transmission system. If the stated parameters do not cover this range, please 
state the adjustments needed to these parameters to accurately represent the 
inverter response across this range. 

These parameters will be used to model the inverter in the Aspen Oneliner 
program as shown in the sample dialog box below: 
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Instructions: 
Please fill in the data in the green blanks below 

[1] Inverter MVA Rating: MVA 

[2] Voltage-Current Characteristics: 
Voltage PU Current (A) PF Angle (deg) 

[3] Location of Voltage Measurement: 
Device Terminal OR 

Network side of Transformer 

[4] Maximum Voltage: Times prefault value 

[5] Minimum Voltage Per Unit 

These parameters will be used to model the inverter in the Aspen Oneliner 
program as shown in the sample dialog box below: 
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Instructions: 
Please fill in the data in the green blanks below 
(Note: This is not required if an internal isolation transformer is not used) 

[1] Transformer rated power = kVA 

[2] Winding Configuration 

Inverter Side = Delta/Wye 
Customer Side = Delta/Wye 

[2] Impedances in Per Unit based on kVA 
R X 

Positive Sequence = 
Zero Sequence = 

[3] Neutral impedance (if any) in actual Ohms: 
R X 

These parameters will be used to model the inverter in the Aspen Oneliner 
program as shown in the sample dialog box below: 

Page 8 of 8 
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1 INTRODUCTION 

This document summarizes requirements of generation facility technical model submittals for request for 
proposals for variable renewable dispatchable generation and energy storage and describes the review 
process for model submittals. 
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2 FACILITY TECHNICAL MODEL REQUIREMENTS 

To fully investigate impacts of the proposed generation facility on Hawaiian Electric’s system and correctly 
identify any mitigation measures, the proposed generation facility technical model, along with 
related technical documents, will need to be submitted as part of the project interconnection review 
and prior to the Interconnection Requirements Study (IRS). The generation facility technical model 
includes: 

1. PSCAD model 
2. Generic PSS/E power flow model 
3. User defined PSS/E dynamic model 
4. Generic PSS/E dynamic model, and 
5. ASPEN model 

Along with the technical models, following documents should also be submitted for review: 

6. User manual for all technical models 
7. Generation facility one-line diagram 
8. Generation unit manufacturer datasheet 
9. Generation unit reactive power capability curve 
10. Overlaid generation facility technical model output data for three-phase fault and single-phase 

fault. (Sample plots are shown in Appendix A) 

2.1 General requirements for all technical models 
All technical models need to represent the whole generation facility, not only a generation unit such as 
one inverter. At minimum, the following equipment shall be included in the generation facility model: 

1. Generation unit, such as inverter with DC side model, rotation machine with model of exciter and 
governor. 

2. Step up transformer 
3. Collection system 
4. Main interconnection transformer, or GSU, with its tap changer if applicable 
5. Grounding transformer 
6. Conductor 
7. Var compensation device, such as cap bank or STATCOM, if applicable 
8. Power plant controller (not for ASPEN model) 
9. Documentation 
10. Gen-tie line (as applicable) 

An equivalent representation of the collection system, generator step-up transformers, and inverter 
systems is acceptable. 
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2.2 Requirements for generation facility PSCAD model 
In addition to the general requirements mentioned above, the generation facility PSCAD model 
shall satisfy requirements as described in the document “PSCAD Model Requirements Rev. 9” 
provided by Hawaiian Electric.  

2.3 Requirements for generation facility generic PSS/E power flow model 
The generation facility PSS/E power flow model shall be provided for both PSS/E version 33 and version 
34. Besides the general requirements mentioned above, the following modeling data shall be provided in 
the model: 

1. Conductor 
a. Impedance, both positive sequence and zero sequence 
b. Rating: Rating A – normal rating, and Rating B – emergency rating 

2. Transformer 
a. Nominal voltages of windings 
b. Impedance data: specified R and X 
c. Tap ratios 
d. Min and Max tap position limits 
e. Number of tap positions 
f. Regulated bus 
g. Ratings: Rate A – normal rating; Rate B – emergency rating 
h. Winding configuration 

3. Reactive power compensation, if applicable 
a. Fixed Shunts: G-Shunt (MW), B-Shunt (MVAr) 
b. Switched Shunts: Voltage limits (Vhi and Vlow), mode of operation (fixed, discrete, 

continuous), regulated bus, Binit (MVAr), steps and step size (MVAr) 
4. Generation unit 

a. Pmax 
b. Pmin 
c. Qmax 
d. Qmin 
e. Name plate MVA 
f. Transformer data: R Tran, X Tran, and Gentap. 
g. Voltage control point 

2.4 Requirements for generation facility user defined PSS/E dynamic model 
The submitted user defined PSS/E dynamic model should meet the following requirements: 

1. The generation facility PSS/E dynamic model shall be provided for both PSS/E version 33 and 
version 34. 

2. The project shall be modeled at full output per the project’s Interconnection Request. 
3. User defined dynamic models must accurately model all the relevant control modes and 

characteristics of the equipment, such as: 
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a. All available voltage/reactive power control modes 
b. Frequency/governor response control modes 
c. Voltage and frequency ride-through characteristics 
d. Power plant controller or group supervisory functionality 
e. Appropriate aggregate modeling capability 
f. Charging mode if applicable (e.g., for a battery energy storage device) 

4. Dynamic model source code (.flx) or dynamic linked library (.dll), and PSS/E dyr file shall be 
provided. 

5. User defined dynamic model plant-specific settings shall comply with requirements listed in the 
Power Purchase Agreement, including ride-through thresholds and other specified control 
settings if applicable. 

6. User defined dynamic models related to individual units shall be editable in the PSS/E graphic user 
interface. All model parameters (CONS, ICONS, and VARS) shall be accessible and shall match the 
description in the model’s accompanying documentation. 

7. User defined dynamic models shall have all their data reportable in the “DOCU” listing of dynamics 
model data, including the range of CONS, ICONS, and VARS numbers. Models that apply to 
multiple elements (e.g., park controllers) shall also be fully formatted and reportable in DOCU. 

8. User defined dynamic models shall be capable of correctly initializing and run through the 
simulation throughout the range of expected steady state starting conditions without additional 
manual adjustments. 

9. User defined dynamic models shall be capable of allowing all documented (in the model 
documentation) modes of operation without error. 

10. User defined dynamic model shall be accompanied by the following documentation: 
a. A user’s guide for each model 
b. Appropriate procedures and considerations for using the model in dynamic simulations 
c. Technical description of characteristics of the model 
d. Block diagram for the model, including overall modular structure and block diagrams of 

any sub-modules 
e. List of plant-specific settings, which may include: 

i. Ride-through thresholds and parameters 
ii. Plant-level voltage controller settings 

iii. Power ramp rate settings 
iv. ICON flag parameters for specific control modes 
v. Deadbands 

vi. Initial State of Charge (SOC) 
f. Values, names and detailed explanation for all model parameters 
g. List of all state variables, including expected ranges of values for each variable 

2.5 Requirements for generation facility generic PSS/E dynamic model 
The submitted generic PSS/E dynamic model should meet the following requirements: 

1. All generic PSS/E dynamic models must be standard library models in PSS/E. 
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2. The generation facility PSS/E dynamic model shall be provided for both PSS/E version 33 and 
version 34. 

3. The project shall be modeled at full output per the project’s Interconnection Request. 
4. Generic dynamic models must accurately model all the relevant control modes and characteristics 

of the equipment, such as: 
a. All available voltage/reactive power control modes 
b. Frequency/governor response control modes 
c. Voltage and frequency ride-through characteristics 
d. Power plant controller or group supervisory functionality 
e. Appropriate aggregate modeling capability 
f. Charging mode if applicable (e.g., for a battery energy storage device) 

5. PSS/E dyr file shall be provided. 
6. Generic dynamic models’ plant-specific settings should comply with requirements listed in the 

Power Purchase Agreement, including ride-through thresholds and other specified control 
settings if applicable. 

7. Generic dynamic models shall be capable of correctly initializing and run through the simulation 
throughout the range of expected steady state starting conditions without additional manual 
adjustments. 

8. Generic dynamic models shall be accompanied by the following documentation: 
a. A user’s guide for each model 
b. Appropriate procedures and considerations for using the model in dynamic simulations 
c. Technical description of characteristics of the model 
d. List of plant-specific settings, which may include: 

i. Ride-through thresholds and parameters 
ii. Plant-level voltage controller settings 

iii. Power ramp rate settings 
iv. ICON flag parameters for specific control modes 
v. Deadbands 

vi. Initial State of Charge (SOC) 

2.6 Requirements for generation facility ASPEN model 
Besides the general requirements, validation results of single phase and three-phase fault current from 
the generation unit represented in the generation facility ASPEN model shall be provided. 
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3 GENERATION FACILITY TECHNICAL MODEL REVIEW PROCESS 

To review the generation facility technical model, the following procedures are performed in the PSCAD 
and PSS/E environment. A review of the results will be documented and provided to the Customer for 
confirmation of model acceptance or further model updates. 

3.1 Model review in PSCAD 
1) Review model data against “Technical memo PSCAD requirements V5.pdf” provided by Hawaiian 

Electric. In this step, it will be determined whether the model is complete, generation facility 
settings are according to the Power Purchase Agreement, and if the model can be compiled and 
run without any error. 

2) Initialization test: 
In this step, the generation facility PSCAD model will be determined whether the model 
initialization is acceptable.  Hawaiian Electric requires that: 

a. The PSCAD model shall initialize as quickly as possible (e.g. <1-3 seconds) to user defined 
terminal conditions. 

b. Project PSCAD model shall initialize properly and that the same power flow and voltage 
conditions shall be observed between the PSCAD and PSS/E models after initialization. 

3) Voltage and frequency ride-through tests: 
In this step, the generation facility PSCAD model ride-through performance will be reviewed by 
performing voltage and frequency ride-through simulations in PSCAD. The review will focus on 
the generation facility model dynamic response during and after ride-through and generation 
facility trip time. 

4) Fault simulation tests: 
Two types of fault tested at the Point of Interconnection bus of the generation facility will be 
performed in this step. 
i) 3-phase to ground fault with 6-cycle clearing time (same as the PSS/E ring down model 

test described in the following section). 
ii) 1-phase to ground fault simulation with 6-cycle clearing time. 

In this test, fault current contribution from the generation facility observed in the simulation will 
be reviewed by comparing it against the generation facility technical document. 

3.2 Model review in PSS/E 
1) Model data review: 

Review model data based on the requirements for PSS/E power flow and dynamic model provided 
by Hawaiian Electric. In this step, the review determines whether the model is complete, 
generation facility settings is according to the PPA, and model can be compiled and run without 
any error. 

2) Flat start test: 
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PSS/E models shall initialize correctly and be capable of successful “flat start” testing using the 20 
Second No-Fault simulation: This test consists of a 20 second simulation with no disturbance 
applied. 

3) Ring down test: 
PSS/E models shall initialize correctly and be capable of successful “ring down” testing using the 
60 Second Disturbance Simulation: This test consists of the application of a 3-phase fault for 6 
cycles at POI bus, followed by removal of the fault without any lines being tripped. The simulation 
is run for 60 seconds to allow the dynamics to settle. 

4) Voltage and frequency ride-through tests: 
In this step, the generation facility PSS/E model ride-through performance will be reviewed by 
performing voltage and frequency ride-through simulation in PSS/E. The review will focus on the 
generation facility model dynamic response during and after ride-through and generation facility 
trip time. 
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4 TYPICAL ISSUES IDENTIFIED FROM THE FACILITY MODEL 
SUBMITTALS DURING THE PAST RFP PROCESS 

1. Missing documentation 
Only generation technical facility models are submitted, but no model user manual or any other 
documentation. Without model documentation, it is very difficult to know the correct procedures 
of using the technical models and identifying issues during the review. 

2. Model incompleteness 
Often, the model of a single generation unit, such as an inverter, is submitted instead of model of 
the whole generation facility, which is insufficient. The model of the generation facility should 
include models for all equipment listed in the section of “General requirements for all technical 
models”. 

3. Settings in the model 
Type issues in this category are: 

• The PSCAD and PSS/E model ride-through settings are not consistent with the settings 
defined in the Power Purchase Agreement. 

• Generation MW is not set as defined. 
• Model is set for 50 Hz instead of 60 Hz 

4. Model function issues 
Some models do not function as expected during different test scenarios. For example: 

• Fault current contribution from the generation facility is higher than what is described in 
the generation facility datasheet 

• Generation level is not stable as settings during the initialization test 
• Long time oscillation observed in the ringdown test 
• Ride-through performance does not reach requirements defined in the Power Purchase 

Agreement 
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APPENDIX A: SAMPLE OVERLAID GENERATION FACILITY TECHNICAL 
MODEL OUTPUT PLOT FOR THREE-PHASE FAULT 

Figure 1: Overlaid plot for power plant voltage 

Figure 2: Overlaid plot for power plant active power generation 
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Figure 3: Overlaid plot for power plant reactive power generation 
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APPENDIX B: SAMPLE TEST SYSTEM TOPOLOGYINFORMATION 

On weak grids such as island systems, it is important to test the models using a representative high 
Thevenin equivalent impedance. 

A typical topology of testing circuit which represents Hawaiian Electric system for 46 kV project is shown 
in Figure 4. Sample 46 kV Thevenin equivalent impedance is available upon request for model testing. 

138/46 kV Transformer 3-Wire 46 kV Sub-System Thevenin Equivalents 48 MVA Transmission System 
138 kV 

Project Equivalent Source 138 kV 
Equivalent Impedance 

12 kV Distribution 
System 

 

 

 

46 kV Interconnection 

Figure 4: Testing circuit single line diagram for 46 kV project 

A typical topology of testing circuit which represents Hawaiian Electric system for 138 kV project is shown 
in Figure 5. Sample 138 kV Thevenin equivalent impedance is available upon request for model testing. 

3-Wire 138 kV Sub-System Thevenin Equivalents GSU 
Transmission System 
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Figure 5: Testing circuit single line diagram for 138 kV project 
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Introduction 

Specific model requirements for a PSCAD study depend on the type of study being done.  A study with a scope 
covering weak system interconnections, ride‐through evaluation, short term1 event response, and fast control 
interaction with nearby devices (for example) would require a model which has the following characteristics.  
Some specialty studies may require other features. Refer to “Attachment #1: PSCAD Model Test Checklist” and 
“Attachment #2: PSCAD Model Requirements Supplier Checklist”, appended to this document, for additional 
information on how these requirements may applied. 

Model Accuracy Features 

For the model to be sufficiently accurate, it must: 
A. Represent the full detailed inner control loops of the power electronics.  The model cannot use the 

same approximations classically used in transient stability modeling, and should fully represent all 
fast inner controls, as implemented in the real equipment.  Models which embed the actual 
hardware code into a PSCAD component are currently wide‐spread, and this is the recommended 

type of model.2 

B. Represent all control features pertinent to the type of study being done.  Examples include external 
voltage controllers, plant level controllers, customized PLLs, ride‐through controllers, SSCI damping 

controllers and others.   As in point A, actual hardware code is recommended to be used for most 
control and protection features.  Operating modes that require system specific adjustment should 

be user accessible.  Plant level voltage control should be represented along with adjustable droop 

characteristics.  If multiple plants are controlled by a common controller, this functionality should be 

included. 
C. Represent all pertinent electrical and mechanical configurations.  This includes any filters and 

specialized transformers.  There may be other mechanical features such as gearboxes, pitch 

controllers, or others which should be modelled if they impact electrical performance within the 

timeframe of the study.  Any control or dynamic features of the actual equipment which may 

influence behaviour in the simulation period which are not represented or which are approximated 

should be clearly identified. 

1 Example analysis periods could be 2 to 10 seconds from fault inception.  Some studies could require longer periods. 
2 The model must be a full IGBT representation (preferred), or may use a voltage source representation that approximates 
the IGBT switching but maintains full detail in the controls.  A three phase sinusoidal source representation is not 
acceptable.  Models manually translated block‐by‐block from MATLAB or control block diagrams may be unacceptable 
because the method used to model the electrical network and interface to the controls may not be accurate, or portions of 
the controls such as PLL circuits or protection circuits may be approximated or omitted.  Note that firmware code may be 
directly used to create an extremely accurate PSCAD model of the controls.  The controller source code may be compiled 
into DLLs or binaries if the source code is unavailable due to confidentiality restrictions. 

It is not recommended to assemble the model using standard blocks available in the PSCAD master library, as 
approximations are usually introduced, and specific implementation details for important control blocks may be lost.  In 
addition, there is a significant risk that errors will be introduced in the process of manually assembling the model.  For this 
type of manually assembled model, (not using a direct “real code” embedding process), extra care is required, and 
validation is required. 

This work is licensed under the Creative Commons Attribution 4.0 International License. To view a copy of this license, visit 
http://creativecommons.org/licenses/by/4.0/ or send a letter to Creative Commons, PO Box 1866, Mountain View, CA 94042, USA. 
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D. Have all pertinent protections modeled in detail for both balanced and unbalanced fault conditions.  

Typically this includes various OV and UV protections (individual phase and RMS), frequency 
protections, DC bus voltage protections, converter overcurrent protections, and often other inverter 
specific protections.  As in point A, actual hardware code is recommended to be used for these 
protection features. 

E. Be configured to match expected site‐specific equipment settings.  Any user‐tunable parameters or 
options should be set in the model to match the equipment at the specific site being evaluated, as 
far as they are known.  Default parameters may not be appropriate. 

Model Usability Features 

In order to allow study engineers to perform system analysis using the model, the PSCAD model must: 
F. Have control or hardware options which are pertinent to the study accessible to the user. Examples 

of this could include protection thresholds, real power recovery ramp rates, or SSCI damping 
controllers.3 Diagnostic flags (eg. flags to show control mode changes or which protection has been 

activated) should be visible to aid in analysis. 
G. Be accurate when running at a simulation time step of 10 μs or higher.  Often, requiring a smaller 

time step means that the control implementation has not used the interpolation features of PSCAD, 
or is using inappropriate interfacing between the model and the larger network.  Lack of 
interpolation support introduces inaccuracies into the model at larger simulation time‐steps.  In 
cases where the IGBT switching frequency is so high that even interpolation does not allow accurate 

switching representation at 10 μs (eg. 40 kHz), an average source approximation of the inverter 
switching may be used to allow a larger simulation time step2. 

H. Operate at a range of simulation time steps.  The model should not be restricted to operating at a 

single time step, but should be able to operate within a range (eg. 10 μs – 20 μs)    
I. Have the ability to disable protection models.  Many studies result in inadvertent tripping of 

converter equipment, and the ability to disable protection functions temporarily provides study 
engineers with valuable system diagnostic information. 

J. Include documentation and a sample implementation test case.  Test case models should be 
configured according to the site‐specific real equipment configuration up to the Point of 
Interconnection.  This would include (for example): aggregated generator model, aggregated 

generator transformer, equivalent collector branch, main step up transformers, gen tie line, and any 
other static or dynamic reactive resources.  Test case should use a single machine infinite bus 
representation of the system, configured with an appropriate representative SCR, such as 2.5. 
Access to technical support engineers is desirable. 

K. Have an identification mechanism for configuration. The model documentation should provide a 
clear way to identify the specific settings and equipment configuration which will be used in any 

3 Care should be taken to ensure that any user‐settable options are not changed in a way that is not implementable in the 
real hardware, and that any selectable options are actually available at the specific site being considered.  Discussion is 
recommended with the manufacturer prior to any changes being made in model configuration. 

This work is licensed under the Creative Commons Attribution 4.0 International License. To view a copy of this license, visit 
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study, such that during commissioning the settings used in the studies can be checked.  This may be 

control revision codes, settings files, or a combination of these and other identification measures. 
L. Accept external reference variables.  This includes real and reactive power ordered values for Q 

control modes, or voltage reference values for voltage control modes.  Model should accept these 
reference variables for initialization, and be capable of changing these reference variables mid‐
simulation, ie. dynamic signal references. 

M. Be capable of initializing itself.  Once provided with initial condition variables, the model must 
initialize and ramp to the ordered output without external input from simulation engineers.  Any 
slower control functions which are included (such as switched shunt controllers or power plant 
controllers) should also accept initial condition variables if required.   

N. Have the ability to scale plant capacity.  The active power capacity of the model should be scalable 
in some way, either internally or through an external scaling transformer4. This is distinct from a 
dispatchable power order, and is used for modeling different capacities of plant or breaking a 
lumped equivalent plant into smaller composite models. 

O. Have the ability to dispatch its output to values less than nameplate.  This is distinct from scaling a 
plant from one unit to more than one, and is used for testing plant behaviour at various operating 
points. 

P. Initialize quickly. Model must reach its ordered initial conditions as quickly as possible (for example 

<5 seconds) to user supplied terminal conditions. 

Study Efficiency Features 

In addition, the following elements are required to improve study efficiency, model compatibility, and enable 
other studies which include the model to be run as efficiently as possible.  If these features are not supported, 
additional discussion is required5: 

Q. Model should be compatible with Intel Fortran compiler version 12 and higher. 
R. Model should be compatible with PSCAD version 4.5.3 and higher. 
S. Model supports multiple instances of its own definition in the same simulation case.   
T. Model supports the PSCAD “timed snapshot” feature accessible through project settings.   
U. Model supports the PSCAD “multiple run” feature. 
V. Model does not use or rely upon global variables in the PSCAD environment. 
W. Model should not utilize multiple layers in the PSCAD environment, including ‘disabled’ layers. 

4 A free publicly available scaling transformer suitable for this purpose is available in the E‐Tran library. 
5 Electranix has parallelization tools available (E‐Tran Plus for PSCAD) which can circumvent compatibility concerns in some 
cases. 
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Attachment #1: PSCAD Model Test Checklist 

Electranix makes no representations or warranties of any kind concerning this document, whether express, implied, 
statutory, or other. This includes, without limitation, warranties of title, merchantability, fitness for a particular purpose, 
non‐infringement, absence of latent or other defects, accuracy, or the presence or absence of errors, whether or not known 
or discoverable. Electranix will not be held liable for any direct, special, indirect, incidental, consequential, punitive, 
exemplary, or other losses, costs, expenses, or damages arising out of use of this document or any material herein, even if 
Electranix has been advised of the possibility of such losses, costs, expenses, or damages. 
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info@electranix.com for information regarding use or modification of this document. 
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Attachment #2: PSCAD Model Requirements Supplier Checklist  

Electranix makes no representations or warranties of any kind concerning this document, whether express, implied, 
statutory, or other. This includes, without limitation, warranties of title, merchantability, fitness for a particular purpose, 
non‐infringement, absence of latent or other defects, accuracy, or the presence or absence of errors, whether or not known 
or discoverable. Electranix will not be held liable for any direct, special, indirect, incidental, consequential, punitive, 
exemplary, or other losses, costs, expenses, or damages arising out of use of this document or any material herein, even if 
Electranix has been advised of the possibility of such losses, costs, expenses, or damages. 

Copyright PSCAD Model Requirements Supplier Checklist © 2020 by Electranix Corporation.  Please contact 
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http://creativecommons.org/licenses/by/4.0/ or send a letter to Creative Commons, PO Box 1866, Mountain View, CA 94042, USA. 

Page 10 of 14 

http://creativecommons.org/licenses/by/4.0
mailto:info@electranix.com


EXHIBIT 6 
APPENDIX B 

PAGE 67 OF 107



EXHIBIT 6 
APPENDIX B 

PAGE 68 OF 107



EXHIBIT 6 
APPENDIX B 

PAGE 69 OF 107



 

 

 

 
 

 

Re
co
m
m
en

de
d 
PS

CA
D 
M
od

el
 R
eq

ui
re
m
en

ts
 R
ev

. 9
 

M
ay
 8
, 2

02
0 

3.
15

 
M
od

el
 su

pp
or
ts
 th

e 
PS
CA

D 
“m

ul
tip

le
 ru

n”
 fe

at
ur
e.

 
U 

3.
16

 
M
od

el
 d
oe

s n
ot
 u
se
 P
SC

AD
 g
lo
ba

l v
ar
ia
bl
es
. 

V 
3.
17

 
M
od

el
 d
oe

s n
ot
 u
se
 P
SC

AD
 la
ye
r f
un

ct
io
na

lit
y 

W
 

EXHIBIT 6 
APPENDIX B 

PAGE 70 OF 107

Th
is 
w
or
k 
is 
lic
en

se
d 
un

de
r t
he

 C
re
at
iv
e 
Co

m
m
on

s A
tt
rib

ut
io
n 
4.
0 
In
te
rn
at
io
na

l L
ice

ns
e.
 T
o 
vi
ew

 a
 co

py
 o
f t
hi
s l
ice

ns
e,
 v
isi
t h

tt
p:
//
cr
ea

tiv
ec
om

m
on

s.o
rg
/li
ce
ns
es
/b
y/
4.
0/
 o
r s
en

d 
a 
le
tt
er
 to

 C
re
at
iv
e 
Co

m
m
on

s, 
PO

 B
ox
 1
86

6,
 M

ou
nt
ai
n 
Vi
ew

, C
A 
94

04
2,
 U
SA

. 
Pa

ge
 1
4 
of
 1
4 



EXHIBIT 6 
APPENDIX B 

PAGE 71 OF 107



  

          

      

      

     

           

          

          

              

         

        

              

 

             

    

EXHIBIT 6 
APPENDIX B 

PAGE 72 OF 107

GFL-Tests to be performed for PSS®E models - continued 

c. Voltage ride-through and response in a two-machine system. 

d. Frequency ride-through and response in a two-machine system. 

e. Weak grid operation in a two-machine system 

Gradually increase/decrease MVA of the synchronous machine within a range and check if the 

project’s model is able to work with the studied MVA range. 

f. Simulation in a relevant HECO island system model for a couple of selected faults 

The purpose here is to identify potential issues with a project’s PSS®E model ahead of dynamic 

stability analysis to limit study delays due to model issues. 

Note: also refer to “Siemens PTI Model Review process_200317.pdf”. 

4.1.2 Tests to be performed for PSCAD models only (includes model adequacy and documentation 

checks) 

g. Tests and checks outlined in “PSCAD Requirements Rev 9 May 2020.pdf”, inclusive of ringdown, 

voltage and frequency ride-through tests. 

2 | P a g e 
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4.2 GFM Mode Simulation Tests 

4.2.1 Tests to be performed for both PSS®E and PSCAD models 

Test notes: 

- Applicable for projects which include grid-forming BESS only 

- Assumption is that BESS has available energy and is dispatched suitably for the tests 

(i.e. Not at current limit) 

a. Able to black start and operate in island mode 

Test sequence: energize main power transformer from project side, then connect project to a 

load, then apply a bus fault at the POI, then remove the fault. Results: voltage and frequency 

should be stable and settle back to close to their nominal values after the disturbances. 

b. Loss of the last synchronous machine 

Test system will be a three-machine system including: a synchronous machine modeled by 

GENROU with a simple excitation system model (e.g., SCRX) and a simple governor model (e.g., 

TGOV1), a load with both real and reactive components, and duplicates of a project’s model. 

Duplicates of a project’s model are utilized here to check if the project is able to share real and 

reactive power properly with other generators. Test event: trip the synchronous generator. 

Results: voltage and frequency should be stable and settle back to close to their nominal values 

after the disturbance. 

c. Weak grid operation 

Test system is the two-machine system. Gradually increase/decrease MVA of the synchronous 

machine within a range and check if the project’s model is able to work with the studied MVA 

range. 

d. Able to operate in harmony with other converter resources and synchronous 

machines 

Test system is the three-machine system including: a synchronous machine modeled by 

GENROU with a simple excitation system model and a simple governor model, a load with both 

real and reactive components, and duplicates of a project’s model. Simulation tests to be 

performed may include load step up/down, ringdown, voltage ride through and frequency ride-

through tests. Results: voltage and frequency should be stable and settle back to close to their 

nominal values after the disturbances. 
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GFM Mode Simulation Tests – Tests to be performed for both PSS®E and PSCAD models - continued 

Particularly related to frequency control characteristics, we will test for configurable frequency 

droop control and configurable deadband characteristics. The frequency deadband should be 

settable in the range from +/- 0.01 Hz to +/- 1.0 Hz and the frequency droop shall be settable in 

the range of 0.1% to 10% with a typical value of 4%. A sample characteristic of frequency droop 

control with deadband is shown in Figure 1. 

Figure 1 – Frequency Droop Control Characteristic with Deadband 

e. Switching between GFL mode and GFM mode 

Test system is the two-machine system. Test sequence: energize main power transformer from 

project side, then connect project to a load. At this point, the project will be operating in island 

mode, performing frequency control. Then switch in the synchronous generator; the project will 

be operating in power/frequency droop control mode. Results: voltage and frequency should be 

stable and settle back to close to their nominal values after the disturbances. 

4.2.2 Tests to be performed for PSS®E models only 

a. Reduction in frequency deviation in GFM mode 

Test system will be a relevant HECO island system model. Test event is loss of a large generator. 

Project model will be in GFL mode and GFM mode. Result: less degree of frequency deviation is 

expected when project is in GFM mode than when the project is in GFL mode. 
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4.3 ASPEN Model Check 

A review of the ASPEN models will be performed. As mentioned above, two models are expected for 

each project: one model for GFL mode, and the other for GFM mode. Documentation associated with 

the models should be provided. The model review will check if the components of a project are modeled 

properly, such as transformers, equivalent collector system, equivalent generator, etc., and that the 

model data are consistent to the PSS®E and PSCAD model data. A fault simulation test will also be 

performed in a two-machine system. Total current at the fault location and contribution from each 

machine will be reviewed and documented. 
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• PV charging BESS: In this dispatch, the PV unit is at its maximum output and is charging 
the BESS at its minimum level. 

D. Expected Model Performance 

1. Matching steady-state model parameters between the PSS®E user-written, generic 
models and the PSCAD model. 

2. Matching control options between the three types of models. 

3. Matching voltage and frequency ride-though parameters between the three types of 
models. The settings should meet the ride-through requirements specified in the PPA. 

4. Flat run results do not show any movement for any of the three models. 

5. Ring-down simulation results show stable and proper responses, and the responses 
from the three models should show reasonable matches. 

6. Ride-through simulation results should show stable and proper responses, and the 
responses should show reasonable matches. The ride through performance should meet 
the PPA requirements. 

E. Model Review Reporting Requirements 

1. Simulation tests should be performed using the python scripts provided by Siemens PTI, 
and should be readily reproducible. 

2. Discuss model review results. 

3. Include simulation plots for the simulation tests discussed above. 

4. Related to high and low frequency ride through tests, document frequency response 
droops shown in the simulations. 

Siemens Industry, Inc. 
Siemens Power Technologies International Page 4 of 4 
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Introduction 

Specific model requirements for a PSCAD study depend on the type of study being done.  A study with a scope 
covering weak system interconnections, ride‐through evaluation, short term1 event response, and fast control 
interaction with nearby devices (for example) would require a model which has the following characteristics.  
Some specialty studies may require other features. Refer to “Attachment #1: PSCAD Model Test Checklist” and 
“Attachment #2: PSCAD Model Requirements Supplier Checklist”, appended to this document, for additional 
information on how these requirements may applied. 

Model Accuracy Features 

For the model to be sufficiently accurate, it must: 
A. Represent the full detailed inner control loops of the power electronics.  The model cannot use the 

same approximations classically used in transient stability modeling, and should fully represent all 
fast inner controls, as implemented in the real equipment.  Models which embed the actual 
hardware code into a PSCAD component are currently wide‐spread, and this is the recommended 

type of model.2 

B. Represent all control features pertinent to the type of study being done.  Examples include external 
voltage controllers, plant level controllers, customized PLLs, ride‐through controllers, SSCI damping 

controllers and others.   As in point A, actual hardware code is recommended to be used for most 
control and protection features.  Operating modes that require system specific adjustment should 

be user accessible.  Plant level voltage control should be represented along with adjustable droop 

characteristics.  If multiple plants are controlled by a common controller, this functionality should be 

included. 
C. Represent all pertinent electrical and mechanical configurations.  This includes any filters and 

specialized transformers.  There may be other mechanical features such as gearboxes, pitch 

controllers, or others which should be modelled if they impact electrical performance within the 

timeframe of the study.  Any control or dynamic features of the actual equipment which may 

influence behaviour in the simulation period which are not represented or which are approximated 

should be clearly identified. 

1 Example analysis periods could be 2 to 10 seconds from fault inception.  Some studies could require longer periods. 
2 The model must be a full IGBT representation (preferred), or may use a voltage source representation that approximates 
the IGBT switching but maintains full detail in the controls.  A three phase sinusoidal source representation is not 
acceptable.  Models manually translated block‐by‐block from MATLAB or control block diagrams may be unacceptable 
because the method used to model the electrical network and interface to the controls may not be accurate, or portions of 
the controls such as PLL circuits or protection circuits may be approximated or omitted.  Note that firmware code may be 
directly used to create an extremely accurate PSCAD model of the controls.  The controller source code may be compiled 
into DLLs or binaries if the source code is unavailable due to confidentiality restrictions. 

It is not recommended to assemble the model using standard blocks available in the PSCAD master library, as 
approximations are usually introduced, and specific implementation details for important control blocks may be lost.  In 
addition, there is a significant risk that errors will be introduced in the process of manually assembling the model.  For this 
type of manually assembled model, (not using a direct “real code” embedding process), extra care is required, and 
validation is required. 

This work is licensed under the Creative Commons Attribution 4.0 International License. To view a copy of this license, visit 
http://creativecommons.org/licenses/by/4.0/ or send a letter to Creative Commons, PO Box 1866, Mountain View, CA 94042, USA. 
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D. Have all pertinent protections modeled in detail for both balanced and unbalanced fault conditions. 

Typically this includes various OV and UV protections (individual phase and RMS), frequency 

protections, DC bus voltage protections, converter overcurrent protections, and often other inverter 
specific protections.  As in point A, actual hardware code is recommended to be used for these 

protection features. 
E. Be configured to match expected site‐specific equipment settings.  Any user‐tunable parameters or 

options should be set in the model to match the equipment at the specific site being evaluated, as 
far as they are known.  Default parameters may not be appropriate. 

Model Usability Features 

In order to allow study engineers to perform system analysis using the model, the PSCAD model must: 
F. Have control or hardware options which are pertinent to the study accessible to the user. Examples 

of this could include protection thresholds, real power recovery ramp rates, or SSCI damping 

controllers.3 Diagnostic flags (eg. flags to show control mode changes or which protection has been 

activated) should be visible to aid in analysis. 
G. Be accurate when running at a simulation time step of 10 μs or higher.  Often, requiring a smaller 

time step means that the control implementation has not used the interpolation features of PSCAD, 
or is using inappropriate interfacing between the model and the larger network.  Lack of 
interpolation support introduces inaccuracies into the model at larger simulation time‐steps.  In 

cases where the IGBT switching frequency is so high that even interpolation does not allow accurate 

switching representation at 10 μs (eg. 40 kHz), an average source approximation of the inverter 
switching may be used to allow a larger simulation time step2. 

H. Operate at a range of simulation time steps.  The model should not be restricted to operating at a 

single time step, but should be able to operate within a range (eg. 10 μs – 20 μs) 
I. Have the ability to disable protection models.  Many studies result in inadvertent tripping of 

converter equipment, and the ability to disable protection functions temporarily provides study 

engineers with valuable system diagnostic information. 
J. Include documentation and a sample implementation test case.  Test case models should be 

configured according to the site‐specific real equipment configuration up to the Point of 
Interconnection.  This would include (for example): aggregated generator model, aggregated 

generator transformer, equivalent collector branch, main step up transformers, gen tie line, and any 

other static or dynamic reactive resources.  Test case should use a single machine infinite bus 
representation of the system, configured with an appropriate representative SCR, such as 2.5. 
Access to technical support engineers is desirable. 

K. Have an identification mechanism for configuration. The model documentation should provide a 

clear way to identify the specific settings and equipment configuration which will be used in any 

3 Care should be taken to ensure that any user‐settable options are not changed in a way that is not implementable in the 
real hardware, and that any selectable options are actually available at the specific site being considered.  Discussion is 
recommended with the manufacturer prior to any changes being made in model configuration. 

This work is licensed under the Creative Commons Attribution 4.0 International License. To view a copy of this license, visit 
http://creativecommons.org/licenses/by/4.0/ or send a letter to Creative Commons, PO Box 1866, Mountain View, CA 94042, USA. 
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study, such that during commissioning the settings used in the studies can be checked.  This may be 

control revision codes, settings files, or a combination of these and other identification measures. 
L. Accept external reference variables.  This includes real and reactive power ordered values for Q 

control modes, or voltage reference values for voltage control modes.  Model should accept these 

reference variables for initialization, and be capable of changing these reference variables mid‐
simulation, ie. dynamic signal references. 

M. Be capable of initializing itself.  Once provided with initial condition variables, the model must 
initialize and ramp to the ordered output without external input from simulation engineers.  Any 

slower control functions which are included (such as switched shunt controllers or power plant 
controllers) should also accept initial condition variables if required. 

N. Have the ability to scale plant capacity.  The active power capacity of the model should be scalable 

in some way, either internally or through an external scaling transformer4. This is distinct from a 

dispatchable power order, and is used for modeling different capacities of plant or breaking a 

lumped equivalent plant into smaller composite models. 
O. Have the ability to dispatch its output to values less than nameplate.  This is distinct from scaling a 

plant from one unit to more than one, and is used for testing plant behaviour at various operating 

points. 
P. Initialize quickly. Model must reach its ordered initial conditions as quickly as possible (for example 

<5 seconds) to user supplied terminal conditions. 

Study Efficiency Features 

In addition, the following elements are required to improve study efficiency, model compatibility, and enable 
other studies which include the model to be run as efficiently as possible.  If these features are not supported, 
additional discussion is required5: 

Q. Model should be compatible with Intel Fortran compiler version 12 and higher. 
R. Model should be compatible with PSCAD version 4.5.3 and higher. 
S. Model supports multiple instances of its own definition in the same simulation case. 
T. Model supports the PSCAD “timed snapshot” feature accessible through project settings. 
U. Model supports the PSCAD “multiple run” feature. 
V. Model does not use or rely upon global variables in the PSCAD environment. 
W. Model should not utilize multiple layers in the PSCAD environment, including ‘disabled’ layers. 

4 A free publicly available scaling transformer suitable for this purpose is available in the E‐Tran library. 
5 Electranix has parallelization tools available (E‐Tran Plus for PSCAD) which can circumvent compatibility concerns in some 
cases. 
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Attachment #1: PSCAD Model Test Checklist 

Electranix makes no representations or warranties of any kind concerning this document, whether express, implied, 
statutory, or other. This includes, without limitation, warranties of title, merchantability, fitness for a particular purpose, 
non‐infringement, absence of latent or other defects, accuracy, or the presence or absence of errors, whether or not known 
or discoverable. Electranix will not be held liable for any direct, special, indirect, incidental, consequential, punitive, 
exemplary, or other losses, costs, expenses, or damages arising out of use of this document or any material herein, even if 
Electranix has been advised of the possibility of such losses, costs, expenses, or damages. 

Copyright PSCAD Model Requirements Supplier Checklist © 2020 by Electranix Corporation.  Please contact 
info@electranix.com for information regarding use or modification of this document. 

This work is licensed under the Creative Commons Attribution 4.0 International License. To view a copy of this license, visit 
http://creativecommons.org/licenses/by/4.0/ or send a letter to Creative Commons, PO Box 1866, Mountain View, CA 94042, USA. 
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Attachment #2: PSCAD Model Requirements Supplier Checklist  

Electranix makes no representations or warranties of any kind concerning this document, whether express, implied, 
statutory, or other. This includes, without limitation, warranties of title, merchantability, fitness for a particular purpose, 
non‐infringement, absence of latent or other defects, accuracy, or the presence or absence of errors, whether or not known 
or discoverable. Electranix will not be held liable for any direct, special, indirect, incidental, consequential, punitive, 
exemplary, or other losses, costs, expenses, or damages arising out of use of this document or any material herein, even if 
Electranix has been advised of the possibility of such losses, costs, expenses, or damages. 

Copyright PSCAD Model Requirements Supplier Checklist © 2020 by Electranix Corporation.  Please contact 
info@electranix.com for information regarding use or modification of this document. 

This work is licensed under the Creative Commons Attribution 4.0 International License. To view a copy of this license, visit 
http://creativecommons.org/licenses/by/4.0/ or send a letter to Creative Commons, PO Box 1866, Mountain View, CA 94042, USA. 
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DETAILED INSTRUCTIONS FOR COMMUNITY OUTREACH PLAN 

 The Community Outreach Plan should be as current and explanatory as possible. 

o The Community Outreach Plan information must be included in the information 

Proposes selected to the Final Award Group make available on their website when the 

website is posted publicly. 

 Proposers selected to the Final Award Group must develop a public Project website, which shall 

include all the information on the Community Outreach Plan table for their Project. 

 Proposers must develop Project presentations that include all the information on the 

Community Outreach Plan table (sample template provided). 

 Due to the uncertainty of the duration of the COVID-19 pandemic, all Proposers are required to 

plan for both in-person and virtual community meetings. As we near the dates that community 

meetings are scheduled, in the interest of public health and safety, the conditions at the time 

will determine if in-person meetings or virtual meetings will be required. 

o Virtual community meetings can either be community televised, or online, but must 

incorporate technology that allows for live engagement and interaction between the 

Proposer and community participants. 

 Proposers must communicate important information about the Project with stakeholders in 

advance of community meetings. 

 Proposers must perform media outreach (earned media) and advertising (paid media) to raise 

community awareness of any public meeting. Media advisories (sample attached) must be 

issued to the following media and organizations a minimum of 30 days prior to a public meeting. 

Media advisories do not need to be reviewed and approved by Hawaiian Electric, but must be 

shared with Hawaiian Electric for awareness. 

o For Oahu Projects 

• Star Advertiser 

• Civil Beat 

• Hawaii News Now 

• KHON2 News 

• KITV4 News 

• Neighborhood Boards 

o For Maui Projects 

• Maui News 

• Maui Now 

• Civil Beat 

• Hawaii News Now 

• KHON2 News 

• KITV4 News 

o For Hawaii Island Projects 

• Hawaii Tribune Herald 

• West Hawaii Today 

• Civil Beat 

• Hawaii News Now 

• KHON2 News 

• KITV4 News 

 Advertisements must be placed in area community publications. 

o Guidance from the Company can be provided upon request 

o Information in the ads must be consistent with the media advisory 

 Public comments in support and in opposition to the proposed Project must be compiled and 

filed verbatim with the Public Utilities Commission. 

 Proposers must work with and inform neighboring communities and stakeholders to provide 

community members timely information during ALL phases of the project, which must include, 
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but not be limited to the Power Purchase Agreement negotiation period, the permitting process 

periods, and throughout construction. 

 Should any COVID-19 related events interfere with the Proposer’s ability to perform the listed 

actions, Proposer should inform the Company immediately of such effects for Company’s 

consideration and guidance, and possible proposal of alternate actions. 

CONTACT: NAME, 808.XXX.XXXX FOR IMMEDIATE RELEASE 

Email address Date 

Media Advisory: Title 

Project description to be drafted by developer. Description must include the location of proposed 

project and supporting background information. 

Date: TBD 

Time: TBD 

Location: TBD 

Purpose: To share information about a TYPE (e. g. CBRE solar, etc.) renewable energy project 

proposed to be developed in COMMUNITY near AREA REFERENCE and to solicit public 

comments to be filed with the Public Utilities Commission. 

Contact: For more information, call 808.XXX.XXXX or visit (website/social media) 

# # # 
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I.  INTRODUCTION  

The Framework for Competitive Bidding (“Framework”) adopted on 

December 8, 2006, by the Public Utilities Commission of the State of Hawaii (the 

“Commission”) pursuant to Decision and Order No. 23121 (Docket No. 03-0372, 

Instituting a Proceeding to Investigate Competitive Bidding for New Generating 

Capacity in Hawaii) requires that the utility develop and follow a Code of Conduct 

whenever a utility or its affiliate seeks to advance an energy generation resource 

proposal in response to a request for proposals (“RFP”) issued by the Company. 

Section III.A.4 of the Framework required the utility to submit to the Commission 

for review and approval (subject to modification if necessary) a code of conduct 

prior to the commencement of any competitive bid process under the Framework. 

The proposed Code of Conduct Pertaining to the Implementation of a Competitive 

Bidding Process for Community-Based Renewable Energy (the “Code of Conduct”) 

requires the Companies to also propose this Code of Conduct Procedures Manual 

(the “Procedures Manual”) to implement the requirements of the Framework and 

the Code of Conduct. 

This Procedures Manual has been developed to outline the procedures to be 

followed and the policies that have been developed surrounding the 

implementation of the Companies’ competitive bidding process for system 

resources. This Code of Conduct Procedures Manual has been developed for the 

Companies’ Community-Based Renewable Energy RFPs and in accordance with the 

requirements of Section IV.H.9.a(iii) of the Framework and outlines requirements 

(1), (3) and (4) of such section, namely: (1) the protocols for communicating with 

Proposers, the Company Self-Build team, and others; (3) the documentation 

forms, including logs for any communications with proposers; and (4) other 

information consistent with the requirements of the solicitation process. 

Requirement (2) of the section, the evaluation process in detail and the 

methodologies for undertaking the evaluation process for the RFP are described in 

detail in the Community-Based Renewable Energy RFP. The bid evaluation process 

and methodology will consider both price/system impacts and non-price criteria in 

accordance with Section IV.E of the Framework and Tariff Rule 19. 
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The procedures and policies set forth herein have been designed to ensure 

that the procurement process is undertaken in a fair and equitable manner and 

that each Proposer is afforded an equal opportunity to participate and compete 

within the RFP requirements. 

This Procedures Manual is intended to be followed by Company personnel 

in connection with implementing the Companies’ solicitation process and to 

manage communications between Company personnel and consultants 

participating in the RFP processes covered by the Framework. Necessary additions, 

deletions, and/or changes depending on the circumstances surrounding the RFP 

and directions from the IO may be required. 

II.  DEFINITIONS  

 Affiliate – Any person or entity that possesses an “affiliated interest” in a utility as 

defined by section 269-19.5, Hawaii Revised Statutes (“HRS”), including a utility’s 

parent holding company but excluding a utility’s subsidiary or parent which is also 

a regulated utility. 

 Affiliate Team – Employees and consultants of an Affiliate of the Company who 

prepare a proposal to be submitted to the Company in response to a Company 

RFP. 

 ATRs – The Affiliate Transaction Requirements, issued by the Commission, 

applicable to the Companies and Affiliates, attached as Exhibit B to Order No. 

36112 issued on January 24, 2019 in Docket No. 2018-0065. 

 Code of Conduct – The Code of Conduct Pertaining to the Implementation of a 

Competitive Bidding Process for Community-Based Renewable Energy developed 

by Hawaiian Electric Company, Inc., Maui Electric Company, Limited and Hawaii 

Electric Light Company, Inc. (each, a “Company” and collectively, the 

“Companies”) to ensure the fairness and integrity of the competitive bidding 

process, in particular where the host utility or its affiliate seeks to advance its own 

system resource proposal in response to an RFP. The Code of Conduct follows the 

requirements described in Section IV.H.9.c of the Framework. 

3 



 

 

 

            

           

        

            

            

         

     

           

              

            

          

           

        

           

   

          

           

            

            

            

     

          

           

            

            

      

          

           

           

           

         

           

          

EXHIBIT 6 
APPENDIX C 

PAGE 4 OF 25

 Code of Conduct Acknowledgement – The Competitive Bidding Code of Conduct 

Acknowledgement of Receipt form acknowledging review of, and agreeing to abide 

by, the Code of Conduct and this Procedures Manual. 

 Communications Log – A written record to note activities and/or information 

shared between the Company RFP Team or Company Self-Build Team with Shared 

Resources or Unassigned Company Resources, accessed via the RFP 

Communication Tool Kit SharePoint Site. 

 Companies’ Executive in Charge – The Companies’ executive responsible for 

ensuring compliance with this Code of Conduct and serving as the point of contact 

for the Independent Observer for reporting any violations by the Companies’ of 

the Code of Conduct. The Companies’ Corporate Compliance Officer shall remain 

responsible for the Companies’ independent corporate code of conduct and may 

support compliance matters and questions arising with employees, agents and 

other representatives of the Companies, e.g., conflicts of interest, with respect to 

this Code of Conduct. 

 Company RFP Team – The Company personnel and outside consultants 

responsible for the development of the Company’s RFPs conducted under the 

Framework and the evaluation of bids submitted in response to these RFPs. 

Subject to the transfer rules specified herein, the Company RFP Team will have 

fixed team members who will not have any involvement with the Company Self-

Build Team for the subject RFP. 

 Company Self-Build Team – The Company personnel and outside consultants 

responsible for the development of the Company’s self-build responses to the RFP. 

Subject to the transfer rules specified herein, the Company Self-Build Team will 

have fixed team members who will not have any involvement with the Company 

RFP Team for the subject RFP. 

 Confidential Information – Any non-public information developed and provided by 

the Company (i.e., proprietary system information, etc.) or Proposers during the 

RFP process (such non-public information may include, for example, the identity 

of competing Proposers, and their technical, trade or financial information). This 

term includes any material non-public information regarding the RFP process 

developed for and used during the competitive bidding solicitation process, such 

as the evaluation process or criteria. Confidential Information does not include 
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public information, such as information in the Company’s public filings with the 

Commission. 

 Director of Renewable Acquisition – The supervisor of the Division that will oversee 

the Company’s competitive bidding process. 

 Eligible Proposer – A Proposer who has met the minimum requirements and 

threshold requirements in the RFP necessary to remain eligible to compete in the 

process. 

 Energy Contract Manager – The staff position(s) within the Company’s Renewable 

Acquisition Division responsible for managing the Company RFP Team(s). The 

Energy Contract Manager shall be a member of the Company RFP Team he/she 

manages. 

 Framework – The Framework for Competitive Bidding contained in Decision & 

Order No. 23121 issued by Commission on December 8, 2006, to establish rules 

for competitive bidding in response to a request for proposals when a utility seeks 

to acquire new generation resources. 

 Independent Observer (“IO”) – The neutral person or entity appointed by either 

the Commission or utility to monitor the utility’s competitive bidding process, and 

to advise the utility and Commission on matters arising out of the competitive 

bidding process, as described in Part III.C of the Framework. 

 Manager of Energy Procurement - The supervisor of the department within the 

Company’s Renewable Acquisition Division responsible for directing the resources 

responsible for the implementation of the competitive bidding process pursuant to 

the Framework. The Manager of Energy Procurement will report to the Director 

of Renewable Acquisition on the status of the competitive bidding process and 

shall be a member of the Company RFP Team. 

 Non-Price Evaluation Team – Employees and consultants of the Company who 

evaluate the Proposal non-price related criteria as set forth in these RFPs. Non-

Price Evaluation Team members will not include any Shared Resources and will be 

solely made up of Company RFP Team Members. 

 Non-Wires Alternative - An electricity grid project that uses non-traditional 

transmission and distribution (T&D) solutions, such as distributed generation (DG), 

energy storage, energy efficiency (EE), demand response (DR) and grid software 

and controls, to defer or avoid the need for conventional transmission and/or 
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distribution infrastructure investments. 

 Price Evaluation Team – Employees and consultants of the Company who evaluate 

the Proposal price related criteria set forth in these RFPs. Price Evaluation Team 

members will not include any Shared Resources and will be solely made up of 

Company RFP Team Members. 

 Proposer – Entity who submits or plans to submit a proposal in response to a 

Company-issued RFP. An Affiliate of the Company or a Company Self-Build Team 

participating in the RFP and submitting a proposal shall be considered a Proposer. 

 RFP – A written request for proposals issued by one of the Companies to publicly 

solicit bids to supply future system resources to the Company pursuant to the 

competitive bidding process established in the Framework. 

 Roster – A consolidated list of members that comprise the Company RFP Team, 

Company Self-Build Team, Shared Resources and Unassigned Company Resources 

located in the RFP Communication Tool Kit SharePoint Site. Company employee 

names and titles and consultants in their designated role will be identified. 

 Shared Resource – Company employees and consultants who, because of the 

scarcity of their expertise within the Company, are designated and authorized to 

provide information or input to both the Company RFP Team and the Company 

Self-Build Team (but not any Affiliate Team) and is not a resource dedicated to 

either team. For example, Shared Resources may include an environmental 

attorney and members of the Company’s Risk Management Department. 

 Unassigned Company Resource – Company employees unassigned to an essential 

team that may be called upon by the Company RFP Team and/or the Company 

Self-Build Team (but not any Affiliate Team) to assist in meeting unforeseen tasks 

for the RFP or the self-build proposal. For example, the Company RFP Team may 

be unable to evaluate an unforeseen technical specification included in a bid. In 

that event, the Company RFP team would need to request assistance from a 

Company employee or a consultant that is not already assigned to an essential 

team and possesses the specific expertise. Such personnel are intended to assist 

the requesting team only in an ad hoc manner, limited in scope and purpose to 

the particular task required. 

III.  STATEMENT OF OBJECTIVES  
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On April 9, 2020, the Commission issued Order 37070, commencing Phase 2 of the 

Community-Based Renewable Energy Program (“Phase 2”). Phase 2 requires the 

Companies to implement competitive bidding to procure CBRE projects on all islands 

served by the Companies. These procurements will be concurrent and overlapping. 

Subsequent phases of CBRE may require further procurements through competitive 

bidding. Accordingly, under the Framework and the Code of Conduct, for each of the 

competitive procurements under the program, the Companies will undertake a detailed 

multi-stage review and evaluation process whereby eligible proposals will be selected 

based upon their ability to most cost-effectively and reliably satisfy the CBRE program 

requirements. 

Given that multiple RFPs for CBRE, including and in addition to other RFPs currently 

being administered by the Companies, will be active at the same time, and because the 

Companies must work expeditiously, in order to consistently ensure the competitive 

benefits of the procurement process while continuing to provide equitable and fair 

consideration for all proposals, the Companies will endeavor to create, designate and 

maintain the Roster at all times for quicker and more decisive implementation across all 

active RFPs. Subject to the transfer rules specified herein, the Roster will be maintained 

for the durations of the RFPs. The Companies also intend that the evaluation process will 

be well-documented so that the results of the evaluation can be fully reviewed by an IO 

to confirm that all proposals were treated in a fair and consistent manner. 

The Code of Conduct and this Procedures Manual address (1) communication 

requirements and procedures associated with the relationship between utility employees 

(Company RFP Team, Company Self-Build Team, Shared Resources and Unassigned 

Company Resources); (2) communication requirements and procedures associated with 

the relationship between the Company RFP Team, the Company Self-Build Team and 

Proposers; and (3) communication requirements associated with the relationship between 

Company management and the Company RFP Team. 

The Code of Conduct and this Procedures Manual also include procedures for the 

sharing of resources, where appropriate, by the Company RFP Team and the Company 
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Self-Build Team for the purposes of completing their efforts to effectively evaluate an RFP 

or to submit a bid in response to an RFP. The small size of the Companies and limitation 

of resources will require specialized services, information exchange and sharing of 

resources in certain limited circumstances. Company personnel and consultants identified 

as “Shared Resources” shall be designated by the Companies for this specific purpose. 

IV.  ORGANIZATION AND COMMUNICATION RESPONSIBILITIES  

This section outlines the RFP organizational structure for the development of the 

RFP and the Company self-build options and the organization’s responsibilities to ensure 

that communications between Company personnel and consultants working on their 

respective RFPs or self-build projects are conducted in a fair, consistent, and equitable 

basis so that the Company Self-Build Team does not enjoy any unfair advantage over 

other Proposers responding to an RFP. 

A. Organization 

The Companies shall identify and maintain two separate teams to facilitate the 

independence and objectivity of the Company resources working on an RFP and ensure 

an arms-length relationship with the resources working on the Company’s self-build 

project to avoid any real or perceived inequity in an RFP process. The two essential teams 

shall be the “Company RFP Team” and the “Company Self-Build Team.” 

Other limited Company resources, such as select staff from various functional 

areas of the Company that are in short supply and thus cannot be dedicated solely to 

either team, may be designated as “Shared Resources” to perform services for the 

Company RFP Team and Company Self-Build Team. Shared Resource employees are 

allowed to carry on with both their RFP (for either the Company RFP Team and/or the 

Company Self-Build Team) and regular functions throughout the resource planning 

process (including the development of any Company Parallel or Contingency Plan as 

defined in the Framework), which may require communications with or services performed 

for the Company Self-Build Team. Shared Resource employees, however, will not 

participate in the evaluation and selection process of proposals submitted in response to 
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an RFP. Rules for communications between Shared Resources and the essential teams 

are specified below. 

Company employees unassigned to an RFP may be called upon by the Company RFP 

Team, Company Self-Build Team, or both for help to meet unforeseen tasks. After 

completing the Code of Conduct training, these “Unassigned Company Resources” are 

eligible to assist on an ad hoc basis with the requirement that all communications as an 

Unassigned Company Resource must be memorialized and logged in the same manner as 

communications with Shared Resources on the Communication Log. If an Unassigned 

Company Resource is called upon repeatedly for a substantial amount of assistance by a 

particular team, the employee should be assigned to such team or evaluated for 

designation as a shared resource. 

B. Essential Teams 

1. Company RFP Team. The Company RFP Team, tasked with 

preparing the RFP and evaluating the responses and bids in response to the RFP, will 

consist primarily of Director/Manager-level and other experienced employees together 

with possible outside consultants, with backgrounds in a number of disciplines necessary 

to conduct a thorough evaluation of each proposal. The Company RFP Team will be 

comprised of a Price Evaluation Team and a Non-Price Evaluation Team and will be 

prepared to evaluate proposals on the basis of their price and non-price aspects pertaining 

to their level of expertise. Members of the Company RFP Team will include professionals 

with experience in the following areas of expertise: engineering, siting/land use, 

environmental, transmission planning, fuel procurement, legal, financial planning, system 

operations, integrated resource planning, generation planning, production cost analysis, 

and others as needed. 

The Price Evaluation Team and the Non-Price Evaluation Team will conduct 

their sections of the bid evaluation process separately and will not share the results of 

their evaluation with members of the other sub-team. Each team will submit their 

evaluation results to an oversight team, which will be responsible for compiling the results 

of the evaluations and selecting the Priority List. 
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The Energy Contract Manager will be responsible for directing the 

evaluation efforts of the Company RFP Team when the proposals are received. The 

Energy Contract Manager will be responsible for maintaining the documentation 

underlying the evaluation of each proposal as well as all communications with Proposers. 

2. The Company Self-Build Team. The Company Self-Build Team, 

tasked with preparing any Company proposal to be submitted by the Company in response 

to a Company RFP, will consist primarily of Company employees, along with possible 

outside consultants with backgrounds in a number of disciplines necessary to complete a 

competitive proposal in response to a Company RFP. The members of the team will 

include professionals with experience in the following areas of expertise: engineering, 

siting/land use, environmental, transmission planning, fuel procurement, legal, financial 

planning, system operations, integrated resource planning, generation planning, 

production cost analysis, and others as needed. 

3. Affiliate Team. Any Affiliate Team will be comprised solely of 

employees and consultants of the Affiliate and no Company employee or consultant shall 

serve as a member of an Affiliate Team; provided, however, that a consultant may perform 

services for an Affiliate and the Company so long as appropriate “walls” are established 

satisfactory to the Company that ensures that employees of the consultant working for 

the Affiliate Team do not also perform work for the Company nor communicate with 

employees of the consultant performing work for the Company, and vice versa. The 

Company will inform consultants providing services for the Company RFP Team of these 

separation requirements, and will seek confirmation in writing from any consultant 

performing services for an Affiliate and the Company that such separation requirements 

will be met. Affiliate Teams will be considered and treated as separate independent third-

party Proposers for all purposes within any RFP and shall have no access to, interaction 

or communications with Shared Resources or Unassigned Company Resources for the 

purpose of completing a proposal in response to any RFP. Affiliate Teams shall also be 

subject at all times to the terms, conditions and restrictions specified in the Company’s 

ATRs. 

4. Transfers between Teams. As members of both the Company RFP 
10 
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Team and the Company Self-Build Team are intended to be fixed, transfers between teams 

should not be permitted. However, there will be instances where a member of a particular 

team (whether Company RFP or Company Self-Build) transfers to a position in which 

he/she may be requested, as part of his/her new job responsibilities, to participate as a 

member of the other team. Such employee shall not be permitted to transfer from one 

team to the other during the pendency of any particular RFP (or stage or phase of a 

particular RFP). After completion of the RFP (or stage or phase of a particular RFP) under 

which the employee recently participated, the employee may transfer to the other team 

under the following conditions: (a) the employee is prohibited from disclosing any 

Confidential Information known to such employee as a result of being a member of his/her 

former team with members of the new team he/she is joining; and (b) for a period of one 

(1) year, such employee shall not participate or be involved in the evaluation of any 

subsequent stage(s) or phase(s) of a prior RFP which such employee participated in with 

his/her former team. 

Transfers of employees between the Company and any Affiliate and their 

subsequent work on RFPs shall be subject to the terms, conditions and restrictions 

specified in the ATRs. 

C. Communications Protocols 

1. Overview and General Requirements. 

The Company has developed policies and procedures governing 

communication between the Company RFP Team, the Company Self-Build Team, Shared 

Resources, the Proposers, the IO, and with the Commission regarding RFP design and bid 

evaluation. Bid information and evaluation data and information shall not be 

communicated between members of the Company RFP Team, outside parties and other 

employees within the Companies except to those with a business need to know. 

To ensure that the competitive bidding process is fair and unbiased, that 

all Proposers have access to the same information so that no Proposer has an unfair 

advantage, and that any Company self-build and/or Affiliate proposals do not have any 

unfair competitive advantage over third-party bids, the Companies shall follow the Code 

11 



 

 

 

               

        

 
           

             

            

             

        

 
             

           

             

        

 
           

           

               

             

      

 
         

             

 

 
          

          

             

          

            

           

           

 
        

EXHIBIT 6 
APPENDIX C 

PAGE 12 OF 25

of Conduct whenever the utility or its Affiliate is seeking to advance a resource proposal 

as provided in Section IV.H.9.b of the Framework. 

Each employee or consultant on the Company RFP Team, Company Self-

Build Team and Shared Resources shall read, acknowledge and sign the Code of Conduct 

Acknowledgement. Unassigned Company Resources who are called upon by the Company 

RFP Team or Company Self-Build Team for help to meet unforeseen tasks shall also read, 

acknowledge and sign the Code of Conduct Acknowledgement. 

The Company issuing the RFP will establish a shared drive on its corporate 

computer network designed to maintain the bid evaluation documentation and other 

information associated with the bidding process. Only Company RFP Team members will 

have access to all the files on the shared drive. 

In cases where staffing and resources are limited or constrained, the 

Company may identify Shared Resources or those employees eligible to provide 

information or serve as a resource to both the Company RFP Team and the Company Self-

Build Team. Specific rules to log communications with the Company RFP Team or the 

Company Self-Build Team are described below. 

Shared Resources will not have access to the Company’s shared drive 

established for the RFP process which will include the documentation of the bid evaluation 

results. 

Team members should clearly mark all e-mails, documents, or other 

communications that contain Confidential Information and make clear which team should 

not receive it with the following header or a substantially similar message: “This 

communication contains self-build information that must be kept confidential. DO NOT 

copy, forward, or discuss the contents with Company RFP Team members” OR “This 

communication contains Company RFP Team information that must be kept confidential. 

DO NOT copy, forward, or discuss the contents with Company Self-Build Team members.” 

2. Communications Between the Company RFP Team and 
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Proposers, including the Company Self-Build Team and 

any Affiliate Team. 

During the RFP process, the Energy Contract Manager shall serve as the 

primary contact person for all RFP communications with Proposers. This is important from 

the standpoint of maintaining consistency and confidentiality of information between 

Proposers and the Company. For documentation and oversight purposes, all 

communications from Proposers must be submitted to an established website link 

provided by the Company (the “Company RFP website”). The IO will monitor all 

communications through the Company RFP website. To ensure fair and equal access to 

information, any Company Self-Build Team and/or Affiliate Team shall be considered a 

Proposer for communication purposes and any request for information from the Company 

Self-Build Team or Affiliate Team to the Company RFP Team shall be through the Company 

RFP website. 

Subject to confidentiality obligations, it is the objective of the Code of 

Conduct that all Proposers, including the Company Self-Build Team and any Affiliate Team, 

receive access to information released by the Company RFP Team, whether in response 

to a question from a Proposer or not, at the same time. 

The communications process for addressing questions and requests for 

information from Proposers, and for the Company RFP Team to provide information to 

Proposers, is provided below: 

a. Other than during Company sponsored conferences, Proposers 

must submit all questions to the Company RFP website or the 

designated RFP email address (if the Company RFP website has not 

been opened yet for the RFP). 

b. Questions will be reviewed and responses will be coordinated with 

the appropriate functional area within the Company for a response. 

Every reasonable effort will be made to provide responses in a 

timely manner. 
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c. All responses, including the classification of such response, i.e., 

whether non-confidential or confidential as described below, will be 

provided to the IO for monitoring purposes via email or the 

PowerAdvocate messaging system. The IO may choose to 

comment on any response at its discretion. 

d. Depending on the questions received, responses may involve 

Confidential Information of the Company and/or Proposers. 

Release of any Company Confidential Information must be 

approved in advance by the Company executive authorized to 

release the Confidential Information. Any release of Company 

Confidential Information shall be accompanied by appropriate 

confidentiality and non-disclosure agreements, protective orders or 

other means required to maintain the confidentiality of the 

Company Confidential Information while still permitting its 

disclosure under circumstances deemed appropriate by the 

responsible Company executive. Other non-Company Confidential 

Information will not be shared without the prior written consent of 

the owner of such Confidential Information and the execution of 

appropriate confidentiality and non-disclosure agreements by all 

recipients of such Confidential Information. Responses will be 

categorized as follows: 

i. Non-Confidential Responses: Questions and responses will 

either be posted directly on the Company RFP website (process-

related questions or simple, non-substantive information) or a 

description of the information that can be made available will be 

posted and Proposers will be instructed to submit a request to the 

Company via the Company RFP website to receive a copy. 

ii. Confidential Responses: Questions and a description or 

notice of a Confidential Information response will be posted on 
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the Company RFP website and Proposers will be instructed to 

submit a request to the Company via the Company RFP website to 

receive instructions on how to access the Confidential 

Information. The Confidential Information will only be provided to 

the requestor after receipt of an executed confidentiality and non-

disclosure agreement. Only those who have qualified to submit a 

bid (i.e., Eligible Proposers) and have executed a confidentiality 

and non-disclosure agreement will be considered for receipt of 

Confidential Information. 

iii. Process for Distribution of Confidential Information: 

Confidential Information provided in response to questions from 

proposers may be made available only to parties as indicated 

above via the following: 

A. Confidential Information that is approved for 

exchanging on a secured access site: (1) Confidential 

Information may be made available on a secured website 

with an individual password provided to each approved 

Proposer; and (2) Confidential Information in documents 

may be transmitted to approved recipients through the 

Company’s secure email system. 

B. Confidential Information that can be made available 

for inspection only, but cannot be copied: There may be 

some types of Confidential Information that the Company 

may consider making available for inspection only with no 

copies allowed. This type of Confidential Information will 

be made available on Company premises for inspection 

only. Proposers will be advised via the Company RFP 

website to make arrangements with Company staff to view 

the Confidential Information. 
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C. Confidential Information that may not be released: 

In the event that Proposers submit questions that require 

responses that the Company feels are not appropriate to 

provide for reasons which may include, but not be limited 

to, safety, security, protection of trade secrets or 

intellectual property rights, Proposers will be advised as 

such via the Company RFP website. 

e. Prior to and during the RFP, and outside of the Company RFP 

website protocol, developers may direct questions to the Company 

prior to submitting a Proposal to discuss specific questions 

regarding their specific Proposal. Questions shall be directed to the 

Company Contact for Proposals listed in the particular applicable 

RFP. Questions and responses that do not contain Confidential 

Information and which are deemed relevant to all Proposers will be 

published without identifying information via the Company RFP 

website. 

f. Once bids are received, the Company may submit information 

requests to Proposers to clarify their proposals or request additional 

information. All contacts with Proposers will be through the 

Company RFP website. All contacts and information exchanged will 

be under the oversight of the IO. 

g. A single exception to the communication process outlined above 

shall be instituted for the purpose of facilitating the verification of 

proposed project models and documentation required to perform 

the IRS. For this limited scope, the Company’s Manager of 

Interconnection Services will serve as the primary contact person 

for all such interconnection communications with the Proposers on 

the Priority List, provided that all necessary confidentiality and 

16 



 

 

 

         

      

       

        

        

        

         

       

         

    

 
       

 

 
          

           

              

  

 
        

  

 
           

             

         

               

           

            

        

 
        

        

EXHIBIT 6 
APPENDIX C 

PAGE 17 OF 25

non-disclosure agreements are in place. The Manager of 

Interconnection Services and personnel in the Interconnection 

Services Department shall be members of the Company RFP 

Team. Interconnection communications will be limited to a 

Proposer’s bid and no more information other than as necessary 

to facilitate such communications will be permitted. Discussion of 

locations of proposed projects shall be limited to that necessary 

only to determine the interconnection requirements of such 

project. The IO shall have the right to monitor all such 

communications in his/her discretion. 

3. Communications Between the Companies and the 

Commission. 

The Company’s Regulatory Affairs staff will be responsible for initiating 

communication with the Commission regarding the RFP or the Companies’ evaluation 

process. Regular updates may be provided to the Commission regarding the RFP process 

if requested. 

4. Communications Between the Company RFP Team and 

the IO. 

Communications between the Company RFP Team and the IO will be 

required for many aspects of the evaluation process. The IO is also required to maintain 

confidentiality of any Confidential Information. The IO will coordinate all activities through 

the Energy Contract Manager. The IO will be invited to participate in any meetings or 

discussions between the Company RFP Team and the Proposers and other 

communications as noted above. Sufficient notice will be provided whenever possible and 

teleconference and/or web conference alternatives may be utilized. 

5. Communications Between the Company RFP Team and 

the Company Self-Build Team or any Affiliate Team. 
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Any communication between the Company RFP Team and the Company 

Self-Build Team or any Affiliate Team with respect to the RFP shall be handled no 

differently than with Proposers and other outside parties. Accordingly, the Company Self-

Build Team or any Affiliate Team will be required to submit any questions or information 

requests to the Company RFP Team via the Company RFP website and all responses will 

be provided in the same manner as to other Proposers. Accordingly, as stated in Section 

2 above, responses will be provided to the IO for monitoring purposes via email or the 

PowerAdvocate messaging system. Members of the Company RFP Team are prohibited 

from providing any input into the development of the self-build option by the Company or 

an Affiliate. Company RFP Team members are prohibited from sharing any Confidential 

Information (i.e., detailed evaluation criteria, other proposals, etc.) with any Company 

Self-Build or Affiliate Teams except in accordance with the procedures in the Code of 

Conduct, this Manual or the RFP. 

Company RFP Team members and Company Self-Build Team members 

may continue to work with each other on projects not related to the RFP. Further, 

members of each respective team do not have to be physically separated from each other, 

but members of each team must make reasonable efforts to keep all Confidential 

Information (including electronic data) secure and inaccessible to the other team. 

Company RFP Team members and Affiliate Team members may continue 

to work with each other on matters not related to the RFP as permitted under the ATRs. 

6. Communications among the Company RFP Team, the 

Company Self-Build Team and Shared Resources. 

Shared Resources may provide services to the Company RFP Team and the 

Company Self-Build Team (but not any Affiliate Team). Shared Resources shall be limited 

as much as possible to instances where Company resources cannot provide a dedicated 

member to the Company RFP Team and the Company Self-Build Team at the same time 

and still provide the necessary functions of its area to the Company as a whole. Shared 

18 
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Resources are expressly prohibited from providing any information developed on behalf 

of the Company RFP Team to the Company Self-Build Team or any information developed 

on behalf of the Company Self-Build Team with the Company RFP Team, except through 

the formal communication process outlined above, i.e., through the Company RFP 

website. 

Additionally, a written record of the time, date and substance of all 

conversations, data and written material directly or indirectly exchanged with the 

Company RFP Team or the Company Self-Build Team that pertain to the RFP shall be 

maintained on the Communications Log. The RFP Communication Tool Kit SharePoint Site 

will be set up and managed by the Energy Contract Manager to provide an easy to use 

and understand mechanism to log and memorialize these conversations. 

Shared Resources will not have direct access to the Company’s shared drive 

developed for the RFP process which will include documentation of the bid evaluation 

results. 

7. Communications between the Company RFP Team, the 

Company Self-Build Team and any Unassigned Company 

Resource or consultant that is not a Shared Resource. 

There may be times where a Company RFP or Company Self-Build team 

(but not an Affiliate Team) member may need ancillary or other ministerial or 

administrative assistance that requires communication and/or assistance from Company 

personnel who are neither on any team nor considered a Shared Resource. Under those 

circumstances, such personnel may assist the requesting team member on an ad hoc basis 

upon the following conditions: 

a. The essential team member making the request must inform the 

Company personnel that sharing of the requested information or 

assistance with the other team, be it the Company RFP or Company Self-

Build Team, is expressly prohibited under the Code of Conduct. 

19 



 

 

 

        

         

 
         

          

          

         

           

 

 
            

        

            

           

           

           

       

 
        

        

        

            

           

           

          

   

 
        

      

EXHIBIT 6 
APPENDIX C 

PAGE 20 OF 25

b. The assisting Company personnel shall complete the Code of 

Conduct training and sign the Code of Conduct Acknowledgement. 

c. The assisting Company personnel shall be directed to the Roster 

provided by such requesting team member to determine and/or confirm 

the restrictions on communication with the other team members. The 

essential team member making the request will ensure the Roster is 

updated by the Energy Contract Manager to include the assisting Company 

personnel. 

d. A written record of the time, date and substance of all 

conversations, data and written material directly or indirectly exchanged 

with the Company RFP Team or the Company Self-Build Team that pertain 

to the RFP shall be maintained on the Communication Log. The RFP 

Communication Tool Kit SharePoint Site will be set up and managed by the 

Energy Contract Manager to provide an easy to use and understand 

mechanism to log and memorialize these conversations. 

e. If assistance from an Unassigned Company Resource becomes 

more than occasional or more substantive than ancillary, ministerial or 

administrative services, the Unassigned Company Resource should be 

considered for inclusion on the team that he/she has been assisting on 

such basis. Additionally, the Unassigned Company Resource may also be 

considered for inclusion as a Shared Resource. Members of the Company 

RFP Team and/or Company Self-Build Team shall consult with the Company 

executive for resolution. 

8. Communications between the Company RFP Team, the 

Company Self-Build Team and Company Management. 
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The Company RFP Team and the Company Self-Build Team will 

necessarily require management approval of the RFP and the Company Self-Build Team 

proposal. Because of the size of the Company, it may be possible that a single employee 

(at whatever level) (the “Approver”) may have approval responsibility for matters affecting 

the RFP and the Company Self-Build Team proposal. Approvers in this situation must use 

their best judgment in making decisions reviewing and approving matters for the 

respective teams. The Code of Conduct must be adhered to in these situations and the 

Approver must not communicate matters learned from the Company RFP Team with the 

Company Self-Build Team. 

If an Approver feels that he/she cannot manage this potential conflict, 

the Approver is recommended to consult with his/her immediate supervisor to determine 

whether such higher authority could be appointed with the task of reviewing and 

approving matters for a designated team, either the Company RFP Team or the Company 

Self-Build Team. In matters where a team of employees (including one or more 

Approvers) is responsible for reviewing and approving matters for the respective teams, 

approving employees (from whatever level, including executives) with information from 

reporting personnel beneath them from both the Company RFP Team and the Company 

Self-Build Team may consider recusing himself/herself from the decision making if such 

employee cannot objectively make a decision on the matter. 

Finally, an Approver may be a member of the Company RFP Team and 

have a subordinate reporting to him/her that is a member of the Company Self-Build Team 

(or vice versa). In such situations, because the Code of Conduct prohibits communication 

between the teams, the Approver must recuse himself/herself from the decision making 

and request his/her manager to review and approve the matter in his/her place. 

In all instances, it is possible that any particular situation above may be 

addressed and/or resolved by the terms and conditions of the Company’s internal code of 

conduct implemented for all employees and consultants of the Company. As appropriate, 

an Approver or any other team member, Energy Contract Manager or Company executive 

in Charge may involve the Company’s Corporate Compliance Officer for input and possible 
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resolution under the Company’s internal corporate code of conduct. 

V.  WHEN THE  CODE  OF CONDUCT BECOMES EFFECTIVE  

A. Prior to development of the requirements for any particular RFP, the Code 

of Conduct for that RFP will be activated. However, if the Company Self-Build Team 

determines at any time that it will not pursue a self-build option for a particular RFP, the 

Code of Conduct may be de-activated. 

B. Upon the activation of the Code of Conduct, members of the Company RFP 

Team and the Company Self-Build Team must then conduct activities on the RFP or self-

build process in compliance with the Code of Conduct. Once identified and having 

commenced work, no information may be shared outside the respective team members 

with respect to the RFP or a self-build option except through the formal communication 

processes outlined above. 

C. Immediately upon assignment to a Company team (RFP or Self-Build), 

designation as a Shared Resource, or request to assist as an Unassigned Company 

Resource, each such employee or consultant must review this Manual, and sign the Code 

of Conduct Acknowledgement. 

D. Within the RFP process, after a member has been assigned to a particular 

Company team (RFP or Self-Build), he or she will not be able to transfer to the other 

Company team during the pendency of any particular RFP (or stage or phase of a 

particular RFP). It is the responsibility of each team to fill vacant team positions with 

employees that have not been previously assigned as a team member for a team until the 

PPA negotiations have been concluded and the final contracts are executed. 

E. Each employee and consultant working on the RFP shall review the Code 

of Conduct and sign the Code of Conduct Acknowledgement attesting to his/her 

compliance with the Code of Conduct until the employee is no longer working in the 

position he/she was in while working on the RFP. 
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F. The Energy Contract Manager will be responsible for maintaining the Roster 

and the signed Code of Conduct Acknowledgements. The Company Executive in Charge 

shall be responsible for ensuring compliance with the Code of Conduct and shall have the 

written authority and obligation to enforce the Code of Conduct. 

VI.  IMMEDIATE  ACTIONS UPON ACTIVATION OF THE  CODE  OF CONDUCT  

The following items are required to be completed as soon as possible after 

activation of the Code of Conduct, but no later than the designated events specified for 

each item below. 

A. Prior to development of the requirements for any particular RFP, a Roster 

listing employee (with their title) and consultants in their designated role; Company RFP 

Team, Company Self-Build Team, Shared Resource or Unassigned Company Resource. 

When the IO is appointed, this Roster shall be provided to him/her. The Roster shall be 

placed in the RFP Communication Tool Kit SharePoint Site so that any Company personnel 

can access the database to determine the identity of the respective teams and Shared 

Resources. 

B. Upon the finalization of the Roster for the RFP, the Energy Contract 

Manager shall verify that all employees (whether full-time, part-time, temporary, or 

contract) and consultants involved in the competitive bidding process, such as members 

of the Company RFP Team, the Company Self-Build Team, Shared Resources or 

Unassigned Company Resources, have acknowledged receipt of the Code of Conduct and 

his or her responsibility to comply with the Code of Conduct by submitting the Code of 

Conduct Acknowledgement (with electronic acknowledgment being acceptable). If an 

employee or consultant is later added to a team, the Energy Contract Manager shall also 

verify that such employee or consultant has submitted the Code of Conduct 

Acknowledgment. 

C. Prior to any solicitation for comments or questions to the RFP, 

establishment of the Company email address to accept requests for information from 

Proposers, including the Company Self-Build Team or any Affiliate Team. 
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D. Prior to the drafting of any documents for any particular RFP, establishment 

of the Company-secured site that houses the accessible database (such as SharePoint). 

VII.  WHEN THE  CODE  OF CONDUCT TERMINATES  

A. The Code of Conduct for a specific RFP will terminate after the following 

two conditions are met when: 

a. the final contract(s) for RFPs conducted under the Framework with the 

successful proposer(s) is/are executed, or when written notice of 

termination of the RFPs to be conducted under the Framework is 

provided by the Manager of Energy Procurement or his/her designee to 

the IO and the Commission, and 

b. a certification of Code of Conduct compliance by all employees 

participating in the specific RFP process is submitted by affidavit by the 

Company Executive in Charge. 

VIII. DOCUMENTATION FORMS 

The following documentation forms may be utilized by those Company personnel 

involved in the RFP. These forms may be amended from time to time as necessary. 

Additional forms may also be developed as determined necessary. 

 Code of Conduct Acknowledgement 

 Communications Log 

 Roster 

IX.  APPLICABILITY  OF  THE  ATRs  

Except as specifically made applicable under Section V.C.1.i of the ATRs with 

respect to wholesale power procurement from Affiliates, the ATRs shall not apply to RFP 

matters covered by the Framework, the Code of Conduct and this Procedures Manual as 

it relates to the Companies’ interactions between the Company RFP Teams and Affiliate 

Teams. Reference to the ATRs in the Code of Conduct and/or this Manual are specifically 
24 
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for matters outside the Companies’ administration of the RFP; provided, however, that 

such applicability may be revised as necessary and as may be directed by the Commission 

for any RFP.1 

1 See Decision and Order No. 35962, filed on December 19, 2018, in Docket 2018-0065, at 56-

57. 
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Downloading Bid Packages 

All of the Buyer’s bid package documents (if any) are centrally stored on the PowerAdvocate Platform. 

To view bid documents, click “1” on your Dashboard or on the 1. Download Documents tab from within 

the event. 

 You can access the Bid sub-tab after the event opens. You can access Buyer documents before 

the event is opened from the Pre-Bid sub-tab, if the Buyer utilizes this feature.  

 To view or download a document, click the file name. 

 To download multiple documents: 

1. Select the checkbox in the Download column for each document you wish to download 

or click Select All. 

2. Click Download Selected Files. 

Uploading Documents 

To upload your documents, click “2” on your Dashboard, or on the 2. Upload Documents tab from 

within the event. 

 Do not upload any files to the Pre-Bid tab. 

 To upload a document to the Bid tab: 

1. Specify a Document Type (Reference ID can be left blank). 

2. Click Choose File, navigate to and select the document, and then click Open; multiple 

files can also be compressed into one .zip file for upload. 

3. Click Submit Document. 

D-2 
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APPENDIX E 

MUTUAL CONFIDENTIALITY AND NON-DISCLOSURE AGREEMENT 

Independent Power Producers – (“IPPs”) 

This Mutual Confidentiality and Non-Disclosure Agreement (this “Agreement”) is 

effective as of , 20 (the “Effective Date”) between [INSERT NAME OF 

IPP], a [State of incorporation/organization] [type of entity] (“IPP”) and Hawaiian Electric 

Company, Inc., Maui Electric Company, Limited, and Hawaii Electric Light Company, Inc., each 

a Hawaii corporation (collectively, the “Companies”). In consideration of the mutual promises 

contained in this Agreement, including the provision of Confidential Information (as defined 

below) by either party to the other hereunder, and other good and valuable consideration, the 

receipt and sufficiency of which are hereby acknowledged, the parties agree as follows: 

1. Background 

The Companies have or intend to issue a Request for Proposals (“RFP”) for Community-

Based renewable energy projects. The IPP has or intends to submit one or more proposals for a 

nominal [   ] MW [TYPE OF FACILITY] facility located at [LOCATION] on the island of Maui, 

State of Hawai‘i (“Proposal”).  

In connection with the IPP’s proposed project, the Companies may conduct an 

interconnection requirements study (“IRS”) to establish the requirements for interconnection of 

the IPP’s proposed project to the Companies’ electric grid. The RFP process may also result in 

the award of a potential power purchase agreement, the terms of which must be agreed upon by 

the parties (“PPA Negotiations”).  For purposes of this Agreement the term “Project” refers to the 

RFP, Proposal, potential IRS and PPA Negotiations. 

In order to evaluate the Project, either party may from time to time provide to the other 

party certain Confidential Information. The parties are willing to provide such Confidential 

Information to each other upon the terms and conditions of this Agreement.   

2. Confidential Information 

Except as set forth in Section 3 (Exclusions from Confidential Information) below, 

“Confidential Information” means all non-public, confidential or proprietary information disclosed 

by either party (the “Provider”) to the other party (a “Recipient”) its affiliates and its and their 

directors, officers, employees, agents, advisors, consultants (including, without limitation, 

financial advisors, counsel and accountants) and controlling entities or individuals (collectively, 

“Representatives”) whether disclosed orally or disclosed or accessed in written, electronic or other 

form of media, and whether or not marked or otherwise identified as “confidential,” including, 

without limitation: 

(a) all information concerning the Provider and its affiliates’, and their customers’, 

suppliers’ and other third parties’ past, present and future business affairs including, without 

limitation, finances, customer information, supplier information, products, services, designs, 

Mutual NDA – IPPs E-1 
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processes, organizational structure and internal practices, forecasts, sales and other financial 

results, records and budgets, business, marketing, development, sales and other commercial 

information and strategies; 

(b) information concerning the Companies’ generation, transmission, and distribution 

systems (e.g., engineering and operating characteristics of the Companies’ transmission lines and 

substations) (“Critical Infrastructure Confidential Information”); 

(c) the Provider’s unpatented inventions (whether or not they are patentable), ideas, 

methods and discoveries, techniques, formulations, development plans, trade secrets, know-how, 

unpublished patent applications and other confidential intellectual property; 

(d) all designs, specifications, documentation, components, source code, object code, 

images, icons, audiovisual components and objects, schematics, drawings, protocols, processes, 

and other visual depictions, in whole or in part, of any of the foregoing; 

(e) any third-party confidential information included with, or incorporated in, any 

information provided by the Provider to the Recipient or its Representatives; and 

(f) all notes, analyses, compilations, reports, forecasts, studies, samples, data, 

statistics, summaries, interpretations and other materials (“Notes”) prepared by or for the Recipient 

or its Representatives that contain, are based on, or otherwise reflect or are derived from, in whole 

or in part, any of the foregoing.   

3. Exclusions from Confidential Information 

Except as required by applicable federal, state, or local law or regulation, the term 

“Confidential Information” as used in this Agreement shall not include information that: 

(a) at the time of disclosure is, or thereafter becomes, generally available to and known 

by the public other than as a result of, directly or indirectly, any violation of this Agreement by the 

Recipient or any of its Representatives; provided, however, that Confidential Information shall not 

be disqualified as Confidential Information (i) merely because it is embraced by more general or 

generic information which is in the public domain or available from a third party, or (ii) if it can 

only be reconstructed from information taken from multiple sources, none of which individually 

shows the whole combination (with matching degrees of specificity); 

(b) at the time of disclosure is, or thereafter becomes, available to the Recipient on a 

non-confidential basis from a third-party source, provided that such third party is not and was not 

prohibited from disclosing such Confidential Information to the Recipient by a contractual or other 

obligation to the Provider; 

(c) was known by or in the possession of the Recipient or its Representatives, as 

established by documentary evidence, prior to being disclosed by or on behalf of the Provider 

pursuant to this Agreement; 

Mutual NDA – IPPs E-2 
(April 2019) 



 

     

  

            

              

 

 

             

               

 

           

           

            

               

            

 

  

 

     

 

    

   

 

 

 

              

  

 

                

               

                

            

              

              

 

 

             

       

             

           

             

 

               

 

 

           

           

EXHIBIT 6 
APPENDIX E 

PAGE 4 OF 12

(d) was or is independently developed by the Recipient, as established by documentary 

evidence, without reference to or use of, in whole or in part, any of the Provider’s Confidential 

Information; or 

(e) was or is learned of established entirely from public sources, as established by 

documentary evidence, without reference to or use of, in whole or in part, any of the Provider’s 

Confidential Information. 

The parties acknowledge and understand that the confidentiality obligations of this 

Agreement apply only to the Confidential Information shared in connection with the Project. The 

parties may share other information with each other under other agreements, provisions or 

understandings which are not related to the Project. Such information sharing shall be subject to 

the provisions of the agreements and confidentiality provisions associated thereto and this 

Agreement shall not be construed to infringe upon or apply to such agreements or provisions. 

4. Non-Disclosure of Confidential Information 

Unless otherwise agreed to in writing by the Provider, the Recipient agrees as follows: 

(a) except as required by law, not to disclose or reveal any Confidential Information 

to any person or entity other than its Representatives who are actively and directly participating 

in the evaluation of the Project or who otherwise need to know the Confidential Information for 

the purpose of evaluating the Project.   

(b) not to use Confidential Information for any purpose other than in connection with 

its evaluation of the Project or the consummation of the Project.  

(c) except as required by law, not to disclose to any person or entity (other than those 

of its Representatives who are actively and directly participating in the evaluation of the Project 

or who otherwise need to know for the purpose of evaluating the Project) any information about 

the Project, or the terms or conditions or any other facts relating thereto, including, without 

limitation, the fact that discussions are taking place with respect thereto or the status thereof, or 

the fact that Proprietary Information has been made available to the Recipient or its 

Representatives.  

(d) to use diligent efforts to safeguard and protect the confidentiality of the 

Confidential Information, including, at minimum, implementing the same commercial measures 

that the Recipient uses to protect its own confidential information. Before disclosing the 

Confidential Information to any Representative, the Recipient will inform such Representative of 

the confidential nature of such information, their duty to treat the Confidential Information in 

accordance with this Agreement and shall ensure that such Representative is legally bound by the 

terms and conditions of this Agreement or subject to confidentiality duties or obligations to the 

Recipient that are no less restrictive than the terms and conditions of this Agreement.  

(e) Any provision herein to the contrary notwithstanding, the Companies may disclose 

Confidential Information to the State of Hawai‘i Public Utilities Commission (“Commission”) 

Mutual NDA – IPPs E-3 
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and/or the State of Hawai‘i Division of Consumer Advocacy (including their respective staffs) 

provided that such disclosure is made under a protective order entered in the docket or proceeding 

with respect to which the disclosure will be made or any general protective order entered by the 

Commission.  

5. Required Disclosure and Notice 

If the parties or any of their Representatives become legally compelled (by deposition, 

interrogatory, request for documents, subpoena, civil investigative demand, court order, or similar 

process) to disclose any of the Confidential Information, the compelled party shall undertake 

reasonable efforts to provide the other party with notice within three (3) business days of such 

requirement or advice prior to disclosure so that the other party may (a) seek a protective order or 

other appropriate remedy, (b) consult with the other party with respect to the compelled party 

taking steps to resist or narrow the scope of such requirement or advice, and/or (c) waive 

compliance, in whole or in part, with the terms of this Agreement. If such protective order or other 

remedy is not obtained, or the other party waives compliance with the provisions hereof, the 

compelled party agrees to furnish only that portion of the Confidential Information which it is 

legally required to so furnish and, at the request of the other party, to use reasonable efforts to 

obtain assurance that confidential treatment will be accorded such Confidential Information, it 

being understood that such reasonable efforts shall be at the cost and expense of the party whose 

Confidential Information has been sought. In any event, neither the IPP nor any of its 

Representatives will oppose action by the Companies to obtain an appropriate protective order or 

other reliable assurance that confidential treatment will be accorded the Confidential Information. 

6. Return or Destruction of Confidential Information 

At any time during or after the term of this Agreement, at the Provider’s written request, 

and in any event, upon the termination of the Agreement, the Recipient shall certify within ten (10) 

business days that it has destroyed all Confidential Information by using industry standard data 

elimination methods used to prevent unauthorized disclosure of information, and for Personally 

Identifiable Information (defined as personally identifiable information of individuals, and any 

information that may be used to track, locate or identify such individuals (or which is otherwise 

protected by privacy laws), including any automatically generated information (such as IP 

addresses and other customer identifiers) that identifies or is unique or traceable to a particular 

individual or computer or other electronic device capable of accessing the internet, including 

without limitation, name, address, telephone number, social security number, credit card account 

numbers, email addresses, user identification numbers or names and passwords, which is disclosed 

to the Recipient or its subcontractors in connection with this Agreement by the Provider, which 

products and services are used or intended to be used for personal, family or household purposes), 

such methods shall be consistent with Hawaii Revised Statutes Chapter 487-R; provided, however, 

that with respect to Confidential information in tangible form, the Recipient may return such 

Confidential Information to the Provider within ten (10) business days in lieu of destruction.  The 

Recipient’s sole obligation with respect to the disposition of any Notes shall be to redact or 

otherwise expunge all such Confidential Information from such Notes and certify to the Provider 

that it has so redacted or expunged the Confidential Information. Notwithstanding the foregoing, 

with respect to any Confidential Information stored in Recipient’s disaster recovery backups or 
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other electronic archives, Recipient is not required to destroy such Confidential Information if it 

would impose a material cost or burden; provided, however, such Confidential Information shall 

be destroyed when such archives are destroyed in accordance with Recipient’s records retention 

policies.   

7. Authority 

Each party represents and warrants that it has full power and authority to enter into and 

perform this Agreement, and the person signing this Agreement on behalf of each has been 

properly authorized and empowered to enter into this Agreement, understands it and agrees to be 

bound by it. 

8. No Representations or Warranties 

Neither the Provider nor any of its Representatives make any express or implied 

representation or warranty as to the accuracy or completeness of any Confidential Information 

disclosed to the Recipient hereunder, and the Recipient agrees that it is not entitled to rely on the 

accuracy or completeness of any Confidential Information. Neither the Provider nor any of its 

Representatives shall be liable to the Recipient or any of its Representatives relating to or arising 

from the use of any Confidential Information or for any errors therein or omissions therefrom.    

Notwithstanding the foregoing, the Recipient shall be entitled to rely solely on such representations 

and warranties regarding Confidential Information as may be made to it in any final agreement 

relating to the Project, subject to the terms and conditions of such agreement. 

9. No Other Obligations 

Neither this Agreement nor the disclosure of the Confidential Information shall result in 

any obligation on the part of either party to enter into any further agreement with the other with 

respect to the subject matter hereof or otherwise, to purchase any products or services from the 

other, or to require either party to disclose any further information to the other. Nothing in this 

Agreement shall be deemed to constitute either party hereto as partner, agent or representative of 

the other party or to create any fiduciary relationship between the parties. Either party may offer 

products or services which are competitive with products or services now offered or which may 

be offered by the other. Subject to the express terms and conditions of this Agreement, neither 

this Agreement nor discussions and/or communications between the parties will impair the right 

of either party to develop, make, use, procure, and/or market any products or services, alone or 

with others, now or in the future, including those which may be competitive with those offered by 

the other. Whether or not the Project is consummated, neither party shall issue a press release or 

release any information to the general public concerning such transaction or the absence thereof 

without the express prior written consent of the other, and the parties agree that neither party will 

use the other’s name whether by including reference to the other in any press release, list of 

customers advertising that its services are used by Companies or otherwise, without written 

authorization by the respective party’s authorized representative. 

10. Property Rights in Confidential Information 
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All Confidential Information shall remain the sole and exclusive property of the Provider 

and nothing in this Agreement, or any course of conduct between the parties shall be deemed to 

grant to the Recipient any license or rights in or to the Confidential Information of the Provider, 

or any part thereof. Unless otherwise expressly agreed in a separate license agreement, the 

disclosure of Confidential Information to the Recipient will not be deemed to constitute a grant, 

by implication or otherwise, of a right or license to the Confidential Information or to any patents 

or patent applications of the Provider.  

11. Publicly Traded 

The IPP acknowledges that the Companies’ holding company is a publicly traded company, 

and that Confidential Information of the Companies may constitute material, non-public 

information with respect to the Companies. The IPP understands, and will advise its 

Representatives to whom Confidential Information of the Companies is disclosed, of the 

restrictions imposed by the United States securities laws on (a) the purchase or sale of securities 

by any person in possession of material, non-public information with respect to such securities, 

and (b) the communication of material, non-public information with respect to securities to a 

person who may purchase or sell such securities in reliance upon such information. 

12. Remedies 

(a) Each party acknowledges and agrees that any breach or threatened breach of this 

Agreement may give rise to an irreparable injury to the Provider or its Representatives, for which 

compensation in damages is likely to be an inadequate remedy. Accordingly, in the event of any 

breach or threatened breach of this Agreement by the Recipient or its Representatives, the Provider 

shall be entitled to seek equitable relief, including in the form of injunctions and orders for specific 

performance, in addition to all other remedies available at law or in equity. 

(b) In the event that the Recipient learns of dissemination, disclosure, or use of the 

Confidential Information which is not permitted by this Agreement, the Recipient shall notify the 

Provider immediately in writing and shall use reasonable efforts to assist the Provider in 

minimizing damages from such disclosure.  Such remedy shall be in addition to and not in lieu of 

any other rights or remedies available to the Provider at law or in equity. 

13. Cumulative Remedies 

No rights or remedy herein conferred upon or reserved to either party hereunder is intended 

to be exclusive of any other right or remedy, and each and every right and remedy shall be 

cumulative and in addition to any other right or remedy under this Agreement, or under applicable 

law, whether now or hereafter existing. 

14. Notice 

(a) By delivering written notice, either party may notify the other that it no longer 

wishes to receive or provide Confidential Information. Any further information received or 
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provided by the party who received such notice following receipt of such notice, shall not be 

subject to the protection of this Agreement. 

(b) All notices, consents and waivers under this Agreement shall be in writing and 

will be deemed to have been duly given when (i) delivered by hand, (ii) sent by electronic mail 

(“E-mail”) (provided receipt thereof is confirmed via E-mail or in writing by recipient), (iii) sent 

by certified mail, return receipt requested, or (iv) when received by the addressee, if sent by a 

nationally recognized overnight delivery service (receipt requested), in each case to the 

appropriate addresses and E-mail Addresses set forth below (or to such other addresses and E-

mail addresses as a party may designate by notice to the other party): 

(1) Companies: 

By Mail: 

Hawaiian Electric Company, Inc. 

P.O. Box 2750 

Honolulu, Hawaii  96840 

Attn:  Manager of Procurement, Renewable Acquisition Division 

Delivered By Hand or Overnight Delivery: 

Hawaiian Electric Company, Inc. 

Central Pacific Plaza 

220 South King St, 21st Floor 

Honolulu, HI  96813 

Attn:  Manager of Procurement, Renewable Acquisition Division 

By E-mail: 

Hawaiian Electric Company, Inc. 

Attn:  Manager of Procurement, Renewable Acquisition Division 

Email: renewableacquisition@hawaiianelectric.com 

With a copy to: 

By Mail: 

Hawaiian Electric Company, Inc. 

Legal Department 

P.O. Box 2750 

Honolulu, Hawaii  96840 

Delivered By Hand or Overnight Delivery: 

Hawaiian Electric Company, Inc. 

American Savings Bank Tower 

1001 Bishop Street, Suite 1100 

Honolulu, Hawaii  96813 

Attn:  Legal Department 

Mutual NDA – IPPs E-7 
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By E-mail: 

Hawaiian Electric Company, Inc. 

Legal Department 

Email: legalnotices@hawaiianelectric.com 

(2) [IPP] 

By Mail: 

[INSERT ADDRESS/CONTACT] 

Delivered By Hand or Overnight Delivery: 

[INSERT ADDRESS/CONTACT] 

By E-mail: 

[INSERT ADDRESS/CONTACT] 

With a copy to: 

By Mail: 

[INSERT ADDRESS/CONTACT] 

Delivered By Hand or Overnight Delivery: 

[INSERT ADDRESS/CONTACT] 

By E-mail: 

[INSERT ADDRESS/CONTACT] 

15. No Waiver 

Except as otherwise provided in this Agreement, no delay or forbearance of a party in the 

exercise of any remedy or right will constitute a waiver thereof, and the exercise or partial exercise 

of a remedy or right shall not preclude further exercise of the same or any other remedy or right. 

16. Governing Law 

This Agreement is made under, governed by, construed and enforced in accordance with, 

the laws of the State of Hawaii. Any action brought with respect to the matters contained in this 

Agreement shall be brought in the federal or state courts located in the State of Hawaii. Each party 

agrees and irrevocably consents to the exercise of personal jurisdiction over each of the parties by 

such courts and waives any right to plead, claim or allege that the State of Hawaii is an 

inconvenient forum or improper venue.  

17. Attorneys’ Fees and Costs 

Mutual NDA – IPPs E-8 
(April 2019) 

mailto:legalnotices@hawaiianelectric.com


 

     

  

             

            

  

 

  

 

                

          

                

              

 

  

 

                

 

  

                

 

  

 

             

        

             

                   

                  

 

 

  

 

 

           

 

 

  

 

  

              

               

    

                

  

              

 

 

EXHIBIT 6 
APPENDIX E 

PAGE 10 OF 12

If there is a dispute between the parties and either party institutes a lawsuit, arbitration, 

mediation or other proceeding to enforce, declare, or interpret the terms of this Agreement, then 

the prevailing party in such proceeding shall be awarded its reasonable attorneys’ fees and costs. 

18. Assignment Prohibited 

This Agreement shall be binding upon and inure to the benefit of the parties hereto and 

their respective successors, legal representatives, and permitted assigns. Neither party shall have 

the right to assign any of its rights, duties or obligations under this Agreement, by operation or law 

or otherwise, without the prior written consent of the other party. Any purported assignment in 

violation of this section shall be null and void. 

19. No Third Party Beneficiaries 

Nothing expressed or referred to in this Agreement will be construed to give any person or 

entity other than the parties any legal or equitable right, remedy, or claim under or with respect to 

this Agreement or any provision of this Agreement.  This Agreement and all of its provisions and 

conditions are for the sole and exclusive benefit of the parties and their successors and permitted 

assigns. 

20. Entire Agreement 

This Agreement constitutes the entire agreement between the parties relating to the subject 

matter hereof, superseding all prior and contemporaneous agreements, understandings or 

undertakings, oral or written with respect to the subject matter. Any amendment or modification 

of this Agreement or any part hereof shall not be valid unless in writing and signed by the Parties. 

Any waiver hereunder shall not be valid unless in writing and signed via by the party against whom 

waiver is asserted. 

21. Term and Survival 

This Agreement shall remain in full force and effect for a period of two (2) years from the 

Effective Date. All confidentiality obligations within this Agreement shall survive following 

expiration or termination of this Agreement. 

22. Severability 

If any term or provision of this Agreement, or the application thereof to any person, entity 

or circumstances is to any extent invalid or unenforceable, the remainder of this Agreement, or the 

application of such term or provision to persons, entities or circumstances other than those as to 

which it is invalid or unenforceable, shall not be affected thereby, and each term and provision of 

this Agreement shall be valid and enforceable to the fullest extent permitted by law, and the parties 

will take all commercially reasonable steps, including modification of the Agreement, to preserve 

the economic “benefit of the bargain” to both parties notwithstanding any such aforesaid invalidity 

or unenforceability. 
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23. Negotiated Terms 

The parties agree that the terms and conditions of this Agreement are the result of 

negotiations between the parties and that this Agreement shall not be construed in favor of or 

against any party by reason of the extent to which any party or its professional advisors participated 

in the preparation of this Agreement. 

24. Counterparts and Electronic Signatures 

This Agreement may be executed in counterparts, each of which shall be deemed an 

original, and all of which shall together constitute one and the same instrument binding all parties 

notwithstanding that all of the parties are not signatories to the same counterparts. For all purposes, 

duplicate unexecuted and unacknowledged pages of the counterparts may be discarded and the 

remaining pages assembled as one document. The parties agree that this Agreement and any 

subsequent writings, including amendments, may be executed and delivered by exchange of 

executed copies via E-mail or other acceptable electronic means, and in electronic formats such as 

Adobe PDF or other formats mutually agreeable the parties which preserve the final terms of this 

Agreement or such writing. A party’s signature transmitted by E-mail or other acceptable 

electronic means shall be considered an “original” signature which is binding and effective for all 

purposes of this Agreement. 

[Signature Page Follows] 
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IN WITNESS WHEREOF, each party has caused this Agreement to be executed on its 

behalf by a duly authorized representative, all as of the Effective Date. 

HAWAIIAN ELECTRIC COMPANY, INC. 

By: _________________________________ 

Print Name: __________________________ 

Its: _________________________________ 

MAUI ELECTRIC COMPANY, LIMITED 

By: _________________________________ 

Print Name: __________________________ 

Its: _________________________________ 

HAWAII ELECTRIC LIGHT COMPANY, INC, 

By: _________________________________ 

Print Name: __________________________ 

Its: _________________________________ 

“Companies” 

[Insert Name of IPP] 

By: _________________________________ 

Print Name: __________________________ 

Its: _________________________________ 

“IPP” 
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Land Request for Information 

On June 15, 2020, Hawaiian Electric issued a Land Request for Information (“Land 

RFI”) seeking information on available land and rooftop space for potentially siting future utility 

scale renewable energy projects on the islands of O‘ahu, Maui, Moloka‘i, and Hawai‘i.  This 

effort is a new solicitation from the previous Land RFI that was issued on December 12, 2016 in 

advance of the Company’s Stage 1 and Stage 2 RFPs.  The information that has been gathered 

through this RFI is available upon request by following the instructions at 

http://hawaiianelectric.com/landrfi. 

This information is being provided for proposers’ consideration only.  Project proposals 

submitted in response to this RFP are not required to be sited at a location identified through the 

Land RFI.  Hawaiian Electric also makes no representations as to the suitability of the listed sites 

for renewable energy production with regard to resource quality, interconnection constraints, 

zoning and permitting issues, community support, or other issues.  Proposers should perform 

their own evaluation of these factors in determining whether a site is suitable for renewable 

energy project development.  After further evaluation, proposers that are interested in any of the 

identified sites are invited to engage in further discussions directly with landowners to negotiate 

any required rights to use the property. 

Additional Information 

Additionally, the following links to a few publicly available resources relating to renewable 

energy project siting and development from the Hawaiʻi State Energy Office are being provided 

for use at proposers’ sole discretion: 

Project Permitting Assistance and Resources 

http://energy.hawaii.gov/developer-investor/project-permitting-assistance-and-resources 

Provides numerous resources to support more informed and appropriate project siting and 

permitting, including the Permit Guide, Renewable Energy Permitting Consultants, DOH, 

ePermitting Portal, Renewable EnerGIS, Permitting Wizard, and the Renewable Energy Projects 

Directory. 

Hawaiʻi Clean Energy Programmatic Environmental Impact Statement 

http://energy.hawaii.gov/testbeds-initiatives/hawaii-clean-energy-peis/peis-overview 

F-1 
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The Hawaii Clean Energy Programmatic Environmental Impact Statement (PEIS) analyzes, at a 

programmatic level, the potential environmental impacts of clean energy activities and 

technologies in the following clean energy categories: (1) Energy Efficiency, (2) Distributed 

Renewables, (3) Utility-Scale Renewables, (4) Alternative Transportation Fuels and Modes, and 

(5) Electrical Transmission and Distribution. 

Hawaiʻi Statewide GIS Program 

http://planning.hawaii.gov/gis/ 

Provides Hawaiʻi GIS data and other resources to support site identification and analysis. 

Aloha Aina: A Framework for Biocultural Resource Management in Hawai‘i’s 

Anthropogenic Ecosystems 

https://nmshawaiihumpbackwhale.blob.core.windows.net/hawaiihumpbackwhale-

prod/media/archive/council/pdfs/aloha_aina.pdf 

A framework developed by the Hawaiian Islands Humpback Whale National Marine Sanctuary 

Advisory Council to integrate Native Hawaiian and Western scientific management approaches 

toward ecosystem management.  While intended for the Sanctuary, this document provides 

useful insight into successful collaboration in Hawaiʻi. 

F-2 
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Hawaiian Electric Company 
APPENDIX H - INTERCONNECTION FACILITIES AND COST INFORMATION 

Tariff Rule No. 19, approved by the PUC, establishes provisions for Interconnection and 
Transmission Upgrades (see Appendix I). The tariff provisions are intended to simplify the rules 
regarding who pays for, installs, owns, and operates interconnection facilities in the context of 
competitive bidding. Tariff Rule No. 19 will be utilized as the basis for addressing interconnection 
and transmission upgrades for any projects developed through this RFP. Bidders will comply with 
the terms and conditions as specified therein. 

To assist Bidders in assessing the impacts of location on potential projects, the per unit cost 
figures provided in the tables below are to be used to provide an approximate estimated cost for 
interconnecting, including substation, communications, security, and transmission or distribution 
line cost to the existing Maui Electric System. The per-unit cost figures below should not be used 
to create a detailed project estimate. A detailed project estimate typically requires a certain level 
of engineering to assess project site conditions and to factor in other parameters specific to the 
project. 

The Bidder should identify the components assumed for their project and the quantity 
assumed for each. Each table below provides notes on the assumptions for each of the unit cost 
estimates. If a Bidder’s project requirements are different than what is assumed in the notes, the 
Bidder should identify each difference and provide an estimated additional cost or savings 
resulting from those different requirements. 

2.1 Transmission & Distribution Line Interconnection Costs 

Component Description Cost per Mile 
1 New 46kV Overhead line (accessible 250’ spans) $1,127,000 
2 New 46kV Overhead line (inaccessible 250’ spans) $1,782,000 
3 New 12kV Overhead line (accessible 150' spans) $1,356,000 

4 New 12kV Overhead line (inaccessible 250’ spans) $1,792,000 
5 46kV overbuild on existing 12kV line (accessible 150’ spans) $2,026,000 
6 46kV overbuild on existing 12kV line (inaccessible 250’ spans) $3,268,000 
7 12kV underbuild on existing line (accessible 150’ spans) $978,000 
8 12kV underbuild on existing line (inaccessible 250’ spans) $1,292,000 
9 Reconductor 46kV overhead line (accessible 250’ spans) $1,241,000 
10 Reconductor 46kV overhead line (inaccessible 250’ spans) $2,403,000 
11 New 46kV Underground line $1,943,000 
12 New 12kV Underground line $1,369,000 

13 Padmount service 500 kVA transformer (for station service) $89,000 
14 PME9 and PME3 switches for 1-ph and 3-ph transformers $307,000 

H-2 
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Hawaiian Electric Company 
APPENDIX H - INTERCONNECTION FACILITIES AND COST INFORMATION 

Notes: 
1. Please refer to Attachment 1 (for Projects greater than 250 kW and less than 1 MW) or 

Attachment 2 (for Projects 1 MW or greater) of this Appendix H for a single line diagram 
depicting the required interconnection to the Company’s system. Conceptual Design is not 
intended to cover all interconnection requirements. Final interconnection design will be 
subject to the results of a technical review. 

2. Components 1-6 assume wood pole construction. 
3. Components 5, 6, 9, and 10 assume all poles need to be replaced. 
4. Components 7 and 8 assume no poles need to be replaced. 
5. Component 11 assumes one set of 1500KCM AL 46kV cable but does NOT include duct 

bank and MH construction. 
6. Component 12 assumes one set of 1000 KCM AL 15kV (600A) cable but does NOT include 

duct bank and MH construction. 
7. Exclusions to these rough costs are as follows but not limited to the following. Proposers 

should conduct their own due diligence for these costs: 
a. Development of the PUC application/proceedings timeline 
b. State or County right-of-way permitting and SMA  
c. Environmental studies cost 
d. Survey proposed line extension route 
e. Easement/Land Issues if discovered in the course of final design 
f. Archaeological survey and monitoring cost/duration (if needed) 
g. Clearing/grading along power line corridor and access road 
h. Final design adjustments required to negotiate terrain, physical landmarks, existing 

utilities and access 
i. Construction of permanent roadways/truck access 
j. Helicopter services 
k. Traffic Control 
l. Removals (HECO & HTCOM as applicable) 
m. Salvage and depreciation credits 
n. Street lights 
o. Delays due to weather and material acquisitions 
p. Civil infrastructure (duct bank, MH, equipment pads, etc.) construction 

8. All estimates are provided in 2022 dollars. 
9. The customer shall be responsible to confirm if independent station power is required. Meter 

requirements should be discussed with Maui Electric during the customer’s design stage.  
Station power shall emanate from an existing 12kV distribution line to the customer’s point 
of connection, either by overhead utility poles or underground line extension. For 
underground line extensions, the customer shall be responsible for installing and maintaining 
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Hawaiian Electric Company 
APPENDIX H - INTERCONNECTION FACILITIES AND COST INFORMATION 

the infrastructure consisting of, but not limited to, concrete encased ducts, 
manholes/handholes, transformer and switchgear pads, and meter equipment. 

2.2 Typical CBRE SLD Interconnection Costs (Projects 250 kW and larger, 
and less than 1 MW) 

Please refer to Attachment 1 of this Appendix H (for Projects greater than 250 kW and less than 1 
MW). Conceptual Design is not intended to cover all interconnection requirements. Final 
interconnection design will be subject to the results of the Detailed Evaluation, Technical Review, 
or an IRS. 

Component Description Cost 
1 All other components in Attachment 1 except for the line 

extension from the project to the utility distribution circuit (See 
2.1) 

$313,000 

Notes: 
1. Costs includes components on the Company side of the demarcation shown in Attachment 

1. 
2. Costs for line extension from the project to tap the distribution circuit should be estimated 

using 2.1, above. 
3. Company shall own a high-speed power quality device (i.e., Tesla Lite Model) near the 

point of interconnection, which shall be in continuous service and on a rolling window 
basis monitoring sub-cycle voltages, currents and harmonics, as well as disturbance events 
and capable of remote interrogation following an event. Company requires 24-hour access 
to this equipment. Customer to provide the following hard-wired inputs to Company’s 
power quality device: 

a. Status of Customer’s main AC breaker CB-A (HECO# XXXX);  
b. Line amps (3 phase); and 
c. Line-to-line voltage (3 phase) 

4. Secure and reliable communication is required for the following: 
a. Revenue metering for power export and consumption readings; 
b. Power quality and fault recording and retrieval; and 
c. Phone circuits as required. 

5. Customer to design revenue metering facilities in accordance with the requirements in 
Chapter 4 of the HECO Electric Service Installation Manual. 

6. PTs and CTs for high speed digital fault recorder should be the same quality as the PTs 
and CTs for the protective relaying. 
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Hawaiian Electric Company 
APPENDIX H - INTERCONNECTION FACILITIES AND COST INFORMATION 

7.Estimate does not contain any of the following costs: 
a. Telecommunication infrastructure 
b. Relay Coordination Study 
c. Land Cost 
d. Environmental Assessment/Environmental Impact Statement 
e. Project Management 

8. Substation relay protection requirements have not been identified, so costs are based 
upon typical line protection relaying requirements. 

2.3 Typical CBRE SLD Interconnection Costs (Projects 1 MW or greater) 
Please refer to Attachment 2 of this Appendix H (for Projects 1 MW or greater). Conceptual Design 
is not intended to cover all interconnection requirements. Final interconnection design will be 
subject to the results of the Detailed Evaluation, Technical Review, or an IRS. 

Component Description Cost 
1 All other components in Attachment 2 except for the line 

extension from the project to the utility distribution circuit (See 
2.1) 

$480,000 

2 Components at Company Substation including DTT and relaying 
requirements 

$423,000 

3 Components at Company Substation including UFLS requirements $139,000 

Notes: 
1. Costs includes components on the Company side of the demarcation shown in Attachment 

2. 
2. Costs for line extension from the project to tap the distribution circuit should be estimated 

using 2.1, above. 
3. Company shall own a high-speed power quality device (i.e., Tesla Model No. 4000) near 

the point of interconnection, which shall be in continuous service and on a rolling window 
basis monitoring sub-cycle voltages, currents and harmonics, as well as disturbance events 
and capable of remote interrogation following an event. Company requires 24-hour access 
to this equipment. Customer to provide the following hard-wired inputs to Company’s 
power quality device: 

a. Status of Customer’s main AC breaker CB-A (MECO# XXXX);  
b. Status of remotely-resettable lockouts; 
c. Line amps (3 phase); and 
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Hawaiian Electric Company 
APPENDIX H - INTERCONNECTION FACILITIES AND COST INFORMATION 

d. line-to-line voltage (3 phase) 
4. Secure and reliable communication is required for the following: 

a. a. Direct transfer trip from ____(HECO 12kV circuit) 12kV CB ____(HECO 
breaker number); 

b. SCADA to/ from Customer’s facility; 
c. Revenue metering for power export and consumption readings; 
d. Power quality and fault recording and retrieval; and 
e. Phone circuits as required. 

5. Customer to provide a reliable DC Source for 12-hour backup period; specific voltage to 
be determined by Company at a later date. 

6. Upon receipt of direct transfer trip signal from ____(MECO substation name) Substation 
opening of breaker ____(MECO breaker number), trip and block close Customer’s 12 kV 
breaker CB-A (MECO# XXXX) via Company-owned SCADA resettable lockout relay. 

7. Upon DTT communication channel failure longer than 6 seconds: 
a. Company to provide signal to Customer to initiate Customer performed ramp 

down and tripping of Customer’s 12 kV breaker CB-A (MECO# XXXX). 
b. Company to initiate trip and block close of Customer’s 12 kV breaker CB-A 

(MECO# XXXX) via Company-owned SCADA resettable lockout relay after 
______(Project size MW/2 MW per minute ramp down)  minutes. 

8. Customer to design revenue metering facilities in accordance with the requirements in 
Chapter 4 of the HECO Electric Service Installation Manual. 

9. PTs and CTs for high speed digital fault recorder should be the same quality as the PTs and 
CTs for the protective relaying. 

10. Components 2 and 3 assumes Company Substation is already SCADA enabled. 
11. Estimate does not contain any of the following costs: 

a. Telecommunication infrastructure 
b. Relay Coordination Study 
c. Land Cost 
d. Environmental Assessment/Environmental Impact Statement 
e. Project Management 

12. Substation relay protection requirements have not been identified, so costs are based upon 
typical line protection relaying requirements. 

2.4 Typical CBRE SLD Interconnection Costs (Subtransmission) 
Please refer to Attachment 3 of this Appendix H (for Subtransmission Projects). Conceptual 
Design is not intended to cover all interconnection requirements. Final interconnection design will 
be subject to the results of the Detailed Evaluation, Technical Review, or an IRS. 
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Component Description Cost 
1 All other components in Attachment 3 except for the line 

extension from the project to the utility subtransmission circuit 
(See 2.1) 

$727,000 

2 Components at Company Substation including DTT and relaying 
requirements 

$471,000 

3 Components at Company Substation including UFLS requirements $139,000 

Notes: 
13. Costs includes components on the Company side of the demarcation shown in Attachment 

3. 
14. Costs for line extension from the project to tap the distribution circuit should be estimated 

using 2.1, above. 
15. Company shall own a high-speed power quality device (i.e., Tesla Model No. 4000) near 

the point of interconnection, which shall be in continuous service and on a rolling window 
basis monitoring sub-cycle voltages, currents and harmonics, as well as disturbance events 
and capable of remote interrogation following an event. Company requires 24-hour access 
to this equipment. Customer to provide the following hard-wired inputs to Company’s 
power quality device: 

a. Status of Customer’s main AC breaker CB-A (HECO# XXXX);  
b. Status of remotely-resettable lockouts; 
c. Line amps (3 phase); and 
d. line-to-line voltage (3 phase) 

16. Secure and reliable communication is required for the following: 
e. a. Direct transfer trip from ____(HECO 46kV circuit) 46kV CB ____(HECO 

breaker number); 
f. SCADA to/ from Customer’s facility; 
g. Back-up SCADA to/from Customer’s facility; 
h. Revenue metering for power export and consumption readings; 
i. Power quality and fault recording and retrieval; and 
j. Phone circuits as required. 

17. Customer to provide a reliable DC Source for 12-hour backup period; specific voltage to 
be determined by Company at a later date. 

18. Upon receipt of direct transfer trip signal from ____(HECO substation name) Substation 
opening of breaker ____(HECO breaker number), trip and block close Customer’s 46 kV 
breaker CB-A (HECO# XXXX) via Company-owned SCADA resettable lockout relay. 

19. Upon DTT communication channel failure longer than 6 seconds: 
k. Company to provide signal to Customer to initiate Customer performed ramp 

down and tripping of Customer’s 46 kV breaker CB-A (HECO# XXXX). 
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l. Company to initiate trip and block close of Customer’s 46 kV breaker CB-A 
(HECO# XXXX) via Company-owned SCADA resettable lockout relay after 
______(Project size MW/2 MW per minute ramp down)  minutes. 

20. Customer to design revenue metering facilities in accordance with the requirements in 
Chapter 6 of the HECO Electric Service Installation Manual. 

21. PTs and CTs for high speed digital fault recorder should be the same quality as the PTs and 
CTs for the protective relaying. 

22. Components 2 and 3 assumes Company Substation is already SCADA enabled. 
23. Estimate does not contain any of the following costs: 

m. Telecommunication infrastructure 
n. Relay Coordination Study 
o. Land Cost 
p. Environmental Assessment/Environmental Impact Statement 
q. Project Management 

Substation relay protection requirements have not been identified, so costs are based upon 
typical line protection relaying requirements. 

2.5 Telecommunications 

All projects that require telecommunications will require facilities to store the communications 
equipment. An example for a communications cabinet is provided but other alternatives can be 
available upon request. The communications equipment will require a communications channel. 
Some of the communication channel options include microwave, fiber, lease line, or licensed 
radio. The number of communication circuits (primary/backup) and type of communication 
circuits required will vary depending on the type/size of the project. 

1. Microwave Equipment 
a. Point-To-Point Microwave: $696,708 with the following assumptions: 

i. There is radio line-of-sight clearance between the communication 
endpoints. 

ii. FCC licensed Microwave Frequencies are available. 
iii. There are existing structures/buildings with space available on both ends 

to house the radio equipment. 
iv. Telecommunications grounding standards are up-to-date at both sites. 
v. 48 V DC power with 12 hour battery backup is available. 

vi. This estimate does not include any special site-specific permit/approval 
activities that may be required including, but not limited to, Neighborhood 
Board (s), Conservation District Use Application, Environmental 
Assessment, Shoreline Management Area approval, biological 
(endangered species or habitat) surveys, and/or cultural (archeological) 
surveys or the cost of any migration required for approvals to be granted. 
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vii. Space is available at both ends to construct antenna towers or structures 
that are rated to survive a Saffir-Simpson category 4 hurricane. 

viii. Cost to interconnect to Hawaiian Electric’s existing communications 
network is not included. 

ix. Costs are in 2022 dollars. 
b. 50 Foot Microwave Tower: $611,736 with the following assumptions: 

i. Telecommunications grounding standards are up-to-date. 
ii. This estimate does not include any special site-specific permit/approval 

activities that may be required including, but not limited to, Neighborhood 
Board (s), Conservation District Use Application, Environmental 
Assessment, Shoreline Management Area approval, biological 
(endangered species or habitat) surveys, and/or cultural (archeological) 
surveys or the cost of any migration required for approvals to be granted. 

iii. Costs are in 2022 dollars. 
c. 100 Foot Microwave Tower: $888,423 with the following assumptions: 

i. Telecommunications grounding standards are up-to-date. 
ii. This estimate does not include any special site-specific permit/approval 

activities that may be required including, but not limited to, Neighborhood 
Board (s), Conservation District Use Application, Environmental 
Assessment, Shoreline Management Area approval, biological 
(endangered species or habitat) surveys, and/or cultural (archeological) 
surveys or the cost of any migration required for approvals to be granted. 

iii. Costs are in 2022 dollars. 
2. Fiber with overbuild and new construction: $456,000 per mile with the following 

assumptions: 

a. Accessible 250’ average spans. 

b. The poles are in good condition and do not need replacing. 

c. The poles are not overloaded. 

d. The poles and the attachments are in accordance with NESC 2002 and no work is 
required to upgrade the poles to current standards. 

3. Leased Line: Cost will be the responsibility of the developer and to be negotiated with 
the lease provider. 

a. Communication circuit requirements will be based on applications needed for the 
project. 

b. Company can provide communication circuit interconnection requirements and 
assist with order review as needed. 

4. Communications Cabinet: $201,655 with the following assumptions: 
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a. Cabinet used to support company equipment and capable of providing 
communications circuit for SCADA 

b. Communications cabinet does not include fiber, microwave, or lease circuits. 
i. Customer to work directly with lease provider if a lease line circuit is 

needed. 
ii. Check with company to understand the current lease requirements. 

c. Customer will provide all conduits, PAD, handholes, AC Power, grounding as 
required per company standards. 

d. Cost are in 2022 dollars 
5. Licensed 900 MHz Radio: $139,638 with the following assumptions: 

a. This cost will be in addition to the Communication Cabinet cost.  The radio 
equipment will be installed within the Communication Cabinet. 

b. There is radio line-of-sight clearance between the communication endpoints. 
c. FCC licensed 900Mhz Frequencies is available. 
d. There is an existing structure/building with space available on the company side 

to mount the antenna equipment and house the radio equipment. 
e. The customer will install a structure to mount the antenna equipment on the 

customers side. 
i. Customer will provide any conduit required between the Communications 

Cabinet and antenna mount structure. 
f. The cost includes 2 each antenna equipment to create a radio link. 
g. Cost are in 2022 dollars 

2.6 Security System Interconnection Costs 

The developer shall be responsible to incorporate security components and systems for their 
facilities that consider the Security Guidelines for the Electricity Sector (CIP-014-2): Physical 
Security, as published by the North American Electric Reliability Corporation (NERC) and that 
at a minimum adhere to Company’s performance requirements outlined in Company’s Physical 
Security Strategy for the following four security concepts. 

 Deter: Deploy visible physical security measures to encourage individuals to seek 
other, less secure targets. 

 Detect: Utilize state of the art physical security technologies to detect unauthorized 
intrusion and provide real-time alerts to monitoring personnel.  Detection to include 
24/7 monitoring personnel. 

 Delay: Deploy multiple physical security countermeasures to delay an intruder’s 
access to assets and provide time for incident assessment and appropriate response. 
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 Respond: Take immediate measures to assess, interrupt, and/or respond to the 
incident, including notification to Company and the use of contracted patrol personnel 
and/or the involvement of law enforcement assets to apprehend an intruder. 

The Company’s Physical Security Strategy is available upon request after execution of an NDA 
with the Company. 

For Projects that are interconnecting at 46 kV, the Facility will need to meet Tier Two security 
requirements. For all other Projects, the Facility will need to meet Tier Three security 
requirements. These requirements will be subject to final review during the design and 
engineering phase. Additional information is available upon request after execution of an NDA 
with the Company. 

Type of 
Facility 

Tier One 
High Criticality 

Tier Two 
Medium Criticality 

Tier Three 
Lower Criticality 

Substation  FLIR or Similar camera  Video monitoring system  Standard 8’ high security 

perimeter monitoring. with motion detection. fence with 3‐strand barbed 

 Secondary perimeter  Card access on control and wire V‐top. 
intrusion detection system. microwave houses.  Interior mounted 4’ high 

 Interior Video monitoring  Standard 8’ high security cattle fencing. 
system with motion fence with 3‐strand barbed  All gates will be secured 

detection. wire V‐top. using a proprietary padlock 

 Gunfire detection/IP  Interior mounted 4’ high system. 
intercom public address cattle fencing. 
system.  All gates will be secured 

 Electronic card access using a proprietary padlock 

system for control & system. 
microwave houses. 

 Standard 8’ high security 

fence with 3‐strand barbed 

wire V‐top. 
 Interior mounted 4’ high 

cattle fencing. 
 LED perimeter lighting. 
 All gates will be secured 

using a proprietary padlock 

system. 
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This Appendix provides the definitions for the grid services considered in the CBRE RFPs and 
placeholder charts for the grid needs and their relative values. The grid services were defined as 
part of the Integrated Grid Planning (“IGP”) Solution Evaluation & Optimization Working 
Group (“SEOWG”) activities. Bidders may use the information provided in this Appendix to 
understand the grid needs in order to structure their proposals to provide the most value to the 
Company. 

Grid Service Definitions 

The following grid services are used to identify the grid needs. The projected hourly annual 
energy potential production profile of the Facility for the provided RFP NEP Projection will be 
used to inform the capability of the project to provide each of the grid services. 

Table 1 Grid Service Definitions 

Grid Service Definition 

Energy A continuous, controllable, and predictable supply of megawatt-
hours to serve system load needs in response to Company 
Dispatch.1 

Regulating Reserves A reserve capacity provided by generating and load resources to 
allow continuous energy balance over the next 1 minute and 20 to 
30-minute time interval due to the variability in renewable 
resources and load that can be called upon in response to 
Company Dispatch 

Fast Frequency Response An autonomous and predictable capacity to limit the frequency 
(FFR1) drop resulting from a frequency disturbance 
Distribution Capacity A supply and/or a load modifying service that DERs provide as 

required via the dispatch of power output for generators and 
electric storage, and/or reduction in load that is capable of reliably 
and consistently reducing net loading on desired distribution 
infrastructure in response to Company Dispatch 

Distribution Reliability A load modifying or supply service capable of improving local 
distribution reliability under abnormal conditions in response to 
Company Dispatch 

1 “Company Dispatch” as defined in the PPA and SFC means Company's right, through supervisory equipment or 
otherwise, to direct or control both the capacity and the energy output of the Facility from its minimum output rating 
to its maximum output rating consistent with this Agreement (including, without limitation, Good Engineering and 
Operating Practices and the requirements set forth in Section 3 (Performance Standards) of Attachment B (Facility 
Owned by Subscriber Organization to this Agreement), which dispatch shall include real power, reactive power, 
voltage, frequency, the determination to cycle a unit off-line or to restart a unit, the droop control setting, the ramp 
rate setting, and other characteristics of such electric energy output whose parameters are normally controlled or 
accounted for in a utility dispatching system. 
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Grid Needs 

The charts below describe the seasonal and annual hourly need for the services in Table 1. 

Figure 1: O‘ahu 2025 Need for Energy 
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Figure 2: O‘ahu 2025 Need for Upward Regulating Reserve 
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Figure 3: O‘ahu 2025 Need for Downward Regulating Reserve 
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Figure 4: O‘ahu 2025 Need for Fast Frequency Response 

Grid Service Values 

The charts below provide the relative marginal avoided costs for the grid services provided in 
Table 1. 
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Figure 5: O‘ahu 2025 Price for Energy 
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Figure 6: O‘ahu 2025 Price for Upward Regulating Reserve 
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Figure 7: O‘ahu 2025 Price for Downward Regulating Reserve 
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Figure 8: O‘ahu 2025 Price for Fast Frequency Response 
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For NWA needs, the distribution avoided cost will be based on the deferral value of the capital 
project to be deferred for projects offering to meet that service by siting a project on a circuit 
with distribution grid needs with a certainty rating of 1. A certainty rating of “1” means that 
there is an existing need; need identified within 3 years (could be due to “natural” load growth or 
specific new service requests); or a need identified within 4-5 years due to a new service 
request.2 A certainty rating of “0” means all other situations where a need may be identified. A 
geographic map of these needs can be found on the Company’s LVM (locational value map). 

Need or 
Distribution 

Service 

Year of Need Location MW 
Need 

Time of 
Day 

Certainty 
Rating 

LVM Grid 
Need Name 

Distribution 
Capacity or 
Distribution 
Reliability 
(back-tie) 

202X Circuits/Transformer 

Size of 
overload 
(or load 
increase 

that 
caused 
voltage 
issue) 

Daytime 
or 

Evening 
1 or 0 Grid Need 

Name 

Both 2022: Contingency 
2023: Normal 

CEIP 46 46 kV 
Circuit(a) 27.8 Evening 1 Grid Need 

Oahu - A 

Both 2022: Normal 
2023: Contingency 

Waipio Tsf 1(b) 2 Evening 1 Grid Need 
Oahu - F 

Distribution 
Reliability 

2023 Waiau-Steel Mill 46 
kV Circuit(c) 10 Evening 1 Grid Need 

Oahu - B 

Distribution 
Reliability 

2023 Waiau-Mililani 46 kV 
Circuit(d) 10 Evening 1 Grid Need 

Oahu - C 

Distribution 
Reliability 

2023 

Ewa Beach 2 - Ewa 
Beach 3 12 kV 

Circuit 

Ocean Pointe 1 -
Ocean Pointe 1 12 kV 

Circuit 

3 Evening 1 Grid Need 
Oahu - G 

Distribution 
Capacity 

2024 Ewa Nui A 
Transformer(e) 2.7 Evening 1 Grid Need 

Oahu - D 

2 New service request is defined as a request made to the Company by an electrical contractor or electrical 
consultant that includes drawings, plans, electrical loading, and in-service information 
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Distribution 
Reliability 

2025 

Hauula-Hauula 12 kV 
Circuit 

Kahuku-Kahuku 12 
kV Circuit 

0.3 Evening 0 Grid Need 
Oahu - H 

Both 2025 Ko Olina Area TBD Day 0 Grid Need 
Oahu - I 

Distribution 
Reliability 

2026 

Kamoku 2 - Kewalo 
10 25 kV Circuit 

Kewalo 3 - Kewalo 6 
25 kV Circuit 

2.3 Both 0 Grid Need 
Oahu - E 

(a)Distribution Substations/Circuits: Kamokila 3-Kamokila 5 circuit, Kamokila 3-Kamokila 6 circuit, 
Kapolei 1-Kapolei 1 circuit, Kapolei 1-Kapolei 2 circuit,  Kaloi 1-Kaloi 1 circuit, Kaloi 1-Kaloi 2 circuit 
, Kaloi 2-Kaloi 3 circuit, Kaloi 2-Kaloi 4 circuit, Fort Weaver 2-Fort Weaver 3 circuit, Fort Weaver 2-
Fort Weaver 4 circuit, Ewa Beach 1-Ewa Beach 1 circuit, Ewa Beach 1-Ewa Beach 2 circuit, Ocean 
Pointe 2-Ocean Pointe 3 circuit, Ocean Pointe 2-Ocean Pointe 4 circuit , West Loch-Westloch 1 circuit 

(b)Distribution Substation/Circuits: Waipio 1 – Waipio 1 circuit, Waipio 1 – Waipio 2 circuit 

(c)Distribution Substations/Circuits: Kapolei 2 – Kapolei 3 circuit,  Kapolei 2 – Kapolei 4 circuit, Fort 
Weaver 1 – Fort Weaver 1 circuit, Fort Weaver 1 – Fort Weaver 2 circuit 

(d)Distribution Substations/Circuits: Waimalu 2-Waimalu 3 circuit, Waimalu 2-Waimalu 4 circuit, Upper 
Kipapa 1 – Kuahelani 1 circuit, Upper Kipapa 1 – Kuahelani 4 circuit, Kunia – Kunia circuit 

(e)Distribution Substations/Circuits: Makakilo 2-Makakilo 2 circuit, Makakilo 2-Makakilo 4 circuit, Ewa 
Nui 1 – Ewa Nui 1 circuit, Ewa Nui 2 – Ewa Nui 2 circuit, Kunia Makai 1-Kunia Makai 1 circuit, Kunia 
Makai 1-Kunia Makai 2 circuit , Kunia Makai 2-Kunia Makai 3 circuit, Kunia Makai 2-Kunia Makai 4 
circuit, Ewa Beach 2-Ewa Beach 3 circuit, Ewa Beach 2-Ewa Beach 4 circuit, Ocean Pointe 1-Ocean 
Pointe 1 circuit, Ocean Pointe 1-Ocean Pointe 2 circuit, Iroquois Pt - Iroquois circuit, Hoaeae 1-Leoole 
circuit, Hoaeae 1-Hoaeae 1 circuit, Waipahu 2-Wailani circuit, Waipahu 2-Mokuola circuit 
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